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Cost Estimates 

 

 Renovation 

 Replacement 

   



ESTIMATED CONSTRUCTION COST

HAINES LUTAK DOCK - RENOVATE EXISTING BARGE BERTH

UNIT AMOUNT
PRICE

1 MOB AND DEMOB LS 1 $500,000 $500,000

2 EROSION AND POLLUTION CONTROL LS 1 $31,250 $31,250

3 SILT CURTAIN - BOOM LS 1 $100,000 $100,000

SUB TOTAL MOB AND DEMOB $631,250

4 INSTALL SACRIFICAL ANODES EA 71 $1,200 $85,200

5 COAT TRANSFER BRIDGE FLOAT SF 4,000 $15 $60,000

6 MARINE CRANE TO LIFT FLOAT LS 1 $50,000 $50,000

7 COAT TRANSFER BRIDGE SF 29,000 $20 $580,000

8
REPLACE NORTH END BERTH DOLPHIN 
TIMBERS EA 18 $2,000 $36,000

9
REPLACE SOUTH END BERTH DOLPHIN 
TIMBERS EA 18 $2,000 $36,000

10 REPLACE SIDE TIE DOLPHIN TIMBERS EA 36 $2,000 $72,000

11 REPAIR NORTH BEARING LS 1 $25,000 $25,000

12 REPLACE TRANSFER BRIDGE DECKING LS 1 $5,000 $5,000

SUB TOTAL CONSTRUCTION $949,200

A DESIGN (10% OF CONSTRUCTION) LS 1 $158,045

B
PERMITTING CLEAN WATER ACT SECTION 
10 AND 404 LS 1 $20,000 $20,000

C
CONSTRUCTION ADMINISTRATION (6% OF 
CONSTRUCTION) LS 1 $94,827

SUB TOTAL ENGINEERING AND ADMIN $272,872

TOTAL CONSTRUCTION & ENGINEERING COST: $1,853,322

25% CONTINGENCY: $463,331

TOTAL: $2,317,000

QUANTITYPAY ITEM DESCRIPTIONNO. UNIT

Haines Lutak Dock Ro Ro Condition Assessment
Project No.: 2573.01

Date: January 2018
Page 1 of 1



ESTIMATED CONSTRUCTION COST

HAINES LUTAK DOCK - NEW BARGE RAMP OPTION 2

UNIT AMOUNT
PRICE

1 MOB AND DEMOB LS 1 $2,500,000 $2,500,000

2 CONSTRUCTION SURVEY LS 1 $150,000 $150,000

3 PROTECTED SPECIES OBSERVER LS 1 $100,000 $100,000

4 EROSION AND POLLUTION CONTROL LS 1 $25,000 $25,000

5 SILT CURTAIN - BOOM LS 1 $100,000 $100,000

SUB TOTAL MOB AND DEMOB $2,875,000

6 DEMOLITION OF EXISITNG RO RO RAMP LS 1 $35,000 $35,000

7
DEMOLITION OF BUILDINGS AND TOWER 
STRUCTURE LS 1 $20,000 $20,000

SUB TOTAL DEMOLITION $55,000

8 FURNISH 30" DIAMETER PIPE PILES LF 1,280 $258 $330,240

9
INSTALL 30" DIAMETER PILING IN ROCK 
SOCKET EA 16 $25,000 $400,000

10 FURNISH 18" DIAMETER PIPE PILES LF 320 $106 $33,920

11
INSTALL 18" DIAMETER PILING IN ROCK 
SOCKET EA 4 $20,000 $80,000

12 FURNISH AND INSTALL TENSION ANCHOR EA 14 $35,000 $490,000

13 FURNISH AND INSTALL 3 PILE DOLPHINS EA 2 $140,000 $280,000

14 FURNISH AND INSTALL 4 PILE DOLPHINS EA 2 $210,000 $420,000

15 FURNISH AND INSTALL ABUTMENT PILE CAP LS 1 $30,000 $30,000

16 FURNISH AND INSTALL TRANSFER BRIDGE LS 1 $1,120,000 $1,120,000

17
FURNISH AND INSTALL TRANSFER BRIDGE 
FLOAT LS 1 $600,000 $600,000

18 FURNISH AND INSTALL LIFE RINGS EA 4 $1,200 $4,800

19
FURNISH AND INSTALL FIRE 
EXTINGUISHERS EA 4 $1,200 $4,800

20 FURNISH AND INSTALL 150# ANODES EA 69 $1,200 $82,800

21 FURNISH AND INSTALL MECH BUILDING LS 1 $60,000 $60,000

22 ELECTRICAL, MECHANICAL, AND LIGHTING LS 1 $315,600 $315,600

SUB TOTAL CONSTRUCTION $4,252,160

QUANTITYPAY ITEM DESCRIPTIONNO. UNIT

Haines Lutak Dock Ro Ro Ramp Condition Assessment
Project No.: 2573.01

Date: January 2018
Page 1 of 2



ESTIMATED CONSTRUCTION COST

HAINES LUTAK DOCK - NEW BARGE RAMP OPTION 2

UNIT AMOUNT
PRICE

QUANTITYPAY ITEM DESCRIPTIONNO. UNIT

TOTAL CONSTRUCTION $7,182,160

A DESIGN UPLAND SURVEY LS 1 $55,000 $55,000

B DESIGN HYDROGRAPHIC SURVEY LS 1 $20,000 $20,000

C DESIGN GEOTECH PROGRAM LS 1 $140,000 $140,000

D DESIGN (10% OF CONSTRUCTION) LS 1 $718,216 $718,216

E
PERMITTING CLEAN WATER ACT SECTION 
10 AND 404 LS 1 $20,000 $20,000

F PERMITTING NMFS IHA LS 1 $80,000 $80,000

G PERMITTING NEPA LS 1 $100,000 $100,000

H
CONSTRUCTION ADMINISTRATION (6% OF 
CONSTRUCTION) LS 1 $430,930 $430,930

SUB TOTAL ENGINEERING AND ADMIN $1,564,146

TOTAL CONSTRUCTION & ENGINEERING COST: $8,746,306

25% CONTINGENCY: $2,186,577

TOTAL: $10,933,000

Haines Lutak Dock Ro Ro Ramp Condition Assessment
Project No.: 2573.01

Date: January 2018
Page 2 of 2



ESTIMATED CONSTRUCTION COST

HAINES LUTAK DOCK - NEW BARGE RAMP OPTION 3

UNIT AMOUNT

PRICE

1 MOB AND DEMOB LS 1 $2,500,000 $2,500,000

2 CONSTRUCTION SURVEY LS 1 $150,000 $150,000

3 PROTECTED SPECIES OBSERVER LS 1 $100,000 $100,000

4 EROSION AND POLLUTION CONTROL LS 1 $25,000 $25,000

5 SILT CURTAIN - BOOM LS 1 $100,000 $100,000

SUB TOTAL MOB AND DEMOB $2,875,000

6 DEMOLITION OF EXISTING RO RO RAMP LS 1 $35,000 $35,000

7
DEMOLITION OF PILE CAPS AND MISC 
STRUCTURE LF 200 $510 $102,000

8
DEMOLITION OF BUILDINGS AND TOWER 
STRUCTURE LS 1 $20,000 $20,000

9 DEMOLITION OF SHEET PILE WALLS SF 42,195 $3.50 $147,681

10 DEMOLITION OF EXISTING FENDERS EA 2 $2,000 $4,000

11 DEMOLITION OF EXISTING FENDER PILES EA 2 $2,500 $5,000

12
EXCAVATION AND DISPOSAL OF EXISTING 
FILL CY 35,652 $15 $534,780

13 DREDGING AND DISPOSAL CY 8,407 $24 $201,778

SUB TOTAL DEMOLITION $1,050,239

14
FURNISH AND INSTALL SELECT MATERIAL 
TYPE A CY 3,487 $20 $69,740

15
FURNISH AND INSTALL SUBBASE GRADING 
TYPE B CY 228 $25 $5,700

16
FURNISH AND INSTALL LEVELING COURSE 
D-1 CY 46 $40 $1,840

17
FURNISH AND INSTALL CLASS I RIP RAP 
SLOPE PROTECTION CY 2,302 $102 $234,804

18
FURNISH AND INSTALL CLASS IV RIP RAP 
SLOPE PROTECTION CY 2,915 $109 $317,735

19 FURNISH 30" DIAMETER PIPE PILES LF 800 $258 $206,400

20
INSTALL 30" DIAMETER PILING IN ROCK 
SOCKET EA 10 $25,000 $250,000

21 FURNISH 18" DIAMETER PIPE PILES LF 640 $106 $67,840

22
INSTALL 18" DIAMETER PILING IN ROCK 
SOCKET EA 8 $20,000 $160,000

QUANTITYPAY ITEM DESCRIPTIONNO. UNIT

Haines Lutak Dock Ro Ro Ramp Condition Assessment
Project No.: 2573.01

Date: January 2018
Page 1 of 2



ESTIMATED CONSTRUCTION COST

HAINES LUTAK DOCK - NEW BARGE RAMP OPTION 3

UNIT AMOUNT

PRICE
QUANTITYPAY ITEM DESCRIPTIONNO. UNIT

23 FURNISH AND INSTALL TENSION ANCHOR EA 12 $35,000 $420,000

24 FURNISH AND INSTALL 3 PILE DOLPHINS EA 4 $140,000 $560,000

25
FURNISH AND INSTALL SHEETPILE COMBI 
WALL LF 370 $2,500 $925,000

26 FURNISH AND INSTALL ABUTMENT PILE CAP LS 1 $30,000 $30,000

27 FURNISH AND INSTALL TRANSFER BRIDGE LS 1 $1,120,000 $1,120,000

28
FURNISH AND INSTALL TRANSFER BRIDGE 
FLOAT LS 1 $600,000 $600,000

28 FURNISH AND INSTALL LIFE RINGS EA 4 $1,200 $4,800

29
FURNISH AND INSTALL FIRE 
EXTINGUISHERS EA 4 $1,200 $4,800

30 FURNISH AND INSTALL 150# ANODES EA 47 $1,200 $56,400

31 FURNISH AND INSTALL MECH BUILDING LS 1 $60,000 $60,000

32 ELECTRICAL, MECHANICAL, AND LIGHTING LS 1 $315,600 $315,600

SUB TOTAL CONSTRUCTION $5,410,659

TOTAL CONSTRUCTION $9,335,898

A DESIGN UPLAND SURVEY LS 1 $55,000 $55,000

B DESIGN HYDROGRAPHIC SURVEY LS 1 $20,000 $20,000

C DESIGN GEOTECH PROGRAM LS 1 $140,000 $140,000

D DESIGN (10% OF CONSTRUCTION) LS 1 $933,590 $933,590

E
PERMITTING CLEAN WATER ACT SECTION 
10 AND 404 LS 1 $20,000 $20,000

F PERMITTING NMFS IHA LS 1 $80,000 $80,000

G PERMITTING NEPA LS 1 $100,000 $100,000

H
CONSTRUCTION ADMINISTRATION (6% OF 
CONSTRUCTION) LS 1 $560,154 $560,154

SUB TOTAL ENGINEERING AND ADMIN $1,908,744

TOTAL CONSTRUCTION & ENGINEERING COST: $11,244,642

25% CONTINGENCY: $2,811,161

TOTAL: $14,056,000

Haines Lutak Dock Ro Ro Ramp Condition Assessment
Project No.: 2573.01

Date: January 2018
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APPENDIX C 
 

Historical Drawings 

 

 1981 EMPS Lutak Dock Barge Ramp 

 1984 Sverdup Float Renovation 

 1990 PND Fender As‐Builts 

 Unknown Anode Installation project 

   



















 

 

APPENDIX D 
 

Historical Reports 

 

 1984 TAMS Stability Study 

 1984 Nickum Spaulding Stability Study 

 1995 Lutak Ramp Load Capacity Report 
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