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HAINES BOROUGH  

PIEDAD SPRINGS 

WATER TREATMENT PLANT 

The Contract Documents may be obtained at the offices of the Borough Clerk, 103 Third Avenue S., Haines, 
Alaska 99827 upon payment of $50 (non-refundable) for each set of Contract Documents (including technical 
specifications and accompanying reduced scale drawings).  The scale of the reduced drawings is about one-half 
of the original scale.  If full scale drawings are desired they may be purchased at an additional cost of $50 (non-
refundable) from the ENGINEER.  The Contract Documents are also available as a pdf file on the Borough’s 

website www.hainesalaska.gov under Bids and RFPs. 

RECEIPT OF BIDS.  Sealed Bids will be received at the offices of the Borough Clerk, 103 Third Avenue 

S., Haines, Alaska 99827 until 2:00 p.m. on January 6, 2016, for Piedad Springs Water Treatment Plant.

Opening date and time may be changed to a later date or time as announced by Addendum. 

Bids must be delivered in person or by courier service to the physical location indicated.  Bids Delivered by the 
U.S. Postal Service must be mailed to the address indicated.  Mailing/delivery times to Alaska may take longer 
than other areas of the United States.  Late bids will not be accepted. 

PHYSICAL LOCATION: MAILING ADDRESS 
Borough Clerk Borough Clerk 
Haines Borough Offices Haines Borough Offices 
103 Third Ave. South  P.O. Box 1209 
Haines, AK 99827 Haines, AK 99827 

OPENING OF BIDS.  The Bids will be publicly opened and read shortly after 2:00 p.m. on January 6, 
2016, in the Haines Borough Offices: 103 Third Avenue South, Haines, AK.

DESCRIPTION OF WORK.  The WORK consists of furnishing and installing a new 14’ by 16’ 

building along with associated electrical and mechanical items.  It also consists of furnishing and 

installing approximately 1,300’ of 6-inch SDR 11 high density polyethylene pipe and 120’ of 24” 

ductile iron pipe and other miscellaneous items. 

SITE OF WORK.  The site of the WORK is located on the hillside above Piedad Road in Haines, 
Alaska.  

COMPLETION OF WORK.  All WORK within these Contract Documents shall be completed by July 15, 
2016. 

BIDDING, CONTRACT, or TECHNICAL QUESTIONS.  All communications relative to this WORK, 
prior to opening Bids, shall be directed to the following: 

Carson Dorn, Inc., 712 West 12
th
 Street, Juneau, Alaska 99801 

Attention: Jim Dorn  

Telephone:  (907) 586-4447 

BID SECURITY.  Each Bid shall be accompanied by a certified or cashier's check or Bid Bond, in the amount 

http://www.hainesalaska.gov/
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of 5% percent of the Bid, payable to the Haines Borough, Alaska, as a guarantee that the Bidder, if its Bid is 
accepted, will promptly execute the Agreement.  A Bid shall not be considered unless one of the forms of 
Bidder's security is enclosed with it. 

CONTRACTOR'S LICENSE.  All contractors are required to have a current Alaska Contractor's 
License and Alaska Business License. A Haines Business License is required prior to contract award.

BID TO REMAIN OPEN.  The Bidder shall guarantee the Bid for a period of 120 Days from the date of Bid 
opening.  Any component of the Bid may be awarded anytime during the 120 Days. 

OWNER'S RIGHTS RESERVED.  The OWNER reserves the right to reject any or all Bids, to waive any 
informality in a Bid, and to make award to the lowest responsive, responsible Bidder as it may best serve the 
interests of the OWNER. 

OWNER:  Haines Borough 

END OF SECTION 
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1.0 DEFINED TERMS. Terms used in these “Instructions to Bidders” and the “Notice Inviting Bids” 

which are defined in the General Conditions have the meanings assigned to them in the General 

Conditions. The term "Bidder" means one who submits a Bid directly to the OWNER, as distinct from 

a sub-bidder, who submits a Bid to a Bidder. 

 

2.0 INTERPRETATIONS AND ADDENDA. 

 

A. INTERPRETATIONS. All questions about the meaning or intent of the Contract Documents 

are to be directed to the Owner. Interpretations or clarifications considered necessary by the 

Owner in response to such questions will be issued by Addendum, mailed, faxed, or delivered 

to all parties recorded by the Owner, or OWNER, as having received the Contract 

Documents. Questions received less than 7 Days prior to the date for opening of Bids may not 

be answered. Only questions answered by formal written Addendum will be binding. Oral and 

other interpretations or clarifications will be without legal effect. 

 

B. ADDENDA. Addenda may be issued to modify the Contract Documents as deemed advisable 

by the OWNER. The OWNER may issue addenda by fax, with a follow-up addendum copy 

issued by regular mail. Addenda may be faxed and mailed less than seven Days prior to the 

anticipated Bid opening. The OWNER will make all reasonable attempts to ensure that all 

planholders receive faxed addenda, however, it is strongly recommended by the OWNER that 

Bidders independently confirm the contents, number, and dates of each Addenda prior to 

submitting a Bid. 

 

3.0 FAIR COMPETITION. More than one Bid from an individual, firm, partnership, corporation, or 

association under the same or different names will not be considered. If the OWNER believes that any 

Bidder is interested in more than one Bid for the WORK contemplated, all Bids in which such Bidder 

is interested will be rejected. If the OWNER believes that collusion exists among the Bidders, all Bids 

will be rejected. 

 

4.0 RESPONSIBLE BIDDER. Only responsive Bids from responsible Bidders will be considered. A Bid 

submitted by a Bidder determined to be not responsible may be rejected. A responsible Bidder is one 

who is considered to be capable of performing the WORK. 

 

A. The general standards for responsibility are to determine the CONTRACTOR’s ability to 

perform WORK adequately, considering the CONTRACTOR’s 
 

 1. Financial Resources 

 2. Ability to Meet Delivery Standards 

    3. Past Performance Record 
 

     a. References from others on CONTRACTOR’s performance 

     b. Record of performance on prior OWNER contracts 
 

    4. Record of Integrity 

    5. Obligations to OWNER 
 

a. Bidders must be registered as required by law and in good standing for all 

amounts owed to the OWNER within ten Days of Owner's Notice of Intent to 

Award. 
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B. Before a Bid is considered for award, a Bidder may be requested to submit information 

documenting its ability and competency to perform the WORK, according to general standards 

of responsibility and any special standards which may apply. It is Bidder’s responsibility to 

submit sufficient, relevant, and adequate information. OWNER will make its determination of 

responsibility and has no obligation to request clarification or supplementary information. 

 

5.0 RESPONSIVE BIDS. Only responsive Bids will be considered. Bids may be considered non-

responsive and may be rejected. Some of the reasons a Bid may be rejected for being non-responsive 

are: 

 

A. If the Bid is on a form other than that furnished by the OWNER, or legible copies thereof; or 

if the form is altered or any part thereof is detached; or if the Bid is improperly signed. 

 

B. If there are unauthorized additions, conditional or alternate bids, or irregularities of any kind 

which may tend to make the proposal incomplete, indefinite, or ambiguous as to its meaning. 

 

C. If the Bidder adds any unauthorized conditions, limitations, or provisions reserving the right 

to accept or reject any award, or to enter into a contract pursuant to an award. This does not 

exclude a Bid limiting the maximum gross amount of awards acceptable to any one Bidder at 

any one bid opening, provided that any selection of awards will be made by the OWNER. 

 

D. If the Bid does not contain a unit price for each pay item listed, except in the case of 

authorized alternate pay items. 

 

E. If the Bidder has not acknowledged receipt of each Addendum. 

 

F. If the Bidder fails to furnish an acceptable Bid guaranty with the Bid. 

 

G. If any of the unit prices Bid are excessively unbalanced (either above or below the amount of 

a reasonable Bid) to the potential detriment of the OWNER.   

 

H. If a bid modification does not conform to Article 15.0 of this Section. 

 

6.0 BIDDER'S EXAMINATION OF CONTRACT DOCUMENTS AND SITE. It is the responsibility 

of each Bidder before submitting a Bid: 

 

A. To examine thoroughly the Contract Documents, and other related data identified in the 

bidding documents (including "technical data" referred to below): 

 

1. To visit the site to become familiar with and to satisfy the Bidder as to the general and 

local conditions that may affect cost, progress, or performance, of the WORK, 

2. To consider federal, state and local laws and regulations that may affect cost, progress, 

or performance of the WORK, 

3. To study and carefully correlate the Bidder's observations with the Contract 

Documents, and other related data; and 

4. To notify the ENGINEER of all conflicts, errors, or discrepancies in or between the 

Contract Documents and such other related data. 
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7.0 REFERENCE IS MADE TO THE SUPPLEMENTARY GENERAL CONDITIONS FOR 

IDENTIFICATION OF: 

 

A. Those reports of explorations and tests of subsurface conditions at the site which have been 

utilized by the Engineer of Record in the preparation of the Contract Documents. The Bidder 

may rely upon the accuracy of the technical data contained in such reports, however, the 

interpretation of such technical data, including any interpolation or extrapolation thereof, 

together with non-technical data, interpretations, and opinions contained therein or the 

completeness thereof is the responsibility of the Bidder. 

 

B. Those drawings of physical conditions in or relating to existing surface and subsurface 

conditions (except underground utilities) which are at or contiguous to the site have been 

utilized by the Engineer of Record in the preparation of the Contract Documents. The Bidder 

may rely upon the accuracy of the technical data contained in such drawings, however, the 

interpretation of such technical data, including any interpolation or extrapolation thereof, 

together with nontechnical data, interpretations, and opinions contained in such drawings or 

the completeness thereof is the responsibility of the Bidder. 

 

C. Copies of such reports and drawings will be made available by the OWNER to any Bidder on 

request if said reports and drawings are not bound herein. Those reports and drawings are not 

part of the Contract Documents, but the technical data contained therein upon which the 

Bidder is entitled to rely, as provided in Paragraph SGC-4.2 of the Supplementary General 

Conditions, are incorporated herein by reference. 

 

D. Information and data reflected in the Contract Documents with respect to underground 

utilities at or contiguous to the site is based upon information and data furnished to the 

OWNER and the Engineer of Record by the owners of such underground utilities or others, 

and the OWNER does not assume responsibility for the accuracy or completeness thereof 

unless it is expressly provided otherwise in the Supplementary General Conditions, or in 

Section 01530 - Protection and Restoration of Existing Facilities. 

 

E. Provisions concerning responsibilities for the adequacy of data furnished to prospective 

Bidders on subsurface conditions, underground utilities and other physical conditions, and 

possible changes in the Contract Documents due to differing conditions appear in Paragraphs 

4.2, 4.3, and 4.4 of the General Conditions. 

 

F. Before submitting a Bid, each Bidder will, at its own expense, make or obtain any additional 

examinations, investigations, explorations, tests, and studies and obtain any additional 

information and data which pertain to the physical conditions (surface, subsurface, and 

underground utilities) at or contiguous to the site or otherwise which may affect cost, 

progress, or performance of the WORK and which the Bidder deems necessary to determine 

its Bid for performing the WORK in accordance with the time, price, and other terms and 

conditions of the Contract Documents. 

 

G. On request in advance, the OWNER will provide each Bidder access to the site to conduct 

such explorations and tests as each Bidder deems necessary for submission of a Bid. Bidder 

shall fill all holes and shall clean up and restore the site to its former condition upon 

completion of such explorations. 

 



SECTION 00100 - INSTRUCTIONS TO BIDDERS 

Haines Borough INSTRUCTIONS TO BIDDERS 

Piedad Springs 

Water Treatment Plant Page 00100-4 

  

H. The lands upon which the WORK is to be performed, rights-of-way and easements for access 

thereto and the lands designated for use by the CONTRACTOR in performing the WORK are 

identified in the Contract Documents. All additional lands and access thereto required for 

temporary construction facilities or storage of materials and equipment are to be provided by 

the CONTRACTOR. Easements for permanent structures or permanent changes in existing 

structures are to be obtained and paid for by the OWNER unless otherwise provided in the 

Contract Documents. 

 

I. The submission of a Bid will constitute an incontrovertible representation by the Bidder that 

the Bidder has complied with every requirement of Article 6, "Bidder's Examination of 

Contract Documents and Site" herein, that without exception the Bid is premised upon 

performing the WORK required by the Contract Documents and such means, methods, 

techniques, sequences, or procedures of construction as may be indicated in or required by the 

Contract Documents, and that the Contract Documents are sufficient in scope and detail to 

indicate and convey understanding of all terms and conditions for performance of the WORK. 

 

8.0 BID FORM. 

 

A. The Bid shall be made on the Bid Schedule(s) bound herein, or on the yellow bid packet 

provided, or on legible and complete copies thereof, and shall contain the following: Sections 

00300, 00310, and the required Bid Security. The envelope enclosing the sealed Bids shall be 

plainly marked in the upper left-hand corner with the name and address of the Bidder and 

shall bear the words "BID FOR," followed by the title of the Contract Documents for the 

WORK, the name of the OWNER, the address where Bids are to be delivered or mailed to, 

and the date and hour of opening of Bids. The Bid Security shall be enclosed in the same 

envelope with the Bid. 

 

B. All blanks on the Bid Form and Bid Schedule must be completed in ink or typed. 

 

C. Bids by corporations must be executed in the corporate name by the president, a 

vice-president (or other corporate officer). The corporate address and state of incorporation 

must appear below the signature. 

 

D. Bids by partnerships must be executed in the partnership name and be signed by a managing 

partner, and the official address of the partnership must appear below the signature. 

 

E. The Bidder’s Bid must be signed with ink. All names must be printed or typed below the 

signature. 

 

F. The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which 

shall be filled in on the Bid Form. Failure to acknowledge Addenda shall render Bid 

non-responsive and shall cause its rejection. 

 

G. The address to which communications regarding the Bid are to be directed must be shown. 

 

H. All Bidders must provide evidence of authority to conduct business in Alaska to the extent 

required by law. 

 



SECTION 00100 - INSTRUCTIONS TO BIDDERS 

Haines Borough INSTRUCTIONS TO BIDDERS 

Piedad Springs 

Water Treatment Plant Page 00100-5 

9.0 QUANTITIES OF WORK. The quantities of WORK, or material, stated in unit price items of the 

Bid are supplied only to give an indication of the general scope of the WORK; the OWNER does not 

expressly or by implication agree that the actual amount of WORK, or material, will correspond 

therewith, and reserves the right after award to increase or decrease the amount of any unit price item 

of the WORK by an amount up to and including 25 percent of any Bid item, without a change in the 

unit price, and shall include the right to delete any Bid item in its entirety, or to add additional Bid 

items up to and including an aggregate total amount not to exceed 25 percent of the Contract Price 

(see General Conditions, Article 10 Changes In the Work). 

10.0 SUBSTITUTE OR "OR-EQUAL" ITEMS. The procedure for the submittal of substitute or 

"or-equal" products is specified in Section 01300 - CONTRACTOR Submittals. 

11.0 SUBMISSION OF BIDS. The Bid shall be delivered by the time and to the place stipulated in the 

Notice Inviting Bids. It is the Bidder's sole responsibility to see that its Bid is received in proper time. 

Oral, telegraphic, telephonic or faxed Bids will not be considered. 

Bids must be delivered in person or by courier service to the physical location indicated.  Bids 
Delivered by the U.S. Postal Service must be mailed to the address indicated.  Mailing/delivery times 
to Alaska may take longer than other areas of the United States.  Late bids will not be accepted. 

PHYSICAL LOCATION: 
Haines Borough 
103 Third Avenue S. 
P.O. Box 1209
Haines, AK 99827 

12.0 BID SECURITY, BONDS, AND INSURANCE. Each Bid shall be accompanied by a certified, or 

cashier's check, or approved Bid Bond in an amount of at least 5 percent of the total Bid price. The 

“total Bid price” is the amount of the base bid, plus the amount of alternate bids, if any, which total to 

the maximum amount for which the contract could be awarded. Said check or Bond shall be made 

payable to the OWNER and shall be given as a guarantee that the Bidder, if offered the WORK, will 

enter into an Agreement with the OWNER, and will furnish the necessary insurance certificates, 

Payment Bond, and Performance Bond; each of said Bonds, if required, and insurance amounts shall 

be as stated in the Supplementary General Conditions. In case of refusal or failure to enter into said 

Agreement, the check or Bid Bond, as the case may be, shall be forfeited to the OWNER. If the Bidder 

elects to furnish a Bid Bond as its Bid security, the Bidder shall use the Bid Bond form bound herein, 

or one conforming substantially to it in form. Bid Bonds must be accompanied by a legible power of 

attorney. 
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13.0 RETURN OF BID SECURITY. Within 14 Days after award of the contract, the OWNER will return 

the Bid securities accompanying such of the Bids as are not considered in making the award. All other 

Bid securities will be held until the Agreement has been executed. They will then be returned to the 

respective Bidders whose Bids they accompanied. 

 

14.0 DISCREPANCIES IN BIDS In the event there is more than one Pay Item in a Bid Schedule, the 

Bidder shall furnish a price for all Pay Items in the schedule, and failure to do so may render the Bid 

non-responsive and cause its rejection. In the event there are unit price Pay Items in a Bid Schedule 

and the “amount” indicated for a unit price Pay Items does not equal the product of the unit price and 

quantity, the unit price shall govern and the amount will be corrected accordingly, and the Bidder shall 

be bound by said correction. In the event there is more than one Pay Item in the Bid Schedule and the 

total indicated for the schedule does not agree with the sum of the prices bid on the individual items, 

the prices bid on the individual items shall govern and the total for the schedule will be corrected 

accordingly, and the Bidder shall be bound by said correction.  

 

15.0 BID MODIFICATIONS AND UNAUTHORIZED ALTERNATIVE BIDS. 

 

A. Any Bidder may modify a Bid by mail, telegram, or fax (Fax: 907-766-2716) prior to the 

scheduled closing time for receipt of Bids, provided. Bidders are strongly advised to 

telephone the Borough Clerk (Telephone: 907-766-2231), to confirm the successful and 

timely transmission of their Bid modification. 

 

A telegram or fax modification should not reveal the Bid price but should provide the addition 

or subtraction or other modification so that the final prices will not be known by the Haines 

Borough until the sealed Bid is opened. Modifications shall include both the modification of 

the unit bid price and the total modification of each item modified. The Haines Borough shall 

not be responsible for its failure to receive fax modifications whether such failure is caused by 

transmission line problems, fax device problems, operator error or otherwise.  

 

B. Unauthorized conditions, limitations, or provisos attached to the Bid will render it informal 

and cause its rejection as being non-responsive. The completed bid forms shall be without 

interlineation, alterations, or erasures in the printed text. All changes shall be initialed by the 

person signing the Bid. Alternative bids will not be considered unless called for. 

 

16.0 WITHDRAWAL OF BID. The Bid may be withdrawn by the Bidder by means of a written request, 

signed by the Bidder or its properly authorized representative. Such written request must be delivered 

to the place stipulated in the Notice Inviting Bids for receipt of Bids prior to the scheduled closing 

time for receipt of Bids. 

 

17.0 AWARD OF CONTRACT.  

 

A. Award of a contract, if it is awarded, will be on the basis of materials and equipment 

described in the Drawings or specified in the Technical Specifications and will be made to the 

lowest responsive, responsible Bidder whose Bid complies with all the requirements 

prescribed. Unless otherwise specified, any such award will be made within the period stated 

in the Notice Inviting Bids that the Bids are to remain open. Unless otherwise indicated, a 

single award will be made for all the bid items in an individual Bid Schedule. 
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B. In the event the WORK is contained in more than one Bid Schedule, the OWNER may award 

schedules individually or in combination. In the case of two Bid Schedules which are 

alternative to each other, only one of such alternative schedules will be awarded. 

C. If the OWNER has elected to advertise this Project with a Base Bid and Additive or 

Deductive Alternates, the OWNER may elect to award the contract for the Base Bid, or the 

Base Bid plus one or more Alternates selected by the OWNER. In either case, award shall be 

made to the responsive, responsible Bidder offering the lowest total Bid for the WORK to be 

awarded.   

18.0 EXECUTION OF AGREEMENT. 

A. The Bidder to whom award is made for a Bid shall execute a written agreement with the 

OWNER on the Agreement form, Section 00500, and shall secure all insurance and any other 

documents required by the contract within 10 Days (calendar) from the date of the Notice of 

Intent to Award letter.  Notice of Intent to Award will occur after the Subcontractor Report is 

received.   

B. Failure or refusal to enter into the Agreement as herein provided or to conform to any of the 

stipulated requirements in connection therewith shall be just cause for annulment of the award 

and forfeiture of the Bid security. If the lowest responsive, responsible Bidder refuses or fails 

to execute the Agreement, the OWNER may award the contract to the second lowest 

responsive, responsible Bidder. If the second lowest responsive, responsible Bidder refuses or 

fails to execute the Agreement, the OWNER may award the contract to the third lowest 

responsive, responsible Bidder. On the failure or refusal of such second or third lowest Bidder 

to execute the Agreement, each such Bidder's Bid securities shall be likewise forfeited to the 

OWNER. 

19.0 LIQUIDATED DAMAGES. Provisions for liquidated damages, if any, are set forth in Section 00500 

- Agreement. 

20.0 FILING A PROTEST. 

A. A Bidder may submit written protest of the proposed award of a competitive sealed bid by the 

Haines Borough within 7 days of the bid opening. The protest shall clearly detail the basis for 

the protest. 

B. Late protests shall not be considered by the Haines Borough. 

21.0 PERMITS. The CONTRACTOR is responsible for all WORK associated with meeting any local, 

state, and/or federal permit requirements. 

22.0 PROJECT FUNDING.  This project is funded in part with a loan through the SRF EPA program 
and other funds provided by the Haines Borough.

bryan
Highlight
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23.0 DBE/MBE/WBE REQUIREMENTS.  This project is funded in part with a loan through the 
SRF EPA program and other funds provided by the Haines Borough.  The CONTRACTOR shall 

comply with the State and Federal Disadvantaged Business Enterprise (DBE) and the Small, 

Women and Minority Business Enterprises (MBE/WBE) requirements contained in Section 00400 

DBE, EEO and Affirmative Action.

24.0 DAVIS BACON WAGE RATES.  Both State and Federal wage rates apply to this contract. 

CONTRACTOR must use the higher of the wage rates included in Specification Section 00830 

ALASKA LABOR STANDARDS REPORTING, AND PREVAILING WAGE RATE 

DETERMINATION. 

25.0 AMERICAN IRON AND STEEL.  CONTRACTOR must comply with the requirements of the 

statutory requirements commonly known as “American Iron and Steel” that requires all of the iron and 

steel products used in the project to be produced in the United States. This requirement is contained in 

Specification Section 00840 AMERICAN IRON AND STEEL. 

END OF SECTION 
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        BID TO: THE HAINES BOROUGH 

 

1. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with 

the OWNER on the form included in the Contract Documents (as defined in Article 7 of Section 

00500 - Agreement) to perform the WORK as specified or indicated in said Contract Documents 

entitled 

Piedad Springs 

Water Treatment Plant 
 

2. Bidder accepts all of the terms and conditions of the Contract Documents, including without limitation 

those in the “Notice Inviting Bids” and “Instructions to Bidders,” dealing with the disposition of the 

Bid Security. 

 

3. This Bid will remain open for the period stated in the “Notice Inviting Bids” unless otherwise required 

by law.  Bidder will enter into an Agreement within the time and in the manner required in the “Notice 

Inviting Bids” and the “Instructions to Bidders,” and will furnish insurance certificates, Payment 

Bond, Performance Bond, and any other documents as may be required by the Contract Documents. 

 

4. Bidder has familiarized itself with the nature and extent of the Contract Documents, WORK, site, 

locality where the WORK is to be performed, the legal requirements (federal, state and local laws, 

ordinances, rules, and regulations), and the conditions affecting cost, progress or performance of the 

WORK and has made such independent investigations as Bidder deems necessary. 

 

5. This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or 

corporation and is not submitted in conformity with any agreement or rules of any group, association, 

organization or corporation; Bidder has not directly or indirectly induced or solicited any other Bidder 

to submit a false or sham Bid; Bidder has not solicited or induced any person, firm or corporation to 

refrain from bidding; and Bidder has not sought by collusion to obtain for itself any advantage over 

any other Bidder or over OWNER. 

 

6. To all the foregoing, and including all Bid Schedule and information required of Bidder contained in 

this Bid Form, said Bidder further agrees to complete the WORK required under the Contract 

Documents within the Contract Time stipulated in said Contract Documents, and to accept in full 

payment therefor the Contract Price based on the total bid price(s) named in the aforementioned Bid 

Schedule. 

 

7. Bidder has examined copies of all the Contract Documents including the following Addenda (receipt 

of all of which is hereby acknowledged by the Undersigned): 

 

  Addendum No. Date Issued 
 

 

 

 

 

 

 

 

 

      Addendum No.   Date Issued 
 

 

 

 

 

 

 

 

 

 

Give number and date of each Addendum above.  Failure to acknowledge receipt of all Addenda 

will cause the Bid to be non-responsive and shall cause its rejection. 
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8. The Bidder has read this Bid and agrees to the conditions as stated herein by signing its signature in 

the space provided below. 

 

9. TO BE CONSIDERED, ALL BIDDERS MUST COMPLETE AND INCLUDE THE FOLLOWING 

AT THE TIME OF THE BID OPENING: 
 

 Signed Bid, Section 00300 (includes Addenda receipt statement) 

 Completed Bid Schedule, Section 00310 

 Bid Security (Bid Bond, Section 00320, or by a certified or cashier's check as stipulated in the Notice 

Inviting Bids, Section 00030)  

 Copy of Alaska Business License 

 Copy of Alaska Contractors License 

 Haines Borough Non-Collusion Affidavit (Section 00321) 

 Alaska Department of Environmental Conservation (ADEC) Disadvantage Business Enterprises 

(MBE and WBE) Compliance Statement (Section 00400) 

 ADEC Equal Employment Opportunity Statement of Acknowledgement (Section 00400) 

 DBE Subcontractor Performance Form EPA Form 6100-3 (Section 00400) 

 DBE Subcontractor Utilization Form EPA EPA Form 6100-4 (Section 00400) 

 American Iron and Steel Certification by Bidder of Compliance With the Use of American Iron and 

Steel Law Form MGL Form AIS-3 of 4(Section 00840) 
 

10. The apparent low Bidder is required to complete and submit the following documents by 4:30 p.m. on 

the fifth business day following the date of the Bid Opening.   
 

 Subcontractor Report, Section 00360 
 

 The apparent low Bidder who fails to submit a completed Subcontractor Report within the time 

specified in Section 00360 – Subcontractor Report will be found to be not a responsible Bidder and 

may be required to forfeit the Bid security.  The OWNER will then consider the next lowest Bidder for 

award of the contract. 
 

 

 

Dated:   Bidder:        

    (Company Name) 

Alaska Business  By:        

License No:      (Signature in Ink) 

     

Alaska  Printed Name:        

CONTRACTOR's  

License No:   Title:        

 

Haines Business  Address:        

License No.    (Street or P.O. Box) 

 

Telephone No:          

    (City, State, Zip) 

Fax No:    
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11. The successful Bidder will be required to submit, within ten Days (calendar) after the date of the 

“Notice of Intent to Award” letter, the following executed documents: 
 

 Agreement Forms, Section (Section 00500) 

 Performance Bond, Section (Section 00610) 

 Payment Bond, Section (Section 00620) 

 ADEC Disadvantage Business Enterprises (MBE and WBE) Report of Participation, (Section 

00400) 

 ADEC DBE Contact Documentation (if bidder did not meet established goal) (Section 00400) 

 Certificates of Insurance, (CONTRACTOR and Subcontractors) Section 00700 and Section 

00800 

 EEO Employer Information Report EEO-1 (Section 00400) 

 

 

END OF SECTION 



SECTION 00310 - BID SCHEDULE

ITEM 

NO. PAY ITEM DESCRIPTION

PAY

UNIT

APPROX.

QUANTITY DOLLARS CENTS DOLLARS CENTS

1505.1 Mobilization Lump Sum All Req'd Lump Sum

1570.1 Erosion Control Plan and SWPPP Lump Sum All Req'd Lump Sum

1704.1 Final Clean Up and Site Restoration Lump Sum All Req'd Lump Sum

2201.1 Clearing and Grubbing Lump Sum All Req'd Lump Sum

2203.1 Imported Backfill Ton 750

2204.1 Base Course, Grading D-1 Ton 200

2601.1 6-Inch SDR 11 HDPE Water Pipe (2' D.O.B.) LF 1,100

2601.2 6-Inch SDR 11 HDPE Water Pipe (6.5' D.O.B.) LF 190

2601.2 24" DIP RJ Water Pipe w/ Polyethylene Encasement LF 120

2702.1 Construction Surveying Lump Sum All Req'd Lump Sum

11120.1 Piedad Water Tratment Equipment and Piping Lump Sum All Req'd Lump Sum

13300.1 Piedad Water Treatment Building Lump Sum All Req'd Lump Sum

16000.1 Electrical Lump Sum All Req'd Lump Sum

                             
TOTAL BID $

COMPANY NAME

END OF SECTION

UNIT PRICE AMOUNT

Haines Borough

Piedad Springs

Water Treatment Plant

BID SCHEDULE

PAGE 00310-1

bryan
Callout
Note this may change based on contractors preferred route and should be accounted for in the bid.  See Note 1 on Drawing C-1 Sheet 4 of 14
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KNOW ALL MEN BY THESE PRESENTS, 

That as Principal, and 

as Surety, are 

held and firmly bound unto Haines Borough 

hereinafter called "OWNER," in the sum of 

dollars, 

(not less than 5 percent of the total amount of the Bid) 

for the payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors, 
administrators, successors, and assigns, jointly and severally, firmly by these presents. 

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required under 

the bidding schedule(s) of the OWNER's Contract Documents entitled Piedad Springs Water 

Treatment Plant. 

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time and in 
the manner required in the "Notice Inviting Bids" and the "Instructions to Bidders" enters into a written 
Agreement on the form of agreement bound with said Contract Documents, furnishes the required 
certificates of insurance, and furnishes the required Performance Bond and Payment Bond, then this 
obligation shall be null an void, otherwise it shall remain in full force and effect.  In the event suit is 
brought upon this bond by said OWNER and OWNER prevails, said Surety shall pay all costs incurred 
by said OWNER in such suit, including a reasonable attorney's fee to be fixed by the court. 

SIGNED AND SEALED, this   day of , 20

(SEAL) (SEAL) 

(Principal) (Surety) 

By: By: 

(Signature) (Signature) 

(SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY) 
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SECTION 00321 – HAINES BOROUGH NON-COLLUSION AFFIDAVIT 

 
NON-COLLUSION AFFIDAVIT 

 

UNITED STATES OF AMERICA ) 

STATE OF ALASKA       ) 

 

I, ________________________________ of _______________________________________, 

(Printed Name of Person Signing)  (Printed Name of Business)  

being duly sworn, so depose and state: 

That I, or the firm, association or corporation of which I am a member, a BIDDER on the 

contract to be awarded, by the Assembly of the HAINES BOROUGH for the contract services 

designated as:  

Piedad Springs Water Treatment Plant 
 

Located in Haines, Alaska, have not, either directly or indirectly, entered into any agreement, 

participated in any collusion, or otherwise taken any action in restraint of free competitive 

bidding in connection with such contract. 

 

_____________________________________  __________________ 

Signature       Date 

 

 

Subscribed and sworn to this ___ day of ________, 201_. 

 

    Notary Public___________________________ 

    My Commission Expires:__________________ 
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LIST OF SUBCONTRACTORS (AS 36.30.115) 

The apparent low Bidder must submit a list of Subcontractors that the Bidder proposes to use in the 

performance of this contract by the fifth business day following the Bid Opening.  If the fifth day Day falls 

on a weekend or holiday, the report is due by close of business on the next business Day following the 

weekend or holiday. The Subcontractor Report list must include each Subcontractor's name, address, 

location, evidence of valid Alaska Business License, and valid Alaska Contractor's Registration under AS 

08.18.  If no Subcontractors are to be utilized in the performance of the WORK, write in ink or type 

"NONE" on line (1) below. 

1 
AK Contractor 

     SUBCONTRACTOR   License No. 
1
 Contact Name  Type of Contract  

 if

 ADDRESS 
2
AK Business 

2
 Phone No.   Work Amount  DBE 

  License No. 

1. 1
$ 

2 

2. 1
$ 

2 

3. 1
$ 

2 

4. 1
$ 

2 

I certify that the above listed Alaska Business License(s) and CONTRACTOR Registration(s), if applicable, 

were valid at the time Bids were opened for this Project. 

CONTRACTOR, Authorized Signature 

CONTRACTOR, Printed Name 
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A. A Bidder may replace a listed Subcontractor if the Subcontractor: 

1. fails to comply with AS 08.18;

2. files for bankruptcy or becomes insolvent;

3. fails to execute a contract with the Bidder involving performance of the WORK for

which the Subcontractor was listed and the Bidder acted in good faith;

4. fails to obtain bonding;

5. fails to obtain insurance acceptable to the OWNER;

6. fails to perform the contract with the Bidder involving work for which the Subcontractor

was listed;

7. must be substituted in order for the CONTRACTOR to satisfy required state and federal

affirmative action requirements;

8. refuses to agree or abide with the Bidder's labor agreement; or

9. is determined by the OWNER not to be responsible.

B. If a Bidder fails to list a Subcontractor or lists more than one Subcontractor for the same portion 

of WORK, the Bidder shall be considered to have agreed to perform that portion of WORK 

without the use of a Subcontractor and to have represented the Bidder to be qualified to perform 

that WORK. 

C. A Bidder who attempts to circumvent the requirements of this section by listing as a 

Subcontractor another contractor who, in turn, sublets the majority of the WORK required under 

the contract violates this section. 

D. If a contract is awarded to a Bidder who violates this section, the OWNER may: 

1. cancel the contract; or

2. after notice and a hearing, assess a penalty on the Bidder in an amount that does not

exceed 10 percent of the value of the subcontract at issue.

E. For contract award, the apparent low Bidder must submit one copy of each subcontract, to the 

Owner, for WORK with a value of greater than one half of one percent of the intended award 

amount. 

F. An apparent low Bidder who fails to submit a completed Subcontractor Report within the time 

specified in this section will be found to be not a responsible Bidder and may be required to 

forfeit the Bid security.  The OWNER will then consider the next lowest Bidder for award of the 

contract. 

END OF SECTION 



STATE OF ALASKA 
DEPARTMENT OF ENVIRONMENTAL CONSERVATION 

ALASKA CLEAN WATER FUND & ALASKA DRINKING WATER FUND 

DISADVANTAGE BUSINESS ENTERPRISES 
OVERVIEW 

The loan recipient, consultant and contractor of an Alaska Clean Water or Drinking Water Fund 
revolving loan project are required to comply with EPA regulations (40 CFR Part 33) concerning 
the use of disadvantage owned businesses enterprises (DBE).  Also required is compliance with 
EEO/Affirmative Action Regulations of the Department of Labor (see attached Statement of 
Acknowledgement).  These regulations help ensure that economic opportunities are available to 
all people of this country.    

The expenditure of Federal funds must reflect equal opportunity, anti-discrimination provisions 
of the 1964 Civil Rights Act, affirmative action and DBE or more specifically small, minority 
and women-owned businesses utilization under EPA’s DBE program.  Utilization may be 
through prime contracting, subcontracting, joint-venture, procurement of supplies, material or 
equipment, or other business participation utilized in completing a project.  For all situations, 
contractors must take necessary and reasonable steps to ensure DBE’s have the maximum 
opportunity to compete for and/or perform contracts.  Contractors shall not discriminate on the 
basis of race, color, national origin, or sex in the award and performance of projects where 
assistance is provided from an ADEC revolving loan fund program.   

NOTE: On March 26, 2008, the Environmental Protection Agency (EPA) Office of Small 
Business Programs (OSBP) published its final rule, “Participation by Disadvantaged Business 
Enterprises in Procurement under Environmental Protection Agency Financial Assistance 
Agreements (DBE Rule) in the Federal Register (40 CFR part 30-40). The final rule took effect 
on May 25, 2008. The EPA DBE Program encompasses many of the components of the former 
MBE/WBE Program and also includes changes.  

Some changes are: 

 Creation of the Disadvantaged Business Enterprise (DBE) Program (formerly the
Minority Business Enterprise/Women’s Business Enterprise (MBE/WBE) Program).

 Recipients receiving a total of $250K or less in financial assistance in a given fiscal year
are exempt from this requirement.

 The “Six Affirmative Steps” and “Six Positive Efforts” were combined into the “Six Good
Faith Efforts.”

 A recipient must require its prime contractor to pay its subcontractor for satisfactory
performance no more than 30 days from the prime contractor’s receipt of payment from
the recipient.

 The loan recipient must be notified in writing by its prime contractor prior to any
termination of a DBE subcontractor.
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 If a DBE subcontractor fails to complete work under the subcontract for any reason, the
prime contractor must use the Six Good Faith Efforts in selecting a replacement
subcontractor.

 The prime contractor must employ the Six Good Faith Efforts even if the prime has
achieved its Fair Share Objectives.

 Recipients who reported quarterly under the old MBE/WBE program will now report
semi-annually.

 MBE’s and WBE’s can no longer self-certify. They must be certified by EPA, Small
Business Administration (SBA), Department of Transportation (DOT) or by state, local,
Tribal or private entities whose certification criteria match EPA’s. (MBEs and WBEs
must be certified in order to be counted toward a recipient’s MBE/WBE
accomplishments.) The new requirements affect all financial assistance agreements
entered into from the effective date of the rule (May 25, 2008). The new DBE rule won’t
affect those financial assistance agreements entered into before May 25, 2008; those will
still operate under the old MBE/WBE program requirements.

SUMMARY OF GOALS 

Stated simply, in meeting DBE goals under this program, the prime contractor must either 1) 
achieve the goal of contracting to Minority or Women-Owned Enterprises (MBE/WBE), or 2) 
follow the proper procedures in thoroughly documenting good faith efforts to achieve MBE/WBE 
goal participation.  A prime contractor who is an MBE/WBE firm can also be counted towards 
the goal. (see attached current participation goals for the Department)    

REQUIREMENTS 

A. Definitions  

 Disadvantaged Business Enterprise – Per EPA requirements for projects funded under the
Alaska Drinking Water Fund and Alaska Clean Water Fund loan programs, Disadvantage
Business Enterprises only include entities owned and/or controlled by socially and
economically disadvantaged individuals (as described in 4242 USC 7601 and 42 USC
4370d) – which includes Women’s Business Enterprises (WBE) and Minority Business
Enterprises (MBE).  (for more information go to: http://www.epa.gov/osbp/grants.htm)

 Minority Business Enterprise or Women Owned Business Enterprise – means a small
business concern which is owned and controlled by one or more minorities or women.
Owned and controlled means a business:

1. Which is at least 51 percent owned by one or more minorities or women, or in the
case of a publicly owned business, at least 51% of the stock is owned by one or more
minorities or women;
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2. Whose management and daily business operations are controlled by one or more such
individuals.

 Socially Disadvantage Individual – means a person who is a citizen or lawful permanent
resident of the United States and who is:

• Black;
• Hispanic;
• Portuguese;
• Asian American;
• American Indian and Alaskan Native; and
• Members of other groups, or other individuals, found to be economically and

socially disadvantaged by the United States Small Business Administration under
section 8(a) of the federal Small Business Act.

 Economically Disadvantaged Individual – those socially disadvantaged individuals
whose ability to compete in the free enterprise system has been impaired due to
diminished capital or credit opportunities, as compared to others in the same business
area who are not socially disadvantaged.

B. Implementation for DBE Procurement 

As part of ADEC’s capitalization grants for both the ADWF and ACWF loan programs, the 
programs have an overall Fair Share (or utilization goal) objective of 3.89% for MBE entities and 
2.02% for WBE entities for construction only (effective July 1, 2013 – June 30, 2016).  The loan 
recipient, engineering firm responsible for construction phase services, and prime contractor are 
required to adopt this same fair objective.  The fair share objective is not a quota, EPA cannot 
penalize ADEC, the loan recipient, engineering firm, of the prime contractor for not meeting 
MBE or WBE participation objectives.  

The prime contractor and consulting engineer responsible for construction phase services are 
required to make the good faith efforts and apply necessary administrative requirements.  If the 
good faith efforts are not made when subcontracts are considered for the prime construction 
contract or for engineering construction phase services, the ability of ADEC to fund the project, 
or portion thereof, may be jeopardized.    

C. How to Count DBE (MBE/WBE) Goals 

The proposed MBE/WBE firms to be used must be declared by the Bidder before contract award. 
The MBE/WBE may act as a prime contractor, subcontractor, joint venture partner, or supplier. 
To be counted toward a goal, the MBE/WBE must perform a commercially useful function. To 
calculate the minimum dollar value for MBE/WBE participation, multiply the total estimated 
contract price (including additives or alternates, if any) by the goal percentage. 

D. How to Obtain DBE (MBE/WBE) Participation 

Prior to the scheduled bid due date, solicit MBE/WBE participation to meet the goal.  By 
contract award, the Bidder must either meet the goal or have made good faith efforts to do so. 
Good faith efforts include, but are not limited to the following:  
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1. Including qualified small, minority and women's business enterprises on solicitation lists.

2. Assuring that small, minority and women's businesses are solicited.  If the MBE/WBE is
only certified as a DBE, such as through the Alaska Department of Transportation, and
the bidder has exhausted all efforts to determine the subcontractor MBE/WBE status, the
bidder may document either category of certification to meet goal objectives.

3. Dividing total requirements when economically feasible, into small tasks or quantities to
permit maximum participation of small, minority and women's businesses.

4. Establish delivery schedules, where requirements of the work permit, which will
encourage participation by small, minority and women's businesses.

5. Using the services and assistance of the Small Business Administration and the Minority
Business Development Agency of the U.S. Department of Commerce, as appropriate.

6. If the prime contractor or proposer awards subcontracts/procurements, require the
subcontractor to take the affirmative steps 1 through 5 above.

E.  How to Credit DBE (MBE/WBE) Participation 

If the Bidder’s firm is a qualified Minority or Women-Owned Business Enterprise, credit will be 
given for the portion of the contract for which the Bidder performs a commercially useful 
function, and for that portion that is subcontracted to other MBE/WBE firms.  For example, a 
MBE/WBE prime contractor proposes to perform 60% of a project quoted at $500,000, and 
subcontracts 20% to a majority firm and the remaining 20% to another MBE/WBE.  This means 
the credited MBE/WBE participation will be 80% for the project (60% + 20%) or $400,000. 

F. The DBE (MBE/WBE) Reporting Package 

To meet the MBE/WBE reporting requirements of the program, the following forms need to 
be submitted during the course of bidding, contract award, and administration of this project: 

1. COMPLIANCE STATEMENT - acknowledges the MBE/WBE requirement by the
bidder.  It must be provided with the bid.

2. REPORT OF PARTICIPATION – documents the level of anticipated MBE/WBE
participation.  It is submitted after bid opening, but before contract award.

3. CONTACT DOCUMENTATION – documents the efforts taken to attain the MBE/WBE
goals and it, or other documentation should be submitted with the Report of Participation
if the bidder did not meet the established goal.

4. GOOD FAITH EFFORTS – Forms 6100-2, -3 and -4 that identify subcontractor
participation, performance and utilization, respectively.
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Form 6100-2:  This form gives a DBE subcontractor the opportunity to describe the work 
the DBE subcontractor received from the prime contractor, how much the DBE 
subcontractor was paid, and any other concerns the DBE subcontractor might have. 

This form must be provided to the DBE subcontractor.  If the form is submitted by the 
DBE subcontractor it must be maintained in the file with the prime’s contract. 

Form 6100-3:  This form captures an intended subcontractor’s description of work to be 
performed for the prime contractor and the price of the work submitted to the prime. 

This form must be completed by every DBE subcontractor and submitted as part of the 
bid or proposal package.  It must be maintained in the file with the prime’s contract. 

Form 6100-4:  This form captures the prime’s intended use of an identified DBE 
subcontractor, and the dollar amount of the subcontract. 

This form must be completed by the prime contractor and submitted as part of the bid or 
proposal package.  It must be maintained in the file with the prime’s contract.  

5. CONTRACT & PROCUREMENT SEMI-ANNUAL REPORT – documents the actual
MBE/WBE contracts executed by the Prime Contractor and submitted to the City.  In the
first week of April (reporting period, Oct – Mar) and October (reporting period, Apr –
Sep), the City will submit a listing of the executed contracts (for the previous reporting)
to the Alaska Department of Environmental Conservation through use of form 5700-52A.
(form available at: http://www.epa.gov/osbp/pdfs/5700_52a.pdf)

G.  Create and Maintain a Bidders List 

Any entity that receives an ACWF or ADWF SRF loan is required to create and maintain a 
bidders list if the loan recipient is subject to, or chooses to follow, competitive bidding 
requirements.  The list must include all firms that bid or quote on prime contracts, or bid or 
quote subcontracts, including both MBE/WBEs and non-MBE/WBEs and must be 
maintained until the end of the project. 

H.  DBE Anti-Discrimination Contract Clause 

Under 40 CFR part 33, Appendix A, the following statement must be included in every contract 
issued by an ACWF/ADWF borrower to a prime contractor.  The statement cannot be changed, 
modified, or altered in any way. 

"The contractor shall not discriminate on the basis of race, color, national origin or sex in the 
performance of this contract. The contractor shall carry out applicable requirements of 40 
CFR part 33 in the award and administration of contracts awarded under EPA financial 
assistance agreements. Failure by the contractor to carry out these requirements is a material 
breach of this contract which may result in the termination of this contract or other legally 
available remedies." 
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[Type text] 

Rev 4/10 EEO Acknowledgement Statement 

STATE OF ALASKA 

DEPARTMENT OF ENVIRONMENTAL CONSERVATION 

EQUAL EMPLOYMENT OPPORTUNITY 

STATEMENT OF ACKNOWLEDGEMENT 

This statement of acknowledgement is required by the Equal Employment Opportunity Regulations of the Secretary 

of Labor (41 CFR 60-1.7(b)(1)) and must be completed by each Bidder and proposed Subcontractor participating in 

this contract. 

PLEASE CHECK THE APPROPRIATE BOXES 

       THE  Bidder      proposed Subcontractor     hereby CERTIFIES: 

PART A.  Bidders and proposed subcontractors with 50 or more employees and a federal contract amounting to 

$50,000 or more are required to submit one federal EEO-1 report during each year the two conditions (50 employees 

and a $50,000 federal contract) exist. 

The company named below (Part C) is exempt from the requirements of submitting an EEO-1 report this year. 

NO (go to PART B)   YES (go to PART C) 

PART B.  The company named below (Part C) has submitted an EEO-1 report this year, or intends to at this time. 

      NO YES 

NOTE:   On-line EEO-1 report filing may be accessed at the following web address: 

https://egov.eeoc.gov/eeo1/eeo1.jsp 

EEO-1 reporting and instructions may be obtained by writing or e-mail to: 

EEO-1 Joint Reporting Committee 

P.O. Box 78040 

Washington, DC  20013-8040 

Telephone 1-866-286-6440 

Email: e1.techassistance@eeoc.gov 

PART C. 

Signature of Authorized Representative of Company Date 

( ) 

Name of Company Telephone No. 

Address of Company Zip Code 

___________________________________________  ____________________________ 

Project Name Contract Number 

https://egov.eeoc.gov/eeo1/eeo1.jsp
mailto:e1.techassistance@eeoc.gov


Joint Reporting
Committee

• Equal Employment
Opportunity Com
ml88lon

• OfRce of Federal
Contract Compli-
ance Programs (Labor)

EQUAL EMPLOYMENT OPPORTUNITY
EMPLOYER INFORMATION REPORT EEo-1

8tancIInI FomIl00
REV, OtlZOOll

0.M.8. No. :so4MOO7
ElCPIRElI 011'2009
10N14

section A-TYPE OF REPORT
Refer to Instructions for number and types of reports to be filed.

1. Indicate by marking In the appropriate box the type of reporting unit for whIch this copy of the form is submitted (MARK ONLY
ONE BOX).

(1) 0 Single-establlshment Employer Report
MultHstabllshment Employer:
(2) 0 Consolidated Report (Requlnld)
(3) 0 Headquarters Unit Report (Required)
(4) 0 IndMdual Establishment Report (submit one for each

establishment with 50 or more employees)
. (5) 0 Speclal Report

Y(Answ r on Consolidated R rt I)rts be'ng filed by this Cobef2 1i tal0 num ro repo I mpan e epo ony

Section B-COMPANY IDENTIFICATION (To be answered by all employers) OFFICEuse1. Parent Company ONlY
a. Name of parent company (owns or controls establishment In Item 2) omit if same as label

a.
Add~(NumberandstreeU

b.
City or town IState IZIPcode

c.

2. Establishment for which this report is filed. (Omit if same as label) ".

a. Name of establishment
d.

Address·(Number and street) ICity or Town ICounty ISlate IZIP code
e.

b. Employer identification No. (IRS 9-DIGIT TAX NUMBER) I I I I II I I f.

c. Was an eeo-1 report filed for this establishment last year:? DYes D No

SectlonC-EMPLOYERS WHO ARE REQUIRED ·10 FILE (To be answered byallempJoyeffl)

DYes
DYes

DNo
DNo

1. Does the entire,company have at least 100 employees In the payroll perloc:Uor whlCh.you are reporting?
2. Is your company affiliated through common ownership.and/or centralized management with other enllUes

In an enterprise with atolalemployment of 100 or more?
ONo 3, Does the company or any of its establishments (a) have 50 or more employees 'AtiQ (b) Is not exempt

as provided by 41 CFR60-1.5, AtiQ either (1) is a prime government contractor or first~Uer subcontactor,
and has a contract. subcontract. or purchase order amounting to $50,000 or more, or (2) servea aa a
depository of Govemment funds in any amount or Is a financial institution which is an Issulng.andpaylng
agent for U.S. Savings'Bonds and Savings Notas?
If the response to quastlonC-3ls yes, please enter your Dun and Bradstreet ltIentlflcetion number(If you

I....-----haveone): 0 I I I [J I 0

DYes

NO~:IHheanswerils·yesto questions 1. 2, or 3, complete the entlrefclml, otherwise BklplDSectk>n;~.



-_... -
NlUDberofEmpJopes

(Report employees in only one category)

Job
Race/Ethnlcity

Categories Hlspanlcor Not-Hispanic or Latino
TOIaI

Latino Male Female Col
A-N

Malo - WhIle 1lIadt.. Noll.. AsIaa - Two Wh1lo 1lIadt.. N.tIft /Ulan Amafaq Two
A&Icul - Iftdlm.. 0< A&Icul - Iftdlmo< ..

Amcdan .. AIub ...... - 0< AIub .-..
0Ih<t - ncu Other - ncu
PodJic Pad6c
lolonda blonder

A 8 C D E F G H I J K L M N 0

Executive/Senior Level Officials and
Managers 1.1

Flrst/Mid·Level Officials and Managers
1.2

ProCessionals 2

Technicians 3

Sales Workers 4

Administrative Support Workers 5

Craft Workers 6

Operatives 7

Laborers and Helpers 8

Service Workers 9

TOTAL 10

PREVIOUS YEAR TOTAL 11

SFIOO-PoseZ
Sccjtloa D-EMPLOYMENT DATA

EmpIO)'1llOlltat thiseatablbhment - Report aU permanent full· and put-time emplo)'ea 1nd1ldinl4ppteDt!cel and on-the-job mau- unlaa IjleCIfk:aIlyadude<luoet forth In Ihc lnIUu~liolll. Enter Ihc approprialc Iigura on aU.llnes
BIGnIc_wlII beconddoredUUl1lS. t

1. Date(s) oC payroll period used: (Omit on the Consolidated Report.)

Section E - ESTABLISHMENT INFORMATION (Omit on the Consolidated Report.)

1. What is the major activity of this establishment? (Be specific, i.e., manufacturing steel castings, retail grocer, wholesale plumbing supplies, title insurance, etc.
Include the specific type of product or type of service provided, as well as the principal business or industrial activity.)

Section F - REMARKS

Use this item to give any identification data appearing On the last EEO·1 report which differs from that given above, explain major changes in composition of reporting units and other
pertinent information.

Section G - CERTIFICATION

Check 1 0 All reports are accurate and were prepared in accordance with the Instructions. (Check on Consolidated Report only.)
one 2 0 lhis report is accurate and was prepared in accordance with the instructions.

Name ofCertifying Official ITItle ISignature

Name of person to contact regarding this report TItle Address (Number and Street)

IDate

City and State Zip Code ITelephone No. (including Area Code and
Extension) I Email Address

All nports ..... lnformalloa obIaIned from Indjridllol repolU wW be keptt'ORlldeatl.oJ ulCqlliml by Section 709(e) of'D1le VII.
WILLFULLY FALSESTATEMENTS ON THIS REPORT ARE PUNISHABLE BY LAW, U.s. CODE, TITLE t8, SECTION 1001



 Rev 4/13 DBE Compliance Statement 

STATE OF ALASKA 
DEPARTMENT OF ENVIRONMENTAL CONSERVATION 

DISADVANTAGE BUSINESS ENTERPRISES 
(MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISES) 

COMPLIANCE STATEMENT 

To be eligible for award of this contract, the bidder/proposer must execute and submit, as part of 
his or her bid proposal, this statement relating to Disadvantage Business Enterprises (Minority 
and Woman-Owned Business Enterprises).  This statement shall be deemed a material factor in 
the City’s evaluation of this bid proposal.  Failure to complete and submit this statement, or the 
inclusion of a false statement, shall render the bid proposal non-responsive. 

The       (Company Name) acknowledges that Minority/Woman-
Owned Business Enterprises (MBE/WBE) goal of 5.91% participation (with a good faith effort of 
3.89% MBE and 2.02% WBE, Effective July 1, 2013 thru June 30, 2016) has been established for 
this contract, and hereby assures that it will meet the goal or provide documentation to show 
that the mandatory good faith efforts have been made. 

The undersigned certifies that this bidder/proposer is aware of and will comply with MBE/WBE 
goals of this project and all applicable federal and state statutes and regulations concerning 
Disadvantage Business Enterprises (Minority and Woman-owned Business Enterprises). 

We certify that should we be declared successful bidder/best proposer we shall submit such data 
as required for award of the contract within the time limits set forth in the contract specifications 
unless otherwise specified. In addition, we acknowledge that Minority/Woman-Owned Business 
Enterprises Contract and Procurement Reports will be submitted to the City for each half year of 
active construction. 

We understand that if we are the successful bidder/best proposer and we fail to meet the MBE 
and/or WBE goals, or fail to demonstrate that we have made the required good faith effort the 
City can render the bid proposal non-responsive. 

Company Name RFP/Contract 

Authorized Signature 

Title  



STATE OF ALASKA
DEPARTMENT OF ENVIRONMENTAL CONSERVATION

DISADVANTAGE BUSINESS ENTERPRISES
(MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISES)

REPORT OF PARTICIPATION

Project Name'-- RFp/Contract No. _

Company Name, ~ P.repared By _

The successful bidder/proposer must complete and submit this form after bid time, but prior to contract award. Please list below the
name and address of each DBE (MBE/ WBE) subcontractor who will perform work under this contract, along with the contracted
amount that will be applicable to the goal. Indicate whether the fIrm is MBE or WBE, and include your own fIrm if MBE/WBE
eligible. A proposal submitted without adequate MBE/WBE participation or showing of good faith efforts to achieve such
participation can render the bid proposal non-responsive. One copy of each executed MBEIWBE subcontract must be provided to the
City by the successful prime contractor. Any changes to the list below must have prior approval by the City. Please note, if the
MBE/WBE is only certifIed as a DBE, such as through the Alaska Department of Transportation, and the bidder has exhausted all
efforts to determine the .subcontractor MBEIWBE status, the bidder may document either category of certifIcation to meet goal
objectives.

Firm Name AK Contractor's
License No.

Contact Name &
Phone No.

Type of Work Contract Amount

$

$

$

$

$

$

$

$

$

$

$

$

MBEIWBE

Contract(s) Total: $, _ MBEIWBE Goal: % Achieved: % = $. _

Authorized Representative's Signature Date. _

Rev 11108 DBE Participation Report



STATE OF ALASKA
DEPARTMENT OF ENVIRONMENTAL CONSERVATION

DISADVANTAGE BUSINESS ENTERPRISES
(MINORITY AND WOMEN~OWNED BUSINESS ENTERPRISES)

CONTACT DOCUMENTATION

Project Name, RFP/Contract No. _

Company Name --:Authorized SignaturelTitle. _

This form is provided for your convenience to document your efforts in meeting DBE (MBE/WBE) utilization goals. You
may use additional sheets if needed. If you do not meet the MBE/WBE goal, you may return this fonn, or other
supporting documentation (explanations, advertising notices, solicitations, etc.) with your MBE/WBE Report of
Participation. .

Firm,______________________ MBE, WBE._~__
Address _

Type ofWork. Bid Amount $ _
Dates ofContact'-- _
Method ofContact'-- _
Contact's Name, _
Results ofContact, _
Ifrejected, why ...,....- _

Firm,______________________ MBE, WBE, _
Address, ----------------------- _

Type ofWork~ Bid Amount $ _
Dates ofContact'-- ~

Method ofContact'-- _
Contact's Name. _
Results ofContact, _
Ifrejected, why _

Firm.______________________ MBE, WBE. _
Address, _

Type ofWork. Bid Amount $ _
Dates ofContact. _
Method ofContact, _
Contact's Name, _
Results ofContact. _
Ifrejected, why _

Rev 11108 DBE Contact Documentation



EPA FORM 6100-2 (DBE Subcontractor Participation Form) 

OMB Control No: 2090-0030 

Approved: 8/13/2013 

Approval Expires: 8/31/2015 

Disadvantaged Business Enterprise (DBE) Program 

DBE Subcontractor Participation Form 

An EPA Financial Assistance Agreement Recipient must require its prime contractors to provide this form to its 

DBE subcontractors. This form gives a DBE1 subcontractor2 the opportunity to describe work received and/or 

report any concerns regarding the EPA-funded project (e.g., in areas such as termination by prime contractor, late 

payments, etc.).  The DBE subcontractor can, as an option, complete and submit this form to the EPA DBE 

Coordinator at any time during the project period of performance. 

Subcontractor Name Project Name 

Bid/ Proposal No. Assistance Agreement ID No. (if known) Point of Contact 

Address 

Telephone No. Email Address 

Prime Contractor Name Issuing/Funding Entity: 

Contract 
Item 

Number 

Description of  Work Received from the Prime Contractor  Involving 
Construction,  Services , Equipment or Supplies 

Amount Received 
by Prime 

Contractor 

1 
A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 

described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202.  

2 
Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide 

services pursuant to an EPA award of financial assistance. 



EPA FORM 6100-2 (DBE Subcontractor Participation Form) 

OMB Control No: 2090-0030 

Approved: 8/13/2013 

Approval Expires: 8/31/2015 

Disadvantaged Business Enterprise (DBE) Program 

DBE Subcontractor Participation Form 

Please use the space below to report any concerns regarding the above EPA-funded project: 

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________ 

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________ 

____________________________________________________________________________________________________________________________________ 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours 

per response. Send comments on the Agency's need for this information, the accuracy of the provided burden 

estimates, and any suggested methods for minimizing respondent burden, including through the use of automated 

collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 

Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send 

the completed form to this address. 

Subcontractor Signature Print Name 

Title Date 



EPA FORM 6100-3 (DBE Subcontractor Performance Form) 

OMB Control No: 2090-0030 

Approved: 8/13/2013 

Approval Expires: 8/31/2015 

Disadvantaged Business Enterprise (DBE) Program 

DBE Subcontractor Performance Form 

This form is intended to capture the DBE1 subcontractor’s2 description of work to be performed and the price of 

the work submitted to the prime contractor.  An EPA Financial Assistance Agreement Recipient must require its 

prime contractor to have its DBE subcontractors complete this form and include all completed forms in the prime 

contractors bid or proposal package.  

Subcontractor Name Project Name 

Bid/ Proposal No. Assistance Agreement ID No. (if known) Point of Contact 

Address 

Telephone No. Email Address 

Prime Contractor Name Issuing/Funding Entity: 

Contract Item Number Description of  Work Submitted to the Prime Contractor  
Involving Construction,  Services , Equipment or Supplies 

Price of Work 
Submitted to the 
Prime Contractor 

DBE Certified By: ____ DOT              ____ SBA      

____ Other: _________________________________________       

Meets/ exceeds EPA certification standards?  

____ YES   ____ NO  ____ Unknown 

1 
A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 

described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202.  

2 
Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services 

pursuant to an EPA award of financial assistance. 



EPA FORM 6100-3 (DBE Subcontractor Performance Form) 

OMB Control No: 2090-0030 

Approved: 8/13/2013 

Approval Expires: 8/31/2015 

Disadvantaged Business Enterprise (DBE) Program 

DBE Subcontractor Performance Form 

I certify under penalty of perjury that the forgoing statements are true and correct.  Signing this form does not 
signify a commitment to utilize the subcontractors above.  I am aware of that  in the event of a replacement of a 
subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).   

Prime Contractor Signature Print Name 

Title Date 

Subcontractor Signature Print Name 

Title Date 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours 

per response. Send comments on the Agency's need for this information, the accuracy of the provided burden 

estimates, and any suggested methods for minimizing respondent burden, including through the use of automated 

collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 

Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send 

the completed form to this address. 



EPA FORM 6100-4 (DBE Subcontractor Utilization Form) 

 
 

OMB Control No: 2090-0030 

Approved: 8/13/2013 

Approval Expires: 8/31/2015 

 

Disadvantaged Business Enterprise (DBE) Program 

DBE Subcontractor Utilization Form 

 

This form is intended to capture the prime contractor’s actual and/or anticipated use of identified certified DBE1 

subcontractors2 and the estimated dollar amount of each subcontract.  An EPA Financial Assistance Agreement 

Recipient must require its prime contractors to complete this form and include it in the bid or proposal package.  

Prime contractors should also maintain a copy of this form on file. 

 

Prime Contractor Name 
 

Project Name 

Bid/ Proposal No. Assistance Agreement ID No. (if known) Point of Contact 
 

Address 
 
Telephone No. 
 

Email Address 

Issuing/Funding Entity: 

 

I have identified potential DBE 
certified subcontractors 

___ YES ___ NO 

If yes, please complete the table below. If no, please explain: 
 
 
 

Subcontractor Name/ 
Company Name 

 
 

Company Address/ Phone/ Email 
 

Est. Dollar 
Amt 

Currently 
DBE 

Certified? 

 
 
 
 

 
 
 

  

    

    

 
1 

A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 

described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202.   
 
2 

Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide 

services pursuant to an EPA award of financial assistance. 

Continue on back if needed 



EPA FORM 6100-4 (DBE Subcontractor Utilization Form) 

 
 

 

 
OMB Control No: 2090-0030 

Approved: 8/13/2013 

Approval Expires: 8/31/2015 

 

Disadvantaged Business Enterprise (DBE) Program 

DBE Subcontractor Utilization Form 

 
 
 
 
I certify under penalty of perjury that the forgoing statements are true and correct.  Signing this form does not 
signify a commitment to utilize the subcontractors above.  I am aware of that  in the event of a replacement of a 
subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).   
 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours 

per response. Send comments on the Agency's need for this information, the accuracy of the provided burden 

estimates, and any suggested methods for minimizing respondent burden, including through the use of automated 

collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 

Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send 

the completed form to this address. 

Prime Contractor Signature Print Name 
  

Title Date 
  



SECTION 00400 – DBE,EEO AND AFFIRMATIVE ACTION 

Haines Borough DBE, EEO and Affirmative Action 

Piedad Springs 

Water Treatment Plant Page 00400-1 

STATE OF ALASKA 

DEPARTMENT OF ENVIRONMENTAL CONSERVATION 

ALASKA CLEAN WATER FUND AND ALASKA DRINKING WATER FUND 

DISADVANTAGED BUSINESS ENTERPRISE AND EEO 

Projects receiving State of Alaska Department of Environmental Conservation loans require Contractors 
to comply with the following Disadvantaged Business Program.  The Contractor shall comply with the 
following DBE, EEO and Affirmative Action requirements.  These Documents are made a part of the 
Contract Documents by reference. 

Disadvantaged Business Enterprises Overview 5 pages 

ADEC EEO Statement of Acknowledgement 1 page 

EEO Employer Information Report EEO-1 2 pages 

ADEC DBE Compliance Statement 1 page 

ADEC DBE Report of Participation 1 page 

ADEC DBE Contact Documentation 1 page 

ADEC/EPA Form 6100-2 DBE Subcontractor Participation 2 pages 

ADEC/EPA Form 6100-3 DBE Subcontractor Performance 2 pages 

ADEC/EPA Form 6100-4 DBE Subcontractor Utilization 2 pages 

The Alaska Unified Certification Program (AUCP) DBE directory is available at the following website: 

http://www.dot.state.ak.us/cvlrts/directory.shtml 



SECTION 00500 - AGREEMENT 

Haines Borough  AGREEMENT 

Piedad Springs 

Water Treatment Plant Page 00500-1 

THIS AGREEMENT is between  HAINES BOROUGH  (hereinafter called OWNER) and 

 (hereinafter called CONTRACTOR) OWNER and 

CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows: 

ARTICLE 1.  WORK. 

CONTRACTOR shall complete the WORK as specified or as indicated under the Bid Schedule of the 

OWNER’s Bid Documents entitled Piedad Springs Water Treatment Plant. 

The WORK is generally described as follows:   The WORK consists of furnishing and installing a new 14’ by 

16’ building along with associated electrical and mechanical items.  It also consists of furnishing and installing 

approximately 1,300’ of 6-inch SDR 11 high density polyethylene pipe and 120’ of 24” ductile iron pipe and 

other miscellaneous items. 

The WORK to be paid under this contract shall include the following:  Base Bid as shown in Section 00310 - 

Bid Schedule.  

ARTICLE 2.  CONTRACT COMPLETION TIME.  All WORK within these Contract Documents shall 
be substantially completed by July 15, 2016. 

ARTICLE 3.  DATE OF AGREEMENT 

The date of this Agreement will be the date of the last signature on page three of this section. 

ARTICLE 4.  LIQUIDATED DAMAGES. 

OWNER and the CONTRACTOR recognize that time is of the essence of this Agreement and that the 

OWNER will suffer financial loss if the WORK is not completed within the time specified in Article 2 herein, 

plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. They also 

recognize the delays, expense, and difficulties involved in proving in a legal proceeding the actual damages 

suffered by the OWNER if the WORK is not completed on time.  Accordingly, instead of requiring any such 

proof, the OWNER and the CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) 

the CONTRACTOR shall pay the OWNER $1,000.00 for each Day that expires after the completion time 

specified in Article 2 herein. The amount of liquidated damages specified above is agreed to be a reasonable 

estimate based on all facts known as of the date of this Agreement.   

ARTICLE 5.  CONTRACT PRICE. 

OWNER shall pay CONTRACTOR for completion of the WORK in accordance with the Contract 

Documents in the amount set forth in the Bid Schedule.  The CONTRACTOR agrees to accept as full and 

complete payment for all WORK to be done in this contract for: Piedad Springs Water Treatment Plant, 

the amount as set forth in the Bid Schedule in the Contract Documents for this Project. 

The total amount of this contract shall be ($   ), 

except as adjusted in accordance with the provisions of the Bid Documents. 

ARTICLE 6.  PAYMENT PROCEDURES. 



SECTION 00500 - AGREEMENT 

Haines Borough  AGREEMENT 

Piedad Springs 

Water Treatment Plant Page 00500-2 

CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General 

Conditions.  Applications for Payment will be processed by the ENGINEER as provided in the General 

Conditions. 

Progress payments will be paid in full in accordance with Article 14 of the General Conditions until ninety (90) 

percent of the Contract Price has been paid.  The remaining ten (10) percent of the Contract Price may be 

retained, in accordance with applicable Alaska State Statutes, until final inspection, completion, and 

acceptance of the Project by the OWNER. 

ARTICLE 7.  CONTRACT DOCUMENTS. 

The Contract Documents which comprise the entire Agreement between OWNER and CONTRACTOR 

concerning the WORK consist of this Agreement (pages 00500-1 to 00500-6, inclusive) and the following

sections of the Contract Documents: 

 Table of Contents (pages 00005-1 to 00005-2, inclusive)

 Notice Inviting Bids (pages 00030-1 to 00030-2, inclusive).

 Instructions to Bidders (pages 00100-1 to 00100-8, inclusive)

 Bid (pages 00300-1 to 00300-3, inclusive).

 Bid Schedule (page 00310-1, inclusive).

 Bid Bond (page 00320-1, inclusive) or Bid Security.

 Subcontractor Report (pages 00360-1 to 00360-2, inclusive).

 DBE,EEO and Affirmative Action (Section 00400-1 and attachments inclusive)

 Performance Bond (pages 00610-1 to 00610-2, inclusive).

 Payment Bond (pages 00620-1 to 00620-2, inclusive).

 Insurance Certificate(s).

 General Conditions (pages 00700-1 to 00700-48, inclusive).

 Supplementary General Conditions (pages 00800-1 to 00800-4, inclusive).

 Alaska Labor Standards, Reporting, and Prevailing Wage Determination (page 00830-1).

 Technical Specifications as listed in the Table of Contents.

 Drawings consisting of     14    sheets, as listed in the Table of Contents.

 Addenda numbers  to        , inclusive. 

 Change Orders which may be delivered or issued after the Date of the Agreement and which are not

attached hereto.

There are no Contract Documents other than those listed in this Article 7.  The Contract Documents may only 

be amended by Change Order as provided in Paragraph 3.3 of the General Conditions. 

ARTICLE 8.  AMERICAN IRON AND STEEL. 

The Contract Documents include the requirement that all iron and steel products used in the project comply 

with the statutory requirements commonly known as "American Iron and Steel".  CONTRACTOR shall 

provide "American Iron and Steel Step Manufacturer Certifications" (Specification Section 00840) that 

products and/or materials provided for the project are in full compliance with the American Iron and Steel 

Requirement. 

ARTICLE 9.  MISCELLANEOUS. 



SECTION 00500 - AGREEMENT 

Haines Borough  AGREEMENT 

Piedad Springs 

Water Treatment Plant Page 00500-3 

Terms used in this Agreement which are defined in Article 1 of the General Conditions will have the meanings 

indicated in the General Conditions. 

No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on 

another party hereto without the written consent of the party sought to be bound; and specifically but without 

limitation monies that may become due and monies that are due may not be assigned without such consent 

(except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to 

the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from 

any duty or responsibility under the Contract Documents. 

OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives to 

the other party hereto, its partners, successors, assigns and legal representatives in respect of all covenants, 

agreements and obligations contained in the Contract Documents.  This Agreement shall be governed by the 

laws of the State of Alaska.  Jurisdiction shall be in the State of Alaska, First Judicial District.   

IN WITNESS WHEREOF, OWNER and CONTRACTOR have caused this Agreement to be executed on the 

date listed below by OWNER.   

OWNER: CONTRACTOR: 

Haines Borough 
(Company Name) 

(Signature) (Signature) 

By: By: 
(Printed Name) (Printed Name, Authority or Title) 

Date: CONTRACTOR Signature Date: 

OWNER’s address for giving notices: CONTRACTOR’s address for giving notices: 

      Haines Borough 

      PO Box 1209 

      Haines, Alaska 99827 
(Telephone)  (Fax) 

907-766-2231    907-766-2713 
(Telephone)  (Fax) (E-mail address) 

Contractor License No. 



SECTION 00500 - AGREEMENT 

 

Haines Borough  AGREEMENT 

Piedad Springs 

Water Treatment Plant Page 00500-4 

  

 

 

 

 CERTIFICATE 

 (if Corporation) 

 

 

 

STATE OF ) 

) SS: 

COUNTY OF ) 

 

 

I HEREBY CERTIFY that a meeting of the Board of Directors of the                                           

 

                                                                                               a corporation existing under the laws of  

 

the State of                                         , held on                                    , 20____, the following resolution 

was duly passed and adopted: 

 

“RESOLVED, that                                                                                   , as                      President 

of the Corporation, be and is hereby authorized to execute the Agreement with the HAINES 

BOROUGH and this corporation and that the execution thereof, attested by the Secretary of the 

Corporation, and with the Corporate Seal affixed, shall be the official act and deed of this 

Corporation.” 

 

I further certify that said resolution is now in full force and effect. 

 

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official seal of the  

 

corporation this                day of                                     , 20____. 

 

 

 

 

   

Secretary 

 

 

(SEAL) 
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CERTIFICATE 

(if Partnership) 

 

 

 

STATE OF ) 

) SS: 

COUNTY OF ) 

 

I HEREBY CERTIFY that a meeting of the Partners of the                                                          

 

                                                                                  a partnership existing under the laws of the State  

 

of                                             , held on                                   , 20       , the following resolution was duly 

passed and adopted: 

 

"RESOLVED, that                                         , as                                  of the Partnership, be and is 

hereby authorized to execute the Agreement with the HAINES BOROUGH and this partnership 

and that the execution thereof, attested by the                                            shall be the official act 

and deed of this Partnership." 

 

I further certify that said resolution is now in full force and effect. 

 

IN WITNESS WHEREOF, I have hereunto set my hand this             , day of                             , 

20______. 

 

 

 

   

Secretary 

 

 

 

(SEAL) 
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CERTIFICATE 

(if Joint Venture) 

 

 

 

 

STATE OF  ) 

) SS: 

COUNTY OF ) 

 

 

I HEREBY CERTIFY that a meeting of the Principals of the                                                       

 

                                                                                        a joint venture existing under the laws of the  

 

State of                         , held on                         , 20       , the following resolution was duly passed and 

adopted: 

 

"RESOLVED, that                                                      , as                                                   of the 

Joint Venture, be and is hereby authorized to execute the Agreement with the HAINES 

BOROUGH and this joint venture and that the execution thereof, attested by the 

                                                  shall be the official act and deed of this Joint Venture." 

 

I further certify that said resolution is now in full force and effect. 

 

IN WITNESS WHEREOF, I have hereunto set my hand this              , day of 

                        , 20       . 

 

 

 

   

Secretary 

 

 

(SEAL)  

 

 

 

 

 

 

 

END OF SECTION 



SECTION 00610 - PERFORMANCE BOND 

Haines Borough PERFORMANCE BOND 

Piedad Springs 

Water Treatment Plant Page 00610-1 

KNOW ALL PERSONS BY THESE PRESENTS: That we 
(Name of Contractor) 

 a 
(Corporation, Partnership, Individual) 

hereinafter called "Principal" and 
(Surety) 

of , State of hereinafter called the "Surety," are held and 

firmly bound to   the HAINES BOROUGH of HAINES, ALASKA    hereinafter called "OWNER," 
 (Owner)                          (City and State) 

for the penal sum of  

dollars ($ ) in lawful money of the 

United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, 

administrators and successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION is such that whereas, the CONTRACTOR has entered 

into a certain contract with the OWNER, the effective date of which is _________________________, a copy 

of which is hereto attached and made a part hereof for the construction of: 

Piedad Springs 

Water Treatment Plant 

NOW, THEREFORE, if the Principal shall truly and faithfully perform its duties, all the undertakings, 

covenants, terms, conditions, and agreements of said contract during the original term thereof, and any 

extensions thereof, which may be granted by the OWNER, with or without notice to the Surety, and if it shall 

satisfy all claims and demands incurred under such contract, and shall fully indemnify and save harmless the 

OWNER from all costs and damages which it may suffer by reason of failure to do so, and shall reimburse and 

repay the OWNER all outlay and expense which the OWNER may incur in making good any default, then this 

obligation shall be void; otherwise to remain in full force and effect. 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 

change, extension of time, alteration or addition to the terms of the contract or to the WORK to be performed 

thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, and 

it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the 

contract or to the WORK or to the Specifications. 

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall abridge 

the right of any beneficiary hereunder, whose claim may be unsatisfied. 
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Piedad Springs Water Treatment Plant 

IN WITNESS WHEREOF, this instrument is issued in two (2) identical counterparts, each one of 

which shall be deemed an original. 

CONTRACTOR: 

By: 
(Signature) 

(Printed Name) 

(Company Name) 

(Street or P.0. Box) 

(City, State, Zip Code) 

SURETY: 

By: Date Issued: 
(Signature of Attorney-in-Fact) 

(Printed Name) 

(Company Name) 

(Street or P.0. Box) 

(City, State, Zip Code) 

(Affix SURETY'S SEAL) 

NOTE: If CONTRACTOR is Partnership, all Partners must execute bond. 

END OF SECTION 
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KNOW ALL PERSONS BY THESE PRESENTS: That we 
(Name of Contractor) 

 a 
(Corporation, Partnership, Individual) 

hereinafter called "Principal" and 
(Surety) 

of , State of hereinafter called the "Surety," are held and 

firmly bound to   the HAINES BOROUGH of HAINES, ALASKA    hereinafter called "OWNER," 
 (Owner)                          (City and State) 

for the penal sum of  

dollars ($ ) in lawful money of the 

United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, 

administrators and successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION is such that whereas, the CONTRACTOR has entered 

into a certain contract with the OWNER, the effective date of which is ________________________, a copy 

of which is hereto attached and made a part hereof for the construction of: 

Piedad Springs 

Water Treatment Plant 

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, 

Subcontractors, and corporations furnishing materials for, or performing labor in the prosecution of the WORK 

provided for in such contract, and any authorized extension or modification thereof, including all amounts due 

for materials, lubricants, oil, gasoline, coal and coke, repairs on machinery, equipment and tools, consumed or 

used in connection with the construction of such WORK, and all insurance premiums on said work, and for all 

labor performed in such WORK, whether by Subcontractor or otherwise, then this obligation shall be void; 

otherwise to remain in full force and effect. 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 

change, extension of time, alteration or addition to the terms of the contract or to the work to be performed 

thereunder or the specifications accompanying the same shall in any wise affect its obligation on this bond, and 

it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the 

contract or to the WORK or to the Specifications. 

PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal shall abridge 

the right of any beneficiary hereunder, whose claim may be unsatisfied. 
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Piedad Springs
Water Treatment Plant

IN WITNESS WHEREOF, this instrument is issued in two (2) identical counterparts, each one of 

which shall be deemed an original. 

CONTRACTOR: 

By: 
(Signature) 

(Printed Name) 

(Company Name) 

(Street or P.0. Box) 

(City, State, Zip Code) 

SURETY: 

By: Date Issued: 
(Signature of Attorney-in-Fact) 

(Printed Name) 

(Company Name) 

(Street or P.0. Box) 

(City, State, Zip Code) 

(Affix SURETY'S SEAL) 

NOTE: If CONTRACTOR is Partnership, all Partners must execute bond. 

END OF SECTION 
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ARTICLE 1 DEFINITIONS 

Wherever used in these General Conditions or in the Contract Documents the following terms have the 

meanings indicated which are applicable to both the singular and plural thereof. Where an entire word is 

capitalized in the definitions and is found not capitalized in the Contract Documents it has the ordinary 

dictionary definition. 

Addenda - Written or graphic instruments issued prior to the opening of Bids which make additions, deletions, 

or revisions to the Contract Documents. 

Agreement - The written contract between the OWNER and the CONTRACTOR covering the WORK to be 

performed; other documents are attached to the Agreement and made a part thereof as provided therein. 

Application for Payment - The form furnished by the ENGINEER which is to be used by the CONTRACTOR 

to request progress or final payment and which is to be accompanied by such supporting documentation as is 

required by the Contract Documents. 

Asbestos - Any material that contains more than one percent asbestos and is friable or is releasing asbestos 

fibers into the air above current action levels established by the United States Occupational Safety and Health 

Administration. 

Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the price or prices for 

the WORK. 

Bonds - Bid, Performance, and Payment Bonds and other instruments which protect against loss due to 

inability or refusal of the CONTRACTOR to perform its contract. 

Project Manager - The authorized representative of the Haines Borough, as OWNER, who is responsible for 

administration of the contract. 

Change Order - A document recommended by the ENGINEER, which is signed by the CONTRACTOR and 

the OWNER and authorizes an addition, deletion, or revision in the WORK, or an adjustment in the Contract 

Price or the Contract Time, issued on or after the Effective Date of the Agreement. 

Contract Documents - The Table of Contents, Notice Inviting Bids, Instructions to Bidders, Bid Forms 

(including the Bid, Bid Schedule(s), Information Required of Bidder, Bid Bond, and all required certificates 

and affidavits), Agreement, Performance Bond, Payment Bond, General Conditions, Supplementary General 

Conditions, Technical Specifications, Drawings, Permits, and all Addenda, and Change Orders executed 

pursuant to the provisions of the Contract Documents. 

Contract Price - The total monies payable by the OWNER to the CONTRACTOR under the terms and 

conditions of the Contract Documents. 

Contract Time - The number of successive calendar Days stated in the Contract Documents for the completion 

of the WORK. 

CONTRACTOR - The individual, partnership, corporation, joint-venture or other legal entity with whom the 

OWNER has executed the Agreement. 
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Day - A calendar day of 24 hours measured from midnight to the next midnight. 

 

Defective WORK - WORK that is unsatisfactory, faulty, or deficient; or that does not conform to the Contract 

Documents; or that does not meet the requirements of any inspection, reference standard, test, or approval 

referred to in the Contract Documents; or WORK that has been damaged prior to the ENGINEER's 

recommendation of final payment. 

 

Drawings - The Drawings, plans, maps, profiles, diagrams, and other graphic representations which indicate 

the character, location, nature, extent, and scope of the WORK and which have been prepared by the 

ENGINEER and are referred to in the Contract Documents. Shop Drawings are not within the meaning of this 

paragraph. 

 

Effective Date of the Agreement - The date indicated in the Agreement on which it becomes effective, but if no 

such date is indicated it means the date on which the Agreement is signed and delivered by the last of the two 

parties to sign and deliver. 

 

Engineer of Record - The individual, partnership, corporation, joint-venture or other legal entity named as such 

in the Contract Documents. 

 

ENGINEER - The ENGINEER is the firm or person(s) selected by the Haines Borough to perform the duties 

of project inspection and management. The Owner will inform the CONTRACTOR of the identity of the 

ENGINEER. 

 

Field Order - A written order issued by the ENGINEER which may or may not involve a change in the 

WORK. 

 

General Requirements - Division 1 of the Technical Specifications. 

 

Hazardous Waste - The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid 

Waste Disposal Act (42 USC Section 9603) as amended from time to time. 

 

Holidays - The OWNER legal holidays occur on: 

 

1. New Year's Day - January 1 

2. President's Day - Third Monday in February 

3. Memorial Day - Last Monday in May 

4. Independence Day - July 4 

5. Labor Day - First Monday in September 

 6. Alaska Day - October 18 

7. Veteran's Day - November 11 

8. Thanksgiving Day - Fourth Thursday and the following Friday in November 

9. Christmas Eve – December 24 

10. Christmas Day – December 25 

 

If any holiday listed above falls on a Saturday, Saturday and the preceding Friday are both legal holidays. If the 

holiday should fall on a Sunday, Sunday and the following Monday are both legal holidays. 
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Inspector - The authorized representative of the ENGINEER assigned to make detailed inspections for 

conformance to the Contract Documents. Any reference to the Resident Project Representative in this 

document shall mean the Inspector. 

 

Laws and Regulations; Laws or Regulations - Any and all applicable laws, rules, regulations, ordinances, 

codes, and/or orders of any and all governmental bodies, agencies, authorities and courts having jurisdiction. 

 

Mechanic's Lien - A form of security, an interest in real property, which is held to secure the payment of an 

obligation. When referred to in these Contract Documents, "Mechanic's Lien" or "lien" means "Stop Notice". 

 

Milestone - A principal event specified in the Contract Documents relating to an intermediate completion date 

of a portion of the WORK, or a period of time within which the portion of the WORK should be performed 

prior to Substantial Completion of all the WORK. 

 

Notice of Award - The written notice by the OWNER to the apparent successful bidder stating that the 

apparent successful bidder has complied with all conditions for award of the contract. 

 

Notice of Completion - A form signed by the ENGINEER and the CONTRACTOR recommending to the 

OWNER that the WORK is Substantially Complete and fixing the date of Substantial Completion. After 

acceptance of the WORK by the OWNER's governing body, the form is signed by the OWNER and filed with 

the County Recorder. This filing starts the 30-day lien filing period on the WORK. 

 

Notice to Proceed - The written notice issued by the OWNER to the CONTRACTOR authorizing the 

CONTRACTOR to proceed with the WORK and establishing the date of commencement of the Contract 

Time.   

 

Notice of Intent to Award - The written notice by the OWNER to the apparent successful bidder stating that 

upon compliance by the apparent successful bidder with the requirements listed therein, within the time 

specified, the OWNER will enter into an Agreement. 

 

OWNER - The Haines Borough, acting through its legally designated officials, officers, or employees. 

 

Partial Utilization - Use by the OWNER or a substantially completed part of the WORK for the purpose for 

which it is intended prior to Substantial Completion of all the WORK. 

 

PCB's - Polychlorinated biphenyls. 

 

PERMITTEE – See definition for CONTRACTOR. 

 

Petroleum - Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of 

temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, 

petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed with other non-Hazardous Wastes 

and crude oils. 

 

Project - The total construction of which the WORK to be provided under the Contract Documents may be the 

whole, or a part as indicated elsewhere in the Contract Documents. 
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Radioactive Material - Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 

1954 (42 USC Section 2011 et seq.) as amended from time to time. 

 

Shop Drawings - All Drawings, diagrams, illustrations, schedules and other data which are specifically 

prepared by or for the CONTRACTOR and submitted by the CONTRACTOR, to the ENGINEER, to illustrate 

some portion of WORK.  

 

Specifications - Same definition as  "Technical Specifications" hereinafter. 

 

Stop Notice - A legal remedy for Subcontractors and suppliers who contribute to public works, but who are not 

paid for their WORK, which secures payment from construction funds possessed by the OWNER. For public 

property, the Stop Notice remedy is designed to substitute for mechanic's lien rights. 

 

Sub-Consultant - The individual, partnership, corporation, joint-venture or other legal entity having a direct 

contract with ENGINEER, or with any of its Consultants to furnish services with respect to the Project. 

 

Subcontractor - An individual, partnership, corporation, joint-venture or other legal entity having a direct 

contract with the CONTRACTOR, or with any of its Subcontractors, for the performance of a part of the 

WORK at the site. 

 

Substantial Completion - Refers to when the WORK has progressed to the point where, in the opinion of the 

ENGINEER as evidenced by Notice of Completion as applicable, it is sufficiently complete, in accordance 

with the Contract Documents, so that the WORK can be utilized for the purposes for which it is intended; or if 

no such notice is issued, when final payment is due in accordance with Paragraph 14.8. The terms 

"substantially complete" and "substantially completed" as applied to any WORK refer to substantial 

completion thereof. 

 

Supplementary General Conditions (SGC) - The part of the Contract Documents which make additions, 

deletions, or revisions to these General Conditions. 

 

Supplier - A manufacturer, fabricator, supplier, distributor, materialman, or vendor. 

 

Technical Specifications - Divisions 1 through 16 of the Contract Documents consisting of the General 

Requirements and written technical descriptions of products and execution of the WORK. 

 

Underground Utilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other 

such facilities or attachments, and any encasements containing such facilities which have been installed 

underground to furnish any of the following services or materials: water, sewage and drainage removal, 

electricity, gases, steam, liquid petroleum products, telephone or other communications, cable television, 

traffic, or other control systems. 

 

WORK - The entire completed construction or the various separately identifiable parts thereof required to be 

furnished under the Contract Documents. WORK is the result of performing, or furnishing labor and 

furnishing and incorporating materials and equipment into the construction, and performing or furnishing 

services and furnishing documents, all as required by the Contract Documents. 
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ARTICLE 2 PRELIMINARY MATTERS 

2.1 DELIVERY OF BONDS/INSURANCE CERTIFICATES. When the CONTRACTOR delivers the 

signed Agreements to the OWNER, the CONTRACTOR shall also deliver to the OWNER such 

Bonds and Insurance Policies and Certificates as the CONTRACTOR may be required to furnish in 

accordance with the Contract Documents. 

2.2 COPIES OF DOCUMENTS. The OWNER shall furnish to the CONTRACTOR the required number 

of copies of the Contract Documents specified in the Supplementary General Conditions. 

2.3 COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED. The Contract Time will start 

to run on the commencement date stated in the Notice to Proceed. 

2.4 STARTING THE WORK 

A. The CONTRACTOR shall begin to perform the WORK within 10 days after the 

commencement date stated in the Notice to Proceed, but no WORK shall be done at the site 

prior to said commencement date. 

B. Before undertaking each part of the WORK, the CONTRACTOR shall carefully study and 

compare the Contract Documents and check and verify pertinent figures shown thereon and 

all applicable field measurements. The CONTRACTOR shall promptly report in writing to 

the ENGINEER any conflict, error, or discrepancy which the CONTRACTOR may discover 

and shall obtain a written interpretation or clarification from the ENGINEER before 

proceeding with any WORK affected thereby. 

C. The CONTRACTOR shall submit to the ENGINEER for review those documents called for 

under Section 01300 - CONTRACTOR Submittals in the General Requirements. 

 

2.6 FINALIZING CONTRACTOR SUBMITTALS. At least 7 days before submittal of the first 

Application for Payment a conference attended by the CONTRACTOR, the ENGINEER and others as 

appropriate will be held to finalize the initial CONTRACTOR submittals in accordance with the 

General Requirements. As a minimum the CONTRACTOR's representatives should include the 

project manager and schedule expert. If the submittals are not finalized at the end of the meeting, 

additional meetings will be held so that the submittals can be finalized prior to the submittal of the 

first application for payment. No application for payment will be processed until CONTRACTOR 

submittals are finalized. 
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ARTICLE 3 CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 

3.1 INTENT 

A. The Contract Documents comprise the entire Agreement between the OWNER and the 

CONTRACTOR concerning the WORK. The Contract Documents shall be construed as a 

whole in accordance with Alaska Law. 

B. It is the intent of the Contract Documents to describe the WORK, functionally complete, to be 

constructed in accordance with the Contract Documents. Any work, materials, or equipment 

that may reasonably be inferred from the Contract Documents as being required to produce 

the intended result shall be supplied whether or not specifically called for. When words or 

phrases which have a well-known technical or construction industry or trade meaning are used 

to describe work, materials, or equipment such words or phrases shall be interpreted in 

accordance with that meaning, unless a definition has been provided in Article 1 of the 

General Conditions. Reference to standard specifications, manuals, or codes of any technical 

society, organization, or association, or to the Laws or Regulations of any governmental 

authority, whether such reference be specific or by implication, shall mean the latest standard 

specification, manual, code, or Laws or Regulations in effect at the time of opening of Bids, 

except as may be otherwise specifically stated. However, no provision of any referenced 

standard specification, manual, or code (whether or not specifically incorporated by reference 

in the Contract Documents) shall be effective to change the duties and responsibilities of the 

OWNER, the CONTRACTOR, or the ENGINEER or any of their consultants, agents, or 

employees from those set forth in the Contract Documents. 

C. If, during the performance of the WORK, CONTRACTOR discovers any conflict, error, 

ambiguity or discrepancy within the Contract Documents or between the Contract Documents 

and any provision of any such Law or Regulation applicable to the performance of the WORK 

or of any such standard, specification, manual or code or of any instruction of any Supplier 

referred to in paragraph 6.5, the CONTRACTOR shall report it to the ENGINEER in writing 

at once, and the CONTRACTOR shall not proceed with the WORK affected thereby (except 

in an emergency as authorized by the ENGINEER) until a clarification field order, or Change 

Order to the Contract Documents has been issued. 

3.2 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS 

A. In resolving conflicts resulting from, errors, or discrepancies in any of the Contract 

Documents, the order of precedence shall be as follows: 

1. Permits from other agencies as may be required by law, excepting the definition of

“PERMITEE” in these permits.

2. Field Orders

3. Change Orders

4. ENGINEER’s written interpretations and clarifications.

5. Agreement

6. Addenda

7. CONTRACTOR's Bid (Bid Form)

8. Supplementary General Conditions
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9. Notice Inviting Bids

10. Instructions to Bidders

11. General Conditions

12. Technical Specifications

13. Drawings

B. With reference to the Drawings the order of precedence is as follows: 

1. Figures govern over scaled dimensions

2. Detail Drawings govern over general Drawings

3. Addenda/ Change Order drawings govern over Contract Drawings

4. Contract Drawings govern over standard drawings

3.3 AMENDING AND SUPPLEMENTING CONTRACT DOCUMENTS. The Contract Documents may 

be amended to provide for additions, deletions, and revisions in the WORK or to modify the terms and 

conditions thereof by a Change Order (pursuant to Article 10 CHANGES IN THE WORK). 

3.4 REUSE OF DOCUMENTS. Neither the CONTRACTOR, nor any Subcontractor or Supplier, nor any 

other person or organization performing any of the WORK under a contract with the OWNER shall 

have or acquire any title to or ownership rights in any of the Drawings, Technical Specifications, or 

other documents used on the WORK, and they shall not reuse any of them on the extensions of the 

Project or any other project without written consent of the OWNER. 

ARTICLE 4 AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE 

POINTS 

4.1 AVAILABILITY OF LANDS. The OWNER shall furnish, as indicated in the Contract Documents, 

the lands upon which the WORK is to be performed, rights-of-way and easements for access thereto, 

and such other lands which are designated for the use of the CONTRACTOR. Easements for 

permanent structures or permanent changes in existing facilities will be obtained and paid for by the 

OWNER, unless otherwise provided in the Contract Documents. Nothing contained in the Contract 

Documents shall be interpreted as giving the CONTRACTOR exclusive occupancy of the lands or 

rights-of-way provided. The CONTRACTOR shall provide for all additional lands and access thereto 

that may be required for temporary construction facilities or storage of materials and equipment; 

provided, that the CONTRACTOR shall not enter upon nor use any property not under the control of 

the OWNER until a written temporary construction easement, lease or other appropriate agreement has 

been executed by the CONTRACTOR and the property owner, and a copy of said agreement 

furnished to the ENGINEER prior to said use; and, neither the OWNER nor the ENGINEER shall be 

liable for any claims or damages resulting from the CONTRACTOR's unauthorized trespass or use of 

any such properties. 

4.2 PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES 

A. Explorations and Reports. Reference is made to SGC 4.2 Physical Conditions of the 

Supplementary General Conditions for identification of those reports of explorations and tests 

of sub-surface conditions at the site that have been utilized by the ENGINEER in the 

preparation of the Contract Documents. The CONTRACTOR may rely upon the accuracy of 

the technical data contained in such reports, however, reports are not to be considered 
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complete or comprehensive and nontechnical data, interpretations, and opinions contained in 

such reports are not to be relied on by the CONTRACTOR. The CONTRACTOR is 

responsible for any further explorations or tests that may be necessary and any interpretation, 

interpolation, or extrapolation that it makes of any information shown in such reports. 

B. Existing Structures. Reference is made to SGC 4.2 Physical Conditions of the Supplementary 

General Conditions for identification of those drawings of physical conditions in or relating to 

existing surface and subsurface structures (except Underground Utilities referred to in 

Paragraph 4.4 herein) which are at or contiguous to the site that have been utilized by the 

ENGINEER in the preparation of the Contract Documents. The CONTRACTOR may rely 

upon the accuracy of the technical data contained in such drawings, however, nontechnical 

data, interpretations, and opinions contained in such drawings are not to be relied on by the 

CONTRACTOR. The CONTRACTOR is also responsible for any interpretation, 

interpolation, or extrapolation that it makes of any information shown in such drawings. 

4.3 DIFFERING SITE CONDITIONS 

A. The CONTRACTOR shall promptly upon discovery (but in no event later than 14 days 

thereafter) and before the following conditions are disturbed, notify the ENGINEER, in 

writing of any: 

1. Material that the CONTRACTOR believes may be material that is hazardous waste, as

defined in Article 1 of these General Conditions, or asbestos, PCB’s, petroleum or

any other substance or material posing a threat to humans or to the environment.

2. Subsurface or latent physical conditions at the site differing from those indicated.

3. Unknown physical conditions at the site of any unusual nature, different materially

from those ordinarily encountered and generally recognized as inherent in WORK of

the character provided for in the contract.

B. The OWNER shall promptly investigate the conditions, and if it finds that the conditions do 

materially so differ, or do involve hazardous waste, and cause a decrease or increase in the 

CONTRACTOR's cost of, or the time required for, performance of any part of the WORK 

shall issue a Change Order under the procedures described in the contract. 

C. In the event that a dispute arises between the OWNER and the CONTRACTOR whether the 

conditions materially differ, or involved hazardous waste or other materials listed above, or 

cause a decrease or increase in the CONTRACTOR's cost of, or time required for, 

performance of any part of the WORK, the CONTRACTOR shall not be excused from any 

scheduled completion date provided for by the contract, but shall proceed with all WORK to 

be performed under the contract. The CONTRACTOR shall retain any and all rights provided 

either by contract or by Law which pertain to the resolution of disputes and protests between 

the contracting parties. 

4.4 PHYSICAL CONDITIONS - UNDERGROUND UTILITIES 

A. Indicated. The information and data indicated in the Contract Documents with respect to 

existing Underground Utilities at or contiguous to the site are based on information and data 

furnished to the OWNER or the ENGINEER by the owners of such Underground Utilities or 
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by others. Unless it is expressly provided in the Supplementary General Conditions and/or 

Section 01530 - Protection and Restoration of Existing Facilities of the General 

Requirements, the OWNER and the ENGINEER shall not be responsible for the accuracy or 

completeness of any such information or data, and the CONTRACTOR shall have full 

responsibility for reviewing and checking all such information and data, for locating all 

Underground Utilities indicated in the Contract Documents, for coordination of the WORK 

with the owners of such Underground Utilities during construction, for the safety and 

protection thereof and repairing any damage thereto resulting from the WORK, the cost of 

which will be considered as having been included in the Contract Price. 

B. Not Indicated. If an Underground Utility is uncovered or revealed at or contiguous to the site 

which was not indicated in the Contract Documents and which the CONTRACTOR could not 

reasonably have been expected to be aware of, the CONTRACTOR shall identify the owner 

of such Underground Utility and give written notice thereof to that owner and shall notify the 

ENGINEER in accordance with the requirements of the Supplementary General Conditions 

and Section 01530 - Protection and Restoration of Existing Facilities of the General 

Requirements. 

4.5 REFERENCE POINTS 

A. The ENGINEER will provide one bench mark, near or on the site of the WORK, and will 

provide two points near or on the site to establish a base line for use by the CONTRACTOR 

for alignment control. Unless otherwise specified in the General Requirements, the 

CONTRACTOR shall furnish all other lines, grades, and bench marks required for proper 

execution of the WORK. 

B. The CONTRACTOR shall preserve all bench marks, stakes, and other survey marks, and in 

case of their removal or destruction by its own employees or by its Subcontractor's employees, 

the CONTRACTOR shall be responsible for the accurate replacement of such reference 

points by personnel qualified under the Alaska Statute governing the licensing of Architects, 

Engineers, and Land Surveyors. 

ARTICLE 5 BONDS AND INSURANCE 

5.1 PERFORMANCE, PAYMENT, AND OTHER BONDS 

A. The CONTRACTOR shall furnish, when required, Performance and Payment Bonds on 

forms provided by the OWNER for the penal sums of 100% of the amount of the Bid award. 

The surety on each bond may be any corporation or partnership authorized to do business in 

the State of Alaska as an insurer under AS 21.09. These bonds shall remain in effect for 12 

months after the date of final payment and until all obligations and liens under this contract 

have been satisfied. The CONTRACTOR shall also furnish such other Bonds as are required 

by the Supplementary General Conditions. All Bonds shall be in the form prescribed by the 

Contract Documents except as provided otherwise by Laws or Regulations, and shall be 

executed by such sureties as are named in the current list of "Companies Holding Certificates 

of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring 
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Companies" as published in Circular 570 (amended) by the Audit Staff, Bureau of 

Government Financial Operations, U.S. Treasury Department. All Bonds signed by an agent 

must be accompanied by a certified copy of such agent's authority to act. 

B. If the surety on any Bond furnished by the CONTRACTOR is declared bankrupt or becomes 

insolvent or its right to do business is terminated in any state where any part of the WORK is 

located, the CONTRACTOR shall within 7 days thereafter substitute another Bond and 

Surety, which must be acceptable to the OWNER. 

C. All Bonds required by the Contract Documents to be purchased and maintained by 

CONTRACTOR shall be obtained from surety companies that are duly licensed or authorized 

in the State of Alaska to issue Bonds for the limits so required. Such surety companies shall 

also meet such additional requirements and qualifications as may be provided in the 

Supplementary General Conditions. The Engineer may, on behalf of the OWNER, notify the 

surety of any potential default or liability. 

5.2 INSURANCE 

A. The CONTRACTOR shall purchase and maintain the insurance required under this 

paragraph. Such insurance shall include the specific coverages set out herein and be written 

for not less than the limits of liability and coverages provided in the Supplementary General 

Conditions, or required by law, whichever are greater. All insurance shall be maintained 

continuously during the life of the Agreement up to the date of Final Completion and at all 

times thereafter when the CONTRACTOR may be correcting, removing, or replacing 

Defective WORK in accordance with Paragraph 13.6, but the CONTRACTOR's liabilities 

under this Agreement shall not be deemed limited in any way to the insurance coverage 

required. 

B. All insurance required by the Contract Documents to be purchased and maintained by the 

CONTRACTOR shall be obtained from insurance companies that are duly licensed or 

authorized in the State of Alaska to issue insurance policies for the limits and coverages so 

required. Such insurance companies shall have a current Best's Rating of at least an "A" 

(Excellent) general policy holder's rating and a Class VII financial size category and shall also 

meet such additional requirements and qualifications as may be provided in the 

Supplementary General Conditions. 

C. The CONTRACTOR shall furnish the OWNER with certificates showing the type, amount, 

class of operations covered, effective dates and dates of expiration of policies. All of the 

policies of insurance so required to be purchased and maintained (or the certificates or other 

evidence thereof) shall contain a provision or endorsement that the coverage afforded will not 

be cancelled, reduced in coverage, or renewal refused until at least 30 days' prior written 

notice has been given to the OWNER by certified mail. All such insurance required herein 

(except for Workers’ Compensation and Employer's Liability) shall name the OWNER, its 

Consultants and subconsultants and their officers, directors, agents, and employees as 

"additional insureds" under the policies. The CONTRACTOR shall purchase and maintain 

the following insurance: 
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1. Workers’ Compensation and Employer’s Liability. This insurance shall protect the

CONTRACTOR against all claims under applicable state workers’ compensation laws.

The CONTRACTOR shall also be protected against claims for injury, disease, or death

of employees which, for any reason, may not fall within the provisions of a Workers’

Compensation law. This policy shall include an “all states” endorsement. The

CONTRACTOR shall require each Subcontractor similarly to provide Workers’

Compensation Insurance for all of the latter's employees to be engaged in such WORK

unless such employees are covered by the protection afforded by the CONTRACTOR's

Workers’ Compensation Insurance. In case any class of employees is not protected,

under the Workers’ Compensation Statute, the CONTRACTOR shall provide and shall

cause each Subcontractor to provide adequate employer's liability insurance for the

protection of such of its employees as are not otherwise protected.

2. Commercial General Liability. This insurance shall be written in comprehensive form 
and shall protect the CONTRACTOR against all claims arising from injuries to persons 
other than its employees or damage to property of the OWNER or others arising out 

of any act or omission of the CONTRACTOR or its agents, employees, or 

Subcontractors. The policy shall contain no exclusions for any operations within the 

scope of this contract.

3. Comprehensive Automobile Liability. This insurance shall be written in comprehensive

form and shall protect the CONTRACTOR against all claims for injuries to members of

the public and damage to property of others arising from the use of motor vehicles, and

shall cover operation on or off the site of all motor vehicles licensed for highway use,

whether they are owned, non-owned, or hired. Coverage for hired motor vehicles

should include endorsement covering liability assumed under this Agreement.

4. Subcontractor's Commercial General Liability Insurance and Commercial Automobile

Liability Insurance. The CONTRACTOR shall either require each of its Subcontractors

to procure and to maintain Subcontractor’s Commercial General Liability and Property

Damage Insurance and Vehicle Liability Insurance of the type and in the amounts

specified in the Supplementary General Conditions or insure the activities of its

Subcontractors in the CONTRACTOR’s own policy, in like amount.

5. Builder’s Risk. This insurance shall be of the “all risks” type, shall be written in

completed value form, and shall protect the CONTRACTOR, the OWNER, and the

ENGINEER, against risks of damage to buildings, structures, and materials and

equipment. The amount of such insurance shall be not less than the insurable value of

the WORK at completion. Builder's risk insurance shall provide for losses to be payable

to the CONTRACTOR and the OWNER, as their interests may appear. The policy

shall contain a provision that in the event of payment for any loss under the coverage

provided, the insurance company shall have no rights of recovery against the

CONTRACTOR, the OWNER, and the ENGINEER. The Builder’s Risk policy shall

insure against all risks of direct physical loss or damage to property from any external

cause including flood and earthquake. Allowable exclusions, if any, shall be as

specified in the Supplementary General Conditions.

ARTICLE 6 CONTRACTOR'S RESPONSIBILITIES 
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6.1 SUPERVISION AND SUPERINTENDENCE 

A. The CONTRACTOR shall supervise, inspect, and direct the WORK competently and 

efficiently, devoting such attention thereto and applying such skills and expertise as may be 

necessary to perform the WORK in accordance with the Contract Documents. The 

CONTRACTOR shall be solely responsible for the means, methods, techniques, sequences, 

and procedures of construction and safety precautions and programs incidental thereto. The 

CONTRACTOR shall be responsible to see that the completed WORK complies accurately 

with the Contract Documents. 

B. The CONTRACTOR shall designate in writing and keep on the WORK site at all times 

during its progress a technically qualified, English-speaking superintendent, who is an 

employee of the CONTRACTOR and who shall not be replaced without written notice to the 

OWNER and the ENGINEER. The superintendent will be the CONTRACTOR's 

representative at the site and shall have authority to act on behalf of the CONTRACTOR. All 

communications given to the superintendent shall be as binding as if given to the 

CONTRACTOR. The CONTRACTOR shall issue all its communications to the OWNER 

through the ENGINEER and the ENGINEER only. 

C. The CONTRACTOR's superintendent shall be present at the site of the WORK at all times 

while WORK is in progress. Failure to observe this requirement shall be considered 

suspension of the WORK by the CONTRACTOR until such time as such superintendent is 

again present at the site. 

6.2 LABOR, MATERIALS, AND EQUIPMENT 

A. The CONTRACTOR shall provide competent, suitably qualified personnel to survey and lay 

out the WORK and perform construction as required by the Contract Documents. The 

CONTRACTOR shall furnish, erect, maintain, and remove the construction plant and any 

temporary works as may be required. The CONTRACTOR shall at all times maintain good 

discipline and order at the site. Except in connection with the safety or protection of persons 

or the WORK or property at the site or adjacent thereto, and except as otherwise indicated in 

the Contract Documents, all WORK at the site shall be performed during regular working 

hours, and the CONTRACTOR will not permit overtime work or the performance of work on 

Saturday, Sunday, or any legal holiday without the OWNER's written consent. The 

CONTRACTOR shall apply for this consent through the ENGINEER. 

B. Except as otherwise provided in this Paragraph, the CONTRACTOR shall receive no 

additional compensation for overtime work, i.e., work in excess of 8 hours in any one 

calendar day or 40 hours in any one calendar week, even though such overtime work may be 

required under emergency conditions and may be ordered by the ENGINEER in writing. 

Additional compensation will be paid the CONTRACTOR for overtime work only in the 

event extra work is ordered by the ENGINEER and the Change Order specifically authorizes 

the use of overtime work and then only to such extent as overtime wages are regularly being 

paid by the CONTRACTOR for overtime work of a similar nature in the same locality. 

C. All costs of inspection and testing performed during overtime work by the CONTRACTOR 

which is allowed solely for the convenience of the CONTRACTOR shall be borne by the 
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CONTRACTOR. The OWNER shall have the authority to deduct the cost of all such 

inspection and testing from any partial payments otherwise due to the CONTRACTOR. 

D. Unless otherwise specified in the Contract Documents, the CONTRACTOR shall furnish and 

assume full responsibility for all materials, equipment, labor, transportation, construction 

equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, 

sanitary facilities, and all other facilities and incidentals necessary for the furnishing, 

performance, testing, start-up, and completion of the WORK. 

E. All materials and equipment to be incorporated into the WORK shall be of good quality and 

new, except as otherwise provided in the Contract Documents. All warranties and guarantees 

specifically called for by the Specifications shall expressly run to the benefit of the OWNER. 

If required by the ENGINEER, the CONTRACTOR shall furnish satisfactory evidence 

(including reports of required tests) as to the kind and quality of materials and equipment. All 

materials and equipment shall be applied, installed, connected, erected, used, cleaned, and 

conditioned in accordance with the instructions of the applicable Supplier except as otherwise 

provided in the Contract Documents; but no provisions of any such instructions will be 

effective to assign to the ENGINEER, or any of the ENGINEER consultants, agents, or 

employees, any duty or authority to supervise or direct the furnishing or performance of the 

WORK or any duty or authority to undertake responsibility contrary to the provisions of 

Paragraphs 9.9C and 9.9D. 

F. The CONTRACTOR shall at all times employ sufficient labor and equipment for prosecuting 

the several classes of WORK to full completion in the manner and time set forth in and 

required by these specifications. All workers shall have sufficient skill and experience to 

perform property the WORK assigned to them. Workers engaged in special WORK, or skilled 

WORK, shall have sufficient experience in such WORK and in the operation of the 

equipment required to perform all WORK, properly and satisfactorily. 

G. Any person employed by the CONTRACTOR or by any Subcontractor who, in the opinion of 

the ENGINEER, does not perform the WORK in a proper and skillful manner, or is 

intemperate or disorderly shall, at the written request of the ENGINEER, be removed 

forthwith by the CONTRACTOR or Subcontractor employing such person, and shall not be 

employed again in any portion of the WORK without the approval of the ENGINEER. Should 

the CONTRACTOR fail to remove such person or persons as required above, or fail to 

furnish suitable and sufficient personnel for the proper prosecution of the WORK, the 

ENGINEER may suspend the WORK by written notice until such orders are complied with. 

6.3 ADJUSTING PROGRESS SCHEDULE. The CONTRACTOR shall submit monthly updates of the 

progress schedule to the ENGINEER for acceptance in accordance with the provisions in Section 

01300 - CONTRACTOR Submittals in the General Requirements. 

6.4 SUBSTITUTES OR "OR-EQUAL" ITEMS. The CONTRACTOR shall submit proposed substitutes 

or "or-equal" items in accordance with the provisions in Section 01300 - CONTRACTOR Submittals 

in the General Requirements. 

6.5 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS. 
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A. The CONTRACTOR shall be responsible to the OWNER and the ENGINEER for the acts 

and omissions of its Subcontractors and their employees to the same extent as 

CONTRACTOR is responsible for the acts and omissions of its own employees. Nothing 

contained in this Paragraph shall create any contractual relationship between any 

Subcontractor and the OWNER or the ENGINEER nor relieve the CONTRACTOR of 

any liability or obligation under the prime contract.  

B. The CONTRACTOR shall perform not less than 40% of the WORK with its own forces (i.e., 

without subcontracting).  The 40% requirement shall be understood to mean that the 

CONTRACTOR shall perform, with its own organization, WORK amounting to at least 40% 

of the awarded contract amount.  The 40% requirement will be calculated based upon the total 

of the subcontract amounts submitted for contract award, and any other information requested 

by the OWNER from the apparent low bidder. 

6.6 PERMITS 

A. Unless otherwise provided in the Supplementary General Conditions, the CONTRACTOR 

shall obtain and pay for all construction permits and licenses from the agencies having 

jurisdiction, including the furnishing of insurance and bonds if required by such agencies. The 

enforcement of such requirements under this contract shall not be made the basis for claims 

for additional compensation. The OWNER shall assist the CONTRACTOR, when necessary, 

in obtaining such permits and licenses. The CONTRACTOR shall pay all governmental 

charges and inspection fees necessary for the prosecution of the WORK, which are applicable 

at the time of opening of Bids. The CONTRACTOR shall pay all charges of utility owners for 

connections to the WORK. 

B. These Contract Documents may require that the WORK be performed within the conditions 

and/or requirements of local, state and/or federal permits. These permits may be bound within 

the Contract Documents, included within the Contract Documents by reference, or included as 

part of the WORK, as designated in this Section. The CONTRACTOR is responsible for 

completing the WORK required for compliance with all permit requirements; this WORK is 

incidental to other items in the Contract Documents. Any reference to the PERMITTEE in the 

permits shall mean the CONTRACTOR. If any permits were acquired by the OWNER, this 

action was done to expedite the start of construction. If the CONTRACTOR does not 

complete the WORK within the specified permit window, the CONTRACTOR shall be 

responsible for the permit extension, and for completing any additional requirements placed 

upon the permit. 

6.7 PATENT FEES AND ROYALTIES. The CONTRACTOR shall pay all license fees and royalties and 

assume all costs incident to the use in the performance of the WORK or the incorporation in the 

WORK of any invention, design, process, product, software or device which is the subject of patent 

rights or copyrights held by others. If a particular invention, design, process, product, or device is 

specified in the Contract Documents for use in the performance of the WORK and if to the actual 

knowledge of the OWNER or the ENGINEER its use is subject to patent rights or copyrights calling 

for the payment of any license fee or royalty to others, the existence of such rights shall be disclosed 

by the OWNER in the Contract Documents. The CONTRACTOR shall indemnify, defend and hold 

harmless the OWNER and the ENGINEER and anyone directly or indirectly employed by either of 

them from and against all claims, damages, losses, and expenses (including attorneys’ fees and court 

bryan
Highlight
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costs) arising out of any infringement of patent rights or copyrights incident to the use in the 

performance of the WORK or resulting from the incorporation in the WORK of any invention, design, 

process, product, or device not specified in the Contract Documents, and shall defend all such claims 

in connection with any alleged infringement of such rights. 

6.8 LAWS AND REGULATIONS. The CONTRACTOR shall observe and comply with all federal, state, 

and local laws, ordinances, codes, orders, and regulations which in any manner affect those engaged or 

employed on the WORK, the materials used in the WORK, or the conduct of the WORK. If 

any discrepancy or inconsistency should be discovered in this contract in relation to any such 

law, ordinance, code, order, or regulation, the CONTRACTOR shall report the same in writing 

to the ENGINEER. The CONTRACTOR shall indemnify, defend, and hold harmless the 

OWNER, the ENGINEER, and their officers, agents, and employees against all claims or 

liability arising from violation of any such law, ordinance, code, order, or regulation, whether by 

CONTRACTOR or by its employees, Subcontractors, or third parties. Any particular law or 

regulation specified or referred to elsewhere in the Contract Documents shall not in any way limit 

the obligation of the CONTRACTOR to comply with all other provisions of federal, state, and 

local laws and regulations.  

The OWNER may, per AS 36.30, audit the CONTRACTOR’s or Subcontractor(s) records that are 

related to the cost or pricing data for this contract, all related Change Orders, and/or 

contract modifications. 

6.9 TAXES. The CONTRACTOR shall pay all sales, consumer, use, and other similar taxes required to 

be paid by the CONTRACTOR in accordance with the Laws and Regulations of the place of the 

Project which are applicable during the performance of the WORK. 

6.10 USE OF PREMISES. The CONTRACTOR shall confine construction equipment, the storage of 

materials and equipment, and the operations of workers to (1) the Project site, (2) the land and areas 

identified in and permitted by the Contract Documents, and (3) the other land and areas permitted by 

Laws and Regulations, rights-of-way, permits, leases and easements. The CONTRACTOR shall 

assume full responsibility for any damage to any such land or area, or to the owner or occupant thereof 

or of any land or areas contiguous thereto, resulting from the performance of the WORK. Should any 

claim be made against the OWNER or the ENGINEER by any such owner or occupant because of the 

performance of the WORK, the CONTRACTOR shall promptly attempt to settle with such other party 

by agreement or otherwise resolve the claim through litigation. The CONTRACTOR shall, to the 

fullest extent permitted by Laws and Regulations, indemnify, defend, and hold the OWNER and the 

ENGINEER harmless from and against all claims, damages, losses, and expenses (including, but not 

limited to, fees of engineers attorneys, and other professionals and court costs) arising directly, 

indirectly, or consequentially out of any action, legal or equitable, brought by any such owner or 

occupant against the OWNER, the ENGINEER, their Consultants, Sub-consultants, and the officers, 

directors, employees and agents of each and any of them to the extent caused by or based upon the 

CONTRACTOR's performance of the WORK. 

6.11 SAFETY AND PROTECTION 

A. The CONTRACTOR shall be responsible for initiating, maintaining, and supervising all 

safety precautions and programs in connection with the WORK. The CONTRACTOR shall 

take all necessary precautions for the safety of, and shall provide the necessary protection to 

prevent damage, injury or loss to: 
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1. all employees on the WORK and other persons and organizations who may be affected

thereby;

2. all the WORK and materials and equipment to be incorporated therein, whether in

storage on or off the site; and

3. other property at the site or adjacent thereto, including trees, shrubs, lawns, walks,

pavements, roadways, structures, and utilities not designated for removal, relocation, or

replacement in the course of construction.

B. The CONTRACTOR shall comply with all applicable Laws and Regulations whether referred 

to herein or not) of any public body having jurisdiction for the safety of persons or property or 

to protect them from damage, injury, or loss and shall erect and maintain all necessary 

safeguards for such safety and protection. The CONTRACTOR shall notify owners of 

adjacent property and utilities when prosecution of the WORK may affect them, and shall 

cooperate with them in the protection, removal, relocation, and replacement of their property. 

C. The CONTRACTOR shall designate a qualified and experienced safety representative at the 

site whose duties and responsibilities shall be the prevention of accidents and the maintaining 

and supervising of safety precautions and program. 

D. Materials that contain hazardous substances or mixtures may be required on the WORK. A 

Material Safety Data Sheet shall be requested by the CONTRACTOR from the manufacturer 

of any hazardous product used. 

E. Material usage shall be accomplished with strict adherence to all safety requirements and all 

manufacturer's warnings and application instructions listed on the Material Safety Data Sheet 

and on the product container label. 

F. The CONTRACTOR shall be responsible for coordinating communications on any exchange 

of Material Safety Data Sheets or other hazardous material information that is required to be 

made available to, or exchanged between, or among, employers at the site in accordance with 

Laws or Regulations. 

G. The CONTRACTOR shall notify the ENGINEER if it considers a specified product or its 

intended usage to be unsafe. This notification must be given to the ENGINEER prior to the 

product being ordered, or if provided by some other party, prior to the product being 

incorporated in the WORK. 
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6.12 SHOP DRAWINGS AND SAMPLES 

A. After checking and verifying all field measurements and after complying with applicable 

procedures specified in the General Requirements, the CONTRACTOR shall submit to the 

ENGINEER for review, all Shop Drawings in accordance with Section 01300 - 

CONTRACTOR Submittals in the General Requirements. 

B. The CONTRACTOR shall also submit to the ENGINEER for review all samples in 

accordance with Section 01300 - CONTRACTOR Submittals in the General Requirements. 

C. Before submittal of each shop drawing or sample, the CONTRACTOR shall have determined 

and verified all quantities, dimensions, specified performance criteria, installation 

requirements, materials, catalog numbers, and similar data with respect thereto and reviewed 

or coordinated each Shop Drawing or sample with other Shop Drawings and samples and 

with the requirements of the WORK and the Contract Documents. 

6.13 CONTINUING THE WORK. The CONTRACTOR shall carry on the WORK and adhere to the 

progress schedule during all disputes or disagreements with the OWNER. No work shall be delayed or 

postponed pending resolution of any disputes or disagreements, except as the CONTRACTOR and the 

OWNER may otherwise agree in writing. 

6.14  INDEMNIFICATION 

A. To the fullest extent permitted by Laws and Regulations, the CONTRACTOR shall 

indemnify, defend, and hold harmless the OWNER, the ENGINEER, their Consultants, Sub-

consultants and the officers, directors, employees, and agents of each and any of them, against 

and from all claims and liability arising under, by reason of or incidentally to the contract or 

any performance of the WORK, but not from the sole negligence or willful misconduct of the 

OWNER, and the ENGINEER. Such indemnification by the CONTRACTOR shall include 

but not be limited to the following: 

1. Liability or claims resulting directly or indirectly from the negligence or carelessness of

the CONTRACTOR, its employees, or agents in the performance of the WORK, or in

guarding or maintaining the same, or from any improper materials, implements, or

appliances used in its construction, or by or on account of any act or omission of the

CONTRACTOR, its employees, agents, or third parties;

2. Liability or claims arising directly or indirectly from bodily injury, occupational

sickness or disease, or death of the CONTRACTOR’s or Subcontractor’s own

employees engaged in the WORK resulting in actions brought by or on behalf of such

employees against the OWNER, and the ENGINEER;

3. Liability or claims arising directly or indirectly from or based on the violation of any

law, ordinance, regulation, order, or decree, whether by the CONTRACTOR, its

employees, or agents;

4. Liability or claims arising directly or indirectly from the use or manufacture by the

CONTRACTOR, its employees, or agents in the performance of this contract of any

copyrighted or non-copyrighted composition, secret process, patented or non-patented

invention, computer software, article, or appliance, unless otherwise specifically

stipulated in this contract.
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5. Liability or claims arising directly or indirectly from the breach of any warranties,

whether express or implied, made to the OWNER or any other parties by the

CONTRACTOR, its employees, or agents;

6. Liabilities or claims arising directly or indirectly from the willful or criminal

misconduct of the CONTRACTOR, its employees, or agents; and,

7. Liabilities or claims arising directly or indirectly from any breach of the obligations

assumed herein by the CONTRACTOR.

B. The CONTRACTOR shall reimburse the ENGINEER and the OWNER for all costs and 

expenses, (including but not limited to fees and charges of engineers, attorneys, and other 

professionals and court costs including all costs of appeals) incurred by said OWNER, and the 

ENGINEER in enforcing the provisions of this Paragraph 6.14. 

C. The indemnification obligation under this Paragraph 6.14 shall not be limited in any way by 

any limitation of the amount or type of damages, compensation, or benefits payable by or for 

the CONTRACTOR or any such Subcontractor or other person or organization under 

workers' compensation acts, disability benefit acts, or other employee benefit acts. 

6.15 CONTRACTOR'S DAILY REPORTS. The CONTRACTOR shall complete a daily report indicating 

total manpower for each construction trade, major equipment on site, each Subcontractor's manpower, 

weather conditions, etc., involved in the performance of the WORK. The daily report shall be 

completed on forms provided by the ENGINEER and shall be submitted to the ENGINEER at the 

conclusion of each workday. The report should comment on the daily progress and status of the 

WORK within each major component of the WORK. These components will be decided by the 

ENGINEER.  CONTRACTOR shall record the name, affiliation, time of arrival and departure, and 

reason for visit for all visitors to the location of the WORK. 

6.16 ASSIGNMENT OF CONTRACT. The CONTRACTOR shall not assign, sublet, sell, transfer, or 

otherwise dispose of the contract or any portion thereof, or its right, title, or interest therein, or 

obligations thereunder, without the written consent of the OWNER except as imposed by law. If the 

CONTRACTOR violates this provision, the contract may be terminated at the option of the OWNER. 

In such event, the OWNER shall be relieved of all liability and obligations to the CONTRACTOR and 

to its assignee or transferee, growing out of such termination. 

6.17 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES.  It is 

understood that any turn-on or turn-off, line locates and any other work or assistance necessary by the 

OWNER's Water Utilities Division, will be at the CONTRACTOR's expense unless otherwise stated 

in the bid documents. All cost must be agreed to prior to any related actions, and will be considered 

incidental to the project cost. Billing to the CONTRACTOR will be direct from the OWNER's Water 

Utilities Division. 

6.18 OPERATING WATER SYSTEM VALVES 

A. The CONTRACTOR shall submit a written request, to the ENGINEER, for approval to 

operate any valve on any in-service section of the OWNER's water system. The request must 

be submitted at least 24-hours prior to operating any valves. The OWNER's Water Utilities 

Division reserves the right to approve or deny the request. The request shall specifically 

identify each valve to be operated, the time of operation, and the operation to be performed. 
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The CONTRACTOR shall obtain the written approval of the ENGINEER for any scheduled 

operation before operating any valve.  

B. The CONTRACTOR shall be responsible for all damages, both direct and consequential, to 

the OWNER or any other party, caused by unauthorized operation of any valve of the 

OWNER's water system. 

6.19 CONTRACTOR'S WORK SCHEDULE LIMITATIONS. Construction of Buildings and Projects. It is 

unlawful to operate any pile driver, power shovel, pneumatic hammer, derrick, power hoist, or similar 

heavy construction equipment before 7:00 a.m. or after 10:00 p.m., Monday through Friday, or before 

9:00 a.m. or after 10:00 p.m., Saturday and Sunday, unless a permit shall first be obtained from the 

Haines Borough. Such permit shall be issued by the Borough only upon a determination that such 

operation during hours not otherwise permitted hereunder is necessary and will not result in 

unreasonable disturbance to surrounding residents. 

ARTICLE 7 OTHER WORK 

7.1 RELATED WORK AT SITE 

A. The OWNER may perform other work related to the Project at the site by the OWNER's own 

forces, have other work performed by utility owners, or let other direct contracts therefor 

which may contain General Conditions similar to these. If the fact that such other work is to 

be performed was not noted in the Contract Documents, written notice thereof will be given to 

the CONTRACTOR prior to starting any such other work. 

B. The CONTRACTOR shall afford each other contractor who is a party to such a direct 

contract and each utility owner (or the OWNER, if the OWNER is performing the additional 

work with the OWNER's employees) proper and safe access to the site and a reasonable 

opportunity for the introduction and storage of materials and equipment and the execution of 

such work, and shall properly connect and coordinate the WORK with theirs. The 

CONTRACTOR shall do all cutting, fitting, and patching of the WORK that may be required 

to make its several parts come together properly and integrate with such other work. The 

CONTRACTOR shall not endanger any work of others by cutting, excavating, or otherwise 

altering their work and will only cut or alter their work with the written consent of the 

ENGINEER and the others whose work will be affected. 

C. If the proper execution or results of any part of the CONTRACTOR's work depends upon the 

work of any such other contractor or utility owner (or OWNER), the CONTRACTOR shall 

inspect and report to the ENGINEER in writing any delays, defects, or deficiencies in such 

other work that render it unavailable or unsuitable for such proper execution and results. The 

CONTRACTOR's failure to report such delays, defects, or deficiencies will constitute an 

acceptance of the other work as fit and proper for integration with the CONTRACTOR's work 

except for latent or nonapparent defects and deficiencies in the other work. 

7.2 COORDINATION. If the OWNER contracts with others for the performance of other work on the 

Project at the site, the person or organization who will have authority and responsibility for 

coordination of the activities among the various prime contractors will be identified in the 

Supplementary General Conditions, and the specific matters to be covered by such authority and 
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responsibility will be itemized and the extent of such authority and responsibilities will be provided in 

the Supplementary General Conditions. 

 

ARTICLE 8 OWNER'S RESPONSIBILITIES 

 

8.1 COMMUNICATIONS 

 

A. The OWNER shall issue all its communications to the CONTRACTOR through the 

ENGINEER. 

 

B. The CONTRACTOR shall issue all its communications to the OWNER through the 

ENGINEER. 

 

8.2 PAYMENTS. The OWNER shall make payments to the CONTRACTOR as provided in Paragraphs 

14.5, 14.8, 14.9 and 14.10. 

 

8.3 LANDS, EASEMENTS, AND SURVEYS. The OWNER's duties in respect of providing lands and 

easements and providing surveys to establish reference points are set forth in Paragraphs 4.1 and 4.5.  

 

8.4 CHANGE ORDERS. The OWNER shall execute Change Orders as indicated in Paragraph 10.1F. 

 

8.5 INSPECTIONS AND TESTS. The OWNER's responsibility in respect of inspections, tests, and 

approvals is set forth in Paragraph 13.3. 

 

8.6 SUSPENSION OF WORK. In connection with the OWNER's right to stop WORK or suspend 

WORK, see Paragraphs 13.4 and 15.1.  

 

8.7 TERMINATION OF AGREEMENT. Paragraphs 15.2 and 15.3 deal with the OWNER's right to 

terminate services of the CONTRACTOR. 

 

ARTICLE 9 ENGINEER'S STATUS DURING CONSTRUCTION 

 

9.1 OWNER'S REPRESENTATIVE. The ENGINEER will be the OWNER's representative during the 

construction period. The duties and responsibilities and the limitations of authority of the ENGINEER 

as the OWNER's representative during construction are set forth in the Contract Documents. 

 

9.2 VISITS TO SITE. The ENGINEER will make visits to the site during construction to observe the 

progress and quality of the WORK and to determine, in general, if the WORK is proceeding in 

accordance with the Contract Documents. Exhaustive or continuous on-site inspections to check the 

quality or quantity of the WORK will not be required of the ENGINEER. The ENGINEER will not, 

during such visits, or as a result of such observations of the CONTRACTOR's WORK in progress, 

supervise, direct, or have control over the CONTRACTOR's WORK. 

 

9.3 PROJECT REPRESENTATION. The ENGINEER may furnish an Inspector to assist in observing the 

performance of the WORK. The duties, responsibilities, and limitations of authority are as follows: 

 

A. Duties, Responsibilities and Limitations of Authority of Inspector 
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General. The Inspector, who is the ENGINEER's Agent, will act as directed by and under the 

supervision of the ENGINEER and will confer with the ENGINEER regarding its actions. 

The Inspector's dealings in matters pertaining to the on-site WORK shall, in general, be only 

with the ENGINEER and the CONTRACTOR, and dealings with Subcontractors shall only 

be through or with the full knowledge of the CONTRACTOR. Written communication with 

the OWNER will be only through or as directed by the ENGINEER. 
 

Duties and Responsibilities. The Inspector may: 

 

1. Review the progress schedule, list of Shop Drawing submittals and schedule of values 

prepared by the CONTRACTOR and consult with the ENGINEER concerning their 

acceptability. 

2. Attend pre-construction conferences. Arrange a schedule of progress meetings and 

other job conferences as required in consultation with the ENGINEER and notify those 

expected to attend in advance. Attend meetings and maintain and circulate copies of 

minutes thereof. 

3. Serve as the ENGINEER's liaison with the CONTRACTOR, working principally 

through the CONTRACTOR's superintendent and assist said superintendent in 

understanding the intent of the Contract Documents. Assist the ENGINEER in serving 

as the OWNER's liaison with the CONTRACTOR when the CONTRACTOR's 

operations affect the OWNER's on-site operations. 

4. As requested by the ENGINEER, assist in obtaining from the OWNER additional 

details or information, when required at the site for proper execution of the WORK. 

5. Receive and record date of receipt of Shop Drawings and samples, receive samples 

which are furnished at the site by the CONTRACTOR and notify the ENGINEER of 

their availability for examination. 

6. Conduct on-site observations of the WORK in progress to assist the ENGINEER in 

determining if the WORK is proceeding in accordance with the Contract Documents. 

7. Report to the ENGINEER whenever the Inspector believes that any WORK is 

unsatisfactory, faulty, or defective or does not conform to the Contract Documents, or 

does not meet the requirements of any inspection, tests or approval required to be made 

or has been damaged prior to final payment; and advise the ENGINEER when the 

Inspector believes WORK should be corrected or rejected or should be uncovered for 

observation, or requires special testing, inspection, or approval. 

8. Verify that the tests, equipment, and systems startups and operating and maintenance 

instruction are conducted as required by the Contract Documents and in presence of the 

required personnel, and that the CONTRACTOR maintains adequate records thereof; 

observe, record and report to the ENGINEER appropriate details relative to the test 

procedures and start-ups. 

9. Accompany visiting inspectors representing public or other agencies having jurisdiction 

over the WORK, record the outcome of these inspections, and report to the 

ENGINEER. 

10. Transmit to the CONTRACTOR the ENGINEER's clarifications and interpretations of 

the Contract Documents. 

11. Consider and evaluate the CONTRACTOR's suggestions for modifications in the 

Contract Documents and report them with recommendations to the ENGINEER. 

12. Maintain at the job site orderly files for correspondence, reports of job conferences, 

Shop Drawings and sample submittals, reproductions of original Contract Documents 
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including all addenda, Change Orders, field orders, additional Drawings issued 

subsequent to the execution of the contract, the ENGINEER's clarifications and 

interpretations of the Contract Documents, progress reports, and other related 

documents. 

13. Keep a diary or log book, recording hours on the job site, weather conditions, data

relative to questions of extras or deductions, list all project visitors, daily activities,

decisions, observations in general, and specific observations in more detail as in the

case of performing and observing test procedures. Send copies to the ENGINEER.

14. Record names, addresses, and telephone numbers of the CONTRACTOR,

Subcontractors, and major suppliers of materials and equipment.

15. Furnish the ENGINEER with periodic reports as required of progress of the WORK

and the CONTRACTOR's compliance with the accepted progress schedule and

schedule of CONTRACTOR submittals.

16. Consult with the ENGINEER in advance of scheduled major tests, inspections, or start

of important phases of the WORK.

17. Report immediately to the ENGINEER upon the occurrence of any accident.

18. Review applications for payment with the CONTRACTOR for compliance with the

established procedure for their submittal and forward them with recommendations to

the ENGINEER, noting particularly their relation to the schedule of values, WORK

completed, and materials and equipment delivered at the site but not incorporated in the

WORK.

19. During the course of the WORK, verify that certificates, maintenance and operation

manuals, and other data required to be assembled and furnished by the

CONTRACTOR are applicable to the items actually installed; and deliver this material

to the ENGINEER for its review and forwarding to the OWNER prior to final

acceptance of the WORK.

20. Before the ENGINEER prepares a Certificate of Substantial Completion/Notice of

Completion, as applicable, review the CONTRACTOR's punch list items requiring

completion or correction and add any items that CONTRACTOR has omitted.

21. Conduct final inspection in the company of the ENGINEER, the OWNER, and the

CONTRACTOR, and prepare a final punch list of items to be completed or corrected.

22. Verify that all items on the punch list have been completed or corrected and make

recommendations to the ENGINEER concerning acceptance.

Limitations of Authority. Except upon written instruction of the ENGINEER, the Inspector: 

1. Shall not authorize any deviation from the Contract Documents or approve any

substitute material or equipment.

2. Shall not exceed limitations on the ENGINEER's authority as set forth in the Contract

Documents.

3. Shall not undertake any of the responsibilities of the CONTRACTOR, Subcontractors

or CONTRACTOR's superintendent, or expedite the WORK.

4. Shall not advise on or issue directions relative to any aspect of the means, methods,

techniques, sequences, or procedures of construction unless such is specifically called

for in the Contract Documents.

5. Shall not advise on or issue directions as to safety precautions and programs in

connection with the WORK.
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9.4 CLARIFICATIONS AND INTERPRETATIONS. The ENGINEER will issue with reasonable 

promptness such written clarifications or interpretations of the requirements of the Contract 

Documents (in the form of Drawings or otherwise) as the ENGINEER may determine necessary, 

which shall be consistent with, or reasonably inferred from, the overall intent of the Contract 

Documents. 

 

9.5 AUTHORIZED VARIATIONS IN WORK. The ENGINEER may authorize variations in the WORK 

from the requirements of the Contract Documents. These may be accomplished by a Field Order and 

will require the CONTRACTOR to perform the WORK involved in a manner that minimizes the 

impact to the WORK and the contract completion date. If the CONTRACTOR believes that a Field 

Order justifies an increase in the Contract Price or an extension of the Contract Time, the 

CONTRACTOR may make a claim therefor as provided in Article 11 or 12. 

 

9.6 REJECTING DEFECTIVE WORK. The ENGINEER will have authority to reject WORK which the 

ENGINEER believes to be defective and will also have authority to require special inspection or 

testing of the WORK as provided in Paragraph 13.3G, whether or not the WORK is fabricated, 

installed, or completed. 

 

9.7 CONTRACTOR SUBMITTALS, CHANGE ORDERS, AND PAYMENTS 

 

A. In accordance with the procedures set forth in the General Requirements, the ENGINEER 

will review all CONTRACTOR submittals, including Shop Drawings, samples, substitutes, or 

"or equal" items, etc., in order to determine if the items covered by the submittals will, after 

installation or incorporation in the WORK, conform to the requirements of the Contract 

Documents and be compatible with the design concept of the completed project as a 

functioning whole as indicated by the Contract Documents. The ENGINEER's review will not 

extend to means, methods, techniques, sequences or procedures of construction or to safety 

precautions or programs incident thereto. 

 

B. In connection with the ENGINEER's responsibilities as to Change Orders, see Articles 10, 11, 

and 12. 

 

C. In connection with the ENGINEER's responsibilities in respect of Applications for Payment, 

see Article 14. 

 

9.8 DECISIONS ON DISPUTES 

 

A. The ENGINEER will be the initial interpreter of the requirements of the Contract Documents 

and judge of the acceptability of the WORK thereunder. Claims, disputes, and other matters 

relating to the acceptability of the WORK; the interpretation of the requirements of the 

Contract Documents pertaining to the performance of the WORK; and those claims under 

Articles 11 and 12 in respect to changes in the Contract Price or Contract Time will be 

referred initially to the ENGINEER in writing with a request for formal decision in 

accordance with this paragraph, which the ENGINEER will render in writing within 30 days 

of receipt of the request. Written notice of each such claim, dispute, and other matter will be 

delivered by the CONTRACTOR to the ENGINEER promptly (but in no event later than 30 

days) after the occurrence of the event giving rise thereto. Written supporting data will be 
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submitted to the ENGINEER within 60 days after such occurrence unless the ENGINEER 

allows an additional period of time to ascertain more accurate data in support of the claim. 

 

B. The rendering of a decision by the ENGINEER with respect to any such claim, dispute, or 

other matter (except any which have been waived by the making or acceptance of final 

payment as provided in Paragraph 14.12) will be a condition precedent to any exercise by the 

OWNER or the CONTRACTOR of such rights or remedies as either may otherwise have 

under the Contract Documents or by Law or Regulations in respect of any such claim, dispute, 

or other matter. 

 

9.9 LIMITATION ON ENGINEER'S RESPONSIBILITIES  

 

A. Neither the ENGINEER's authority to act under this Article or other provisions of the 

Contract Documents nor any decision made by the ENGINEER in good faith either to 

exercise or not exercise such authority shall give rise to any duty or responsibility of the 

ENGINEER to the CONTRACTOR, any Subcontractor, any Supplier, any surety for any of 

them, or any other person or organization performing any of the WORK. 

 

B. Whenever in the Contract Documents the terms "as ordered," "as directed," "as required," "as 

allowed," "as reviewed," "as approved," or terms of like effect or import are used, or the 

adjectives "reasonable," "suitable," "acceptable," "proper," or "satisfactory" or adjectives of 

like effect or import are used to describe a requirement, direction, review, or judgment of the 

ENGINEER as to the WORK, it is intended that such requirement, direction, review, or 

judgment will be solely to evaluate the WORK for compliance with the requirements of the 

Contract Documents, and conformance with the design concept of the completed Project as a 

functioning whole as indicated by the Contract Documents, unless there is a specific 

statement indicating otherwise. The use of any such term or adjective shall not be effective to 

assign to the ENGINEER any duty or authority to supervise or direct the performance of the 

WORK or any duty or authority to undertake responsibility contrary to the provisions of 

Paragraph 9.9C or 9.9D. 

 

C. The ENGINEER will not supervise, direct, control, or have authority over or be responsible 

for the CONTRACTOR's means, methods, techniques, sequences, or procedures of 

construction, or the safety precautions and programs incident thereto, or for any failure of the 

CONTRACTOR to comply with Laws and Regulations, applicable to the performance of the 

WORK. The ENGINEER will not be responsible for the CONTRACTOR's failure to perform 

the WORK in accordance with the Contract Documents. 

 

D. The ENGINEER will not be responsible for the acts or omissions of the CONTRACTOR nor 

of any Subcontractor, supplier, or any other person or organization performing any of the 

WORK. 

 

ARTICLE 10 CHANGES IN THE WORK 

 

10.1 GENERAL 
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A. Without invalidating the Agreement and without notice to any surety, the OWNER may at any 

time or from time to time, order additions, deletions, or revisions in the WORK; these will be 

authorized by a written Field Order and/or a Change Order issued by the ENGINEER. 

 

B. If the CONTRACTOR believes that it is entitled to an increase or decrease in the Contract 

Price, or an extension or shortening in the Contract Time as the result of a Field Order, a 

claim may be made as provided in Articles 11 and 12. 

 

C. If the OWNER and CONTRACTOR agree on the value of any work, or the amount of 

Contract Time that should be allowed as a result of a Field Order, upon receiving written 

notice from the ENGINEER, the CONTRACTOR shall proceed so as to minimize the impact 

on and delays to the work pending the issuance of a Change Order. 

 

D. If the OWNER and the CONTRACTOR are unable to agree as to the extent, if any, of an 

increase or decrease in the Contract Price or an extension or shortening of the Contract Time 

that should be allowed as a result of a Field Order, the ENGINEER can direct the 

CONTRACTOR to proceed on the basis of Time and Materials so as to minimize the impact 

on and delays to WORK, and a claim may be made therefor as provided in Articles 11 and 12. 

 

E. The CONTRACTOR shall not be entitled to an increase in the Contract Price nor an 

extension of the Contract Time with respect to any work performed that is not required by the 

Contract Documents as amended, modified, supplemented by Change Order, except in the 

case of an emergency and except in the case of uncovering work as provided in Paragraph 

13.3G. 

 

F. The OWNER and the CONTRACTOR shall execute appropriate Change Orders covering: 

 

1. changes in the WORK which are ordered by the OWNER pursuant to Paragraph 

10.1A; 

2. changes required because of acceptance of Defective WORK under Paragraph 13.7; 

3. changes in the Contract Price or Contract Time which are agreed to by the parties; or 

4. changes in the Contract Price or Contract Times which embody the substance of any 

written decision rendered by the ENGINEER pursuant to Paragraph 9.8. 

 

G. If notice of any change is required by the provisions of any Bond to be given to a surety, the 

giving of any such notice will be the CONTRACTOR's responsibility, and the amount of each 

applicable Bond shall be adjusted accordingly. 

 

10.2 ALLOWABLE QUANTITY VARIATIONS 

 

A. In the event of an increase or decrease in Bid item quantity of a unit price contract, the total 

amount of WORK actually done or materials or equipment furnished shall be paid for 

according to the unit price established for such WORK under the Contract Documents, 

wherever such unit price has been established; provided, that an adjustment in the Contract 

Price may be made for changes which result in an increase or decrease in excess of 25% of 

the estimated quantity of any major item of the WORK. Major Item is defined as any bid item 

amount that is ten percent (10%) or more of the total contract amount. 
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B. In the event a part of the WORK is to be entirely eliminated and no lump sum or unit price is 

named in the Contract Documents to cover such eliminated work, the price of the eliminated 

work shall be agreed upon in writing by the OWNER and the CONTRACTOR. If the 

OWNER and the CONTRACTOR fail to agree upon the price of the eliminated work, said 

price shall be determined in accordance with the provisions of Article 11. 

 

ARTICLE 11 CHANGE OF CONTRACT PRICE 

 

11.1 GENERAL 

 

A. The Contract Price constitutes the total compensation payable to the CONTRACTOR for 

performing the WORK. All duties, responsibilities, and obligations assigned to or undertaken 

by the CONTRACTOR to complete the WORK shall be at its expense without change in the 

Contract Price. 

 

B. The Contract Price may only be changed by a Change Order.  Any claim for an increase in the 

Contract Price shall be based on written notice delivered by the CONTRACTOR to the 

ENGINEER promptly (but in no event later than 7 days) after the start of the occurrence or 

the event giving rise to the claim and stating the general nature of the claim. Notice of the 

amount of the claim with supporting data shall be delivered within 14 days after such 

occurrence (unless the ENGINEER allows an additional period of time to ascertain more 

accurate data in support of the claim) and shall be accompanied by the CONTRACTOR's 

written statement that the amount claimed covers all known amounts (direct, indirect, and 

consequential) to which the CONTRACTOR is entitled as a result of said occurrence or 

event. All claims for adjustment in the Contract Price shall be determined by the ENGINEER 

in accordance with Paragraph 9.8A if the OWNER and the CONTRACTOR cannot otherwise 

agree on the amount involved. No claim for an adjustment in the Contract Price will be valid 

if not submitted in accordance with this Paragraph 11.1B. 

 

C. The value of any WORK covered by a Change Order or of any claim for an increase or 

decrease in the Contract Price shall be determined in one of the following ways: 

 

1. Where the WORK involved is covered by unit prices contained in the Contract 

Documents, by application of unit prices to the quantities of the items involved. 

2. By mutual acceptance of a lump sum, which may include an allowance for overhead 

and profit not necessarily in accordance with Paragraph 11.4. 

3. On the basis of the cost of WORK (determined as provided in Paragraphs 11.3) plus a 

CONTRACTOR's fee for overhead and profit (determined as provided in Paragraph 

11.4). 

 

11.2 COSTS RELATING TO WEATHER. The CONTRACTOR shall have no claims against the OWNER 

for damages for any injury to WORK, materials, or equipment, resulting from the action of the 

elements. If, however, in the opinion of the ENGINEER, the CONTRACTOR has made all reasonable 

efforts to protect the materials, equipment and work, the CONTRACTOR may be granted a reasonable 

extension of Contract Time to make proper repairs, renewals, and replacements of the work, materials, 

or equipment. 

 

11.3 COST OF WORK (BASED ON TIME AND MATERIALS) 
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A. General. The term "cost of work" means the sum of all costs necessarily incurred and paid by 

the CONTRACTOR for labor, materials, and equipment in the proper performance of extra 

work. Except as otherwise may be agreed to in writing by the OWNER, such costs shall be in 

amounts no higher than those prevailing in the locality of the Project; shall include only the 

following items, and shall not include any of the costs itemized in Paragraph 11.5 

EXCLUDED COSTS.  

 

B. Labor. The costs of labor will be the actual cost for wages prevailing for each craft or type of 

workers performing the extra work at the time the extra work is done, plus employer payments 

of payroll taxes, worker’s compensation insurance, liability insurance, health and welfare, 

pension, vacation, apprenticeship funds, and other direct costs resulting from Federal, State or 

local laws, as well as assessments or benefits required by lawful collective bargaining 

agreements. Labor costs for equipment operators and helpers shall be paid only when such 

costs are not included in the invoice for equipment rental. The labor costs for forepersons 

shall be proportioned to all of their assigned work and only that applicable to extra work shall 

be paid. Non-direct labor costs including superintendence shall be considered part of the 

mark-up set out in paragraph 11.4. 

 

C. Materials. The cost of materials reported shall be at invoice or lowest current price at which 

materials are locally available and delivered to the job in the quantities involved, plus the cost 

of freight, delivery and storage, subject to the following: 

 

1. Trade discounts available to the purchaser shall be credited to the OWNER 

notwithstanding the fact that such discounts may not have been taken by the 

CONTRACTOR. 

2. For materials secured by other than a direct purchase and direct billing to the purchaser, 

the cost shall be deemed to be the price paid to the actual supplier as determined by the 

ENGINEER. Mark-up except for actual costs incurred in the handling of such materials 

will not be allowed. 

3. Payment for materials from sources owned wholly or in part by the purchaser shall not 

exceed the price paid by the purchaser for similar materials from said sources on extra 

work items or the current wholesale price for such materials delivered to the work site, 

whichever price is lower. 

4. If in the opinion of the ENGINEER the cost of material is excessive, or the 

CONTRACTOR does not furnish satisfactory evidence of the cost of such material, 

then the cost shall be deemed to be the lowest current wholesale price for the quantity 

concerned delivered to the work site less trade discount. The OWNER reserves the 

right to furnish materials for the extra work and no claim shall be allowed by the 

CONTRACTOR for costs and profit on such materials. 

 

D. Equipment. The CONTRACTOR will be paid for the use of equipment at the rental rate listed 

for such equipment specified in the Supplementary General Conditions. Such rental rate will 

be used to compute payments for equipment whether the equipment is under the 

CONTRACTOR's control through direct ownership, leasing, renting, or another method of 

acquisition. The rental rate to be applied for use of each item of equipment shall be the rate 

resulting in the least total cost to the OWNER for the total period of use. If it is deemed 

necessary by the CONTRACTOR to use equipment not listed in the publication specified in 
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the Supplementary General Conditions, an equitable rental rate for the equipment will be 

established by the ENGINEER. The CONTRACTOR may furnish cost data which might 

assist the ENGINEER in the establishment of the rental rate.  

 

1. All equipment shall, in the opinion of the ENGINEER, be in good working condition 

and suitable for the purpose for which the equipment is to be used. 

2. Before construction equipment is used on the extra work, the CONTRACTOR shall 

plainly stencil or stamp an identifying number thereon at a conspicuous location, and 

shall furnish to the ENGINEER, in duplicate, a description of the equipment and its 

identifying number. 

3. Unless otherwise specified, manufacturer's ratings and manufacturer approved 

modifications shall be used to classify equipment for the determination of applicable 

rental rates. Equipment which has no direct power unit shall be powered by a unit of at 

least the minimum rating recommended by the manufacturer. 

4. Individual pieces of equipment or tools having a replacement value of $200 or less, 

whether or not consumed by use, shall be considered to be small tools and no payment 

will be made therefor. 

5. Rental time will not be allowed while equipment is inoperative due to breakdowns. 

6. Equipment Rental Rates. Unless otherwise agreed in writing, the CONTRACTOR will 

be paid for the use of equipment at the rental rate listed for such equipment specified in 

the current edition of the following reference publication: "Rental Rate Blue Book" as 

published by Dataquest (a company of the Dunn and Bradstreet Corporation), 1290 

Ridder Park Drive, San Jose, CA 95131, telephone number (800) 227-8444. 

 

E. Equipment on the Work Site. The rental time to be paid for equipment on the work site shall 

be the time the equipment is in productive operation on the extra work being performed and, 

in addition, shall include the time required to move the equipment to the location of the extra 

work and return it to the original location or to another location requiring no more time than 

that required to return it to its original location; except, that moving time will not be paid if 

the equipment is used on other than the extra work, even though located at the site of the extra 

work. Loading and transporting costs will be allowed, in lieu of moving time, when the 

equipment is moved by means other than its own power, except that no payment will be made 

for loading and transporting costs when the equipment is used at the site of the extra work on 

other than the extra work. The following shall be used in computing the rental time of 

equipment on the work site. 

 

1. When hourly rates are listed, any part of an hour less than 30 minutes of operation shall 

be considered to be 1/2-hour of operation, and any part of an hour in excess of 30 

minutes will be considered one hour of operation. 

2. When daily rates are listed, any part of a day less than 4 hours operation shall be 

considered to be 1/2-day of operation. When owner-operated equipment is used to 

perform extra work to be paid for on a time and materials basis, the CONTRACTOR 

will be paid for the equipment and operator, as set forth in Paragraphs (3), (4), and (5), 

following. 

3. Payment for the equipment will be made in accordance with the provisions in 

Paragraph 11.3D, herein. 

4. Payment for the cost of labor and subsistence or travel allowance will be made at the 

rates paid by the CONTRACTOR to other workers operating similar equipment already 
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on the work site, or in the absence of such labor, established by collective bargaining 

agreements for the type of worker and location of the extra work, whether or not the 

operator is actually covered by such an agreement. A labor surcharge will be added to 

the cost of labor described herein in accordance with the provisions of Paragraph 

11.3B, herein, which surcharge shall constitute full compensation for payments 

imposed by state and federal laws and all other payments made to or on behalf of 

workers other than actual wages. 

5. To the direct cost of equipment rental and labor, computed as provided herein, will be 

added the allowances for equipment rental and labor as provided in Paragraph 11.4, 

herein. 

 

F. Specialty Work. Specialty work is defined as that work characterized by extraordinary 

complexity, sophistication, or innovation or a combination of the foregoing attributes which 

are unique to the construction industry. The following shall apply in making estimates for 

payment for specialty work: 

 

1. Any bid item of WORK to be classified as Specialty Work shall be listed as such in the 

Supplementary General Conditions. Specialty work shall be performed by an entity 

especially skilled in the work to be performed. After validation of invoices and 

determination of market values by the ENGINEER, invoices for specialty work based 

upon the current fair market value thereof may be accepted without complete 

itemization of labor, material, and equipment rental costs. 

2. When the CONTRACTOR is required to perform work necessitating special 

fabrication or machining process in a fabrication or a machine shop facility away from 

the job site, the charges for that portion of the work performed at the off-site facility 

may, by agreement, be accepted as specialty work and accordingly, the invoices for the 

work may be accepted without detailed itemization. 

3. All invoices for specialty work will be adjusted by deducting all trade discounts offered 

or available, whether the discounts were taken or not. In lieu of the allowances for 

overhead and profit specified in Paragraph 11.4, herein, an allowance of 5 percent will 

be added to invoices for specialty work. 

 

G. Sureties. All work performed hereunder shall be subject to all of the provisions of the 

Contract Documents and the CONTRACTOR's sureties shall be bound with reference thereto 

as under the original Agreement. Copies of all amendments to surety bonds or supplemental 

surety bonds shall be submitted to the OWNER for review prior to the performance of any 

work hereunder. 

 

11.4 CONTRACTOR'S FEE 

 

A. Extra work ordered on the basis of time and materials will be paid for at the actual necessary 

cost as determined by the ENGINEER, plus allowances for overhead and profit. The 

allowance for overhead and profit shall include full compensation for superintendence, bond 

and insurance premiums, taxes, field office expense, extended overhead, home office 

overhead, and all other items of expense or cost not included in the cost of labor, materials, or 

equipment provided for under Paragraph 11.3. The allowance for overhead and profit will be 

made in accordance with the following schedule: 
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Actual Overhead and Profit Allowance 

Labor....................................................................................................15 percent 

Materials ..............................................................................................10 percent 

Equipment............................................................................................10 percent 
 

To the sum of the costs and mark-ups provided for in this Article, one percent shall be added 

as compensation for bonding. 

 

B. It is understood that labor, materials, and equipment may be furnished by the 

CONTRACTOR or by the Subcontractor on behalf of the CONTRACTOR. When all or any 

part of the extra work is performed by a Subcontractor, the allowance specified herein shall be 

applied to the labor, materials, and equipment costs of the Subcontractor, to which the 

CONTRACTOR may add 5 percent of the Subcontractor's total cost for the extra work. 

Regardless of the number of hierarchical tiers of Subcontractors, the 5 percent increase above 

the Subcontractor's total cost which includes the allowances for overhead and profit specified 

herein may be applied one time only. 

 

11.5 EXCLUDED COSTS. The term "Cost of the Work" shall not include any of the following: 

 

A. Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of 

partnership and sole proprietorships), general managers, engineers, estimators, attorneys' 

auditors, accountants, purchasing and contracting agents, expenditures, timekeepers, clerks and 

other personnel employed by CONTRACTOR whether at the site or in CONTRACTOR's 

principal or a branch office for general administration of the work, or not specifically covered by 

paragraph 11.3, all of which are to be considered administrative costs covered by the 

CONTRACTOR's fee. 

 

B. Expenses of CONTRACTOR's principal and branch offices other than CONTRACTOR's office 

at the site. 

 

C. Any part of CONTRACTOR's capital expenses, including interest on CONTRACTOR's capital 

employed for the WORK and charges against CONTRACTOR for delinquent payments. 

 

D. Cost of premiums for all bonds and for all insurance whether or not CONTRACTOR is required 

by the Contract Documents to purchase and maintain the same (except for the cost of premiums 

covered by paragraph 11.4 above). 

 

E. Costs due to the negligence of CONTRACTOR , any Subcontractor, or anyone directly or 

indirectly employed by any of them or for whose acts any of them may be liable, including but 

not limited to, the correction of Defective WORK, disposal of materials or equipment wrongly 

supplied and making good any damage to property. 

 

F. Other overhead or general expense costs of any kind and the cost of any item not specifically and 

expressly included in paragraph 11.4. 

 

ARTICLE 12 CHANGE OF CONTRACT TIME 

 

12.1 GENERAL 
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A. The Contract Time may only be changed by a Change Order. Any claim for an extension of 

the Contract Time (or Milestones) shall be based on written notice delivered by the 

CONTRACTOR to the ENGINEER promptly (but in no event later than 30 days) after the 

occurrence of the event giving rise to the claim and stating the general nature of the claim. 

Notice of the extent of the claim with supporting data shall be delivered within 60 days after 

such occurrence (unless the ENGINEER allows an additional period of time to ascertain more 

accurate data in support of the claim) and shall be accompanied by the CONTRACTOR's 

written statement that the adjustment claimed is the entire adjustment to which the 

CONTRACTOR has reason to believe it is entitled as a result of the occurrence of said event. 

All claims for adjustment in the Contract Time shall be determined by the ENGINEER in 

accordance with Paragraph 9.8 if the OWNER and the CONTRACTOR cannot otherwise 

agree. No claim for an adjustment in the Contract Time will be valid if not submitted in 

accordance with the requirements of this Paragraph 12.1A. An increase in Contract Time does 

not mean that the Contractor is due an increase in Contract Price. Only compensable time 

extensions will result in an increase in Contract Price. 

 

B. All time limits stated in the Contract Documents are of the essence of the Agreement. 

 

C. Where CONTRACTOR is prevented from completing any part of the WORK within the 

Contract Times (or Milestones) due to delay beyond the control of CONTRACTOR, the 

Contract Times (or Milestones) will be extended in an amount equal to the time lost on the 

critical path of the project due to such delay if a claim is made therefor as provided in 

paragraph 12.1. Delays beyond the control of CONTRACTOR shall include, but not be 

limited to, acts or neglect by OWNER, acts or neglect of utility owners or other contractors 

performing other work as contemplated by Article 7, fires, floods, epidemics, unprecedented 

weather conditions or acts of God. Delays attributable to and within the control of a 

Subcontractor or Supplier shall be deemed to be delays within the control of 

CONTRACTOR. 

 

D. Where CONTRACTOR is prevented from completing any part of the WORK within the 

Contract Times (or Milestones) due to delay beyond the control of both OWNER and 

CONTRACTOR, an extension of the Contract Times (or Milestones) in an amount equal to 

the time lost on the critical path of the project due to such delay shall be CONTRACTOR's 

sole and exclusive remedy for such delay. In no event shall the OWNER be liable to 

CONTRACTOR, any Subcontractor, any Supplier, or any other person or organization, or to 

any surety for or employee or agent of any of them, for damages arising out of or resulting 

from (i) delays caused by or within the control of CONTRACTOR, or (ii) delays beyond the 

control of both parties including but not limited to fires, floods, epidemics abnormal weather 

conditions, acts of God or acts or neglect by utility owners or other contractors performing 

other work as contemplated by Article 7. 

 

12.2 EXTENSIONS OF TIME FOR DELAY DUE TO WEATHER. Contract Time may be extended by 

the ENGINEER because of delays in completion of the  WORK due to unusually severe weather, 

provided that the CONTRACTOR shall, within 10 days of the beginning of any such delay, notify the 

ENGINEER in writing of the cause of delay and request an extension of Contract Time. The 

ENGINEER will ascertain the facts and the extent of the delay and extend the time for completing the 

work when, in the ENGINEER’s judgment, the findings of fact justify such an extension. 



SECTION 00700 - GENERAL CONDITIONS 

 

Haines Borough GENERAL CONDITIONS 

Piedad Springs 

Water Treatment Plant Page 00700-36 

  

Unprecedented, abnormal, or unusually severe weather will be defined as an event, or events, with a 

greater than 50-year recurrence interval, as determined by the National Weather Service, or equivalent 

State or Federal agency 

 

ARTICLE 13 WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS; CORRECTION, 

REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK 

 

13.1 WARRANTY AND GUARANTEE. The CONTRACTOR warrants and guarantees to the OWNER 

and the ENGINEER that all work will be in accordance with the Contract Documents and will not be 

defective. Prompt notice of defects known to the OWNER or ENGINEER shall be given to the 

CONTRACTOR. All defective work, whether or not in place, may be rejected, corrected, or accepted 

as provided in this Article 13. 

 

13.2 ACCESS TO WORK. OWNER, ENGINEER, their Consultants, sub-consultants, other 

representatives and personnel of OWNER, independent testing laboratories and governmental 

agencies with jurisdictional interests will have access to the WORK at reasonable times for their 

observation, inspecting and testing. CONTRACTOR shall provide them proper and safe conditions for 

such access and advise them of CONTRACTOR's site safety procedures and programs so that they 

may comply therewith as applicable. 

 

13.3 TESTS AND INSPECTIONS 

 

A. The CONTRACTOR shall give the ENGINEER timely notice of readiness of the WORK for 

all required inspections, tests, or approvals, and shall cooperate with inspection and testing 

personnel to facilitate required inspections or tests. 

 

B. If Laws or Regulations of any public body having jurisdiction other than the OWNER require 

any WORK to specifically be inspected, tested, or approved, the CONTRACTOR shall pay 

all costs in connection therewith. The CONTRACTOR shall also be responsible for and shall 

pay all costs in connection with any inspection or testing required in connection with the 

OWNER's or the ENGINEER's acceptance of a Supplier of materials or equipment proposed 

as a substitution or (or-equal) to be incorporated in the WORK, or of materials or equipment 

submitted for review prior to the CONTRACTOR's purchase thereof for incorporation in the 

WORK. The cost of all inspections, tests, and approvals in addition to the above which are 

required by the Contract Documents shall be paid by the OWNER (unless otherwise 

specified). 

 

C. The ENGINEER will make, or have made, such inspections and tests as the ENGINEER 

deems necessary to see that the WORK is being accomplished in accordance with the 

requirements of the Contract Documents. Unless otherwise specified in the Supplementary 

General Conditions, the cost of such inspection and testing will be borne by the OWNER. In 

the event such inspections or tests reveal non-compliance with the requirements of the 

Contract Documents, the CONTRACTOR shall bear the cost of corrective measures deemed 

necessary by the ENGINEER, as well as the cost of subsequent reinspection and retesting. 

Neither observations by the ENGINEER nor inspections, tests, or approvals by others shall 

relieve the CONTRACTOR from the CONTRACTOR's obligation to perform the WORK in 

accordance with the Contract Documents. 
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D. All inspections, tests, or approvals other than those required by Laws or Regulations of any 

public body having jurisdiction shall be performed by organizations acceptable to the 

ENGINEER and the CONTRACTOR. 

 

E. If any WORK (including the work of others) that is to be inspected, tested, or approved is 

covered without written concurrence of the ENGINEER, it must, if requested by the 

ENGINEER, be uncovered for observation. Such uncovering shall be at the 

CONTRACTOR's expense unless the CONTRACTOR has given the ENGINEER timely 

notice of the CONTRACTOR's intention to perform such test or to cover the same and the 

ENGINEER has not acted with reasonable promptness in response to such notice. 

 

F. If any WORK is covered contrary to the written request of the ENGINEER, it must, if 

requested by the ENGINEER, be uncovered for the ENGINEER's observation and recovered 

at the CONTRACTOR's expense. 

 

G. If the ENGINEER considers it necessary or advisable that covered WORK be observed by the 

ENGINEER or inspected or tested by others, the CONTRACTOR, at the ENGINEER's 

request, shall uncover, expose, or otherwise make available for observation, inspection, or 

testing as the ENGINEER may require, that portion of the WORK in question, furnishing all 

necessary labor, material, and equipment. If it is found that such WORK is defective, the 

CONTRACTOR shall bear all direct, indirect, and consequential costs and damages of such 

uncovering, exposure, observation, inspection, and testing and of satisfactory reconstruction, 

including but not limited to fees and charges of engineers, attorneys, and other professionals. 

However, if such WORK is not found to be defective, the CONTRACTOR shall be allowed 

an increase in the Contract Price or an extension of the Contract Time, or both, directly 

attributable to such uncovering, exposure, observation, inspection, testing, and reconstruction; 

and, if the parties are unable to agree as to the amount or extent thereof, the CONTRACTOR 

may make a claim therefor as provided in Articles 11 and 12. 

 

13.4 OWNER MAY STOP THE WORK. If the WORK is defective, or the CONTRACTOR fails to 

perform work in such a way that the completed WORK will conform to the Contract Documents, the 

OWNER may order the CONTRACTOR to stop the WORK, or any portion thereof, until the cause 

for such order has been eliminated; however, this right of the OWNER to stop the WORK shall not 

give rise to any duty on the part of the OWNER to exercise this right for the benefit of the 

CONTRACTOR or any other party. 

 

13.5 CORRECTION OR REMOVAL OF DEFECTIVE WORK. If required by the ENGINEER, the 

CONTRACTOR shall promptly, either correct all defective work, whether or not fabricated, installed, 

or completed, or, if the WORK has been rejected by the ENGINEER, remove it from the site and 

replace it with non-defective work. The CONTRACTOR shall bear all direct, indirect and 

consequential costs and damages of such correction or removal, including but not limited to fees and 

charges of engineers, attorneys, and other professionals made necessary thereby. 

 

13.6 ONE YEAR CORRECTION PERIOD 

 

A. If within one year after the date of Substantial Completion or such longer period of time as 

may be prescribed by Laws or Regulations or by the terms of any applicable special guarantee 

required by the Contract Documents or by any specific provision of the Contract Documents, 
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any work is found to be defective, the CONTRACTOR shall promptly, without cost to the 

OWNER and in accordance with OWNER's written notification, (i) correct such Defective 

WORK, or, if it has been rejected by the OWNER, remove it from the site and replace it with 

non-defective work, and (ii) satisfactorily correct or remove and replace any damage to other 

work of others resulting therefrom. If the CONTRACTOR does not promptly comply with 

such notification, or in an emergency where delay would cause serious risk of loss or damage, 

the OWNER may have the Defective WORK corrected or the rejected WORK removed and 

replaced, and all direct, indirect, and consequential costs and damages of such removal and 

replacement including but not limited to fees and charges of engineers, attorneys and other 

professionals will be paid by the CONTRACTOR. 

 

B. Where Defective WORK (and damage to other WORK resulting therefrom) has been 

corrected, removed or replaced under this paragraph 13.6, the correction period hereunder 

with respect to such WORK will be extended for an additional period of one year after such 

correction or removal and replacement has been satisfactorily completed. 

 

13.7 ACCEPTANCE OF DEFECTIVE WORK. If, instead of requiring correction or removal and 

replacement of defective work, the OWNER prefers to accept the WORK, the OWNER may do so. 

The CONTRACTOR shall bear all direct, indirect, and consequential costs attributable to the 

OWNER's evaluation of and determination to accept such defective work. If any such acceptance 

occurs prior to final payment, a Change Order will be issued incorporating the necessary revisions in 

the Contract Documents with respect to the WORK, and the OWNER shall be entitled to an 

appropriate decrease in the Contract Price. 

 

ARTICLE 14 PAYMENTS TO CONTRACTOR AND COMPLETION 

 

14.1 SCHEDULE OF VALUES (LUMP SUM PRICE BREAKDOWN). The schedule of values or lump 

sum price breakdown established as provided in the General Requirements shall serve as the basis for 

progress payments and will be incorporated into a form of Application for Payment acceptable to the 

ENGINEER. 

 

14.2 UNIT PRICE BID SCHEDULE. Progress payments on account of Unit Price work will be based on 

the number of units completed. 

 

14.3 APPLICATION FOR PROGRESS PAYMENT 

 

A. Unless otherwise prescribed by law, on the 25th of each month, the CONTRACTOR shall 

submit to the ENGINEER for review, an Application for Payment filled out and signed by the 

CONTRACTOR covering the WORK completed as of the date of the Application and 

accompanied by such supporting documentation as is required by the Contract Documents. 

 

B. The Application for Payment shall identify, as a sub-total, the amount of the 

CONTRACTOR'S Total Earnings to Date, plus the Value of Materials Stored at the Site 

which have not yet been incorporated in the WORK, and less a deductive adjustment for 

materials installed which were not previously incorporated in the WORK, but for which 

payment was allowed under the provisions for payment for Materials Stored at the Site, but 

not yet incorporated in the WORK. 
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C. The Net Payment Due the CONTRACTOR shall be the above-mentioned subtotal from which 

shall be deducted the total amount of all previous payments made to the CONTRACTOR. 

Progress payments will be paid in full in accordance with Article 14 of the General 

Conditions until 90% of the Contract Price has been paid.  The remaining 10% of the 

Contract Price amount may be withheld until: 

 

1. final inspection has been made; 

2. completion of the Project; and 

3. acceptance of the Project by the OWNER. 

 

D. The Value of Materials Stored at the Site shall be an amount equal to the specified percent of 

the value of such materials as set forth in the Supplementary General Conditions.  Said 

amount shall be based upon the value of all acceptable materials and equipment not 

incorporated in the WORK but delivered and suitably stored at the site or at another location 

agreed to in writing; provided, each such individual item has a value of more than $5,000.00 

and will become a permanent part of the WORK. The Application for Payment shall also be 

accompanied by an invoice (including shipping), a certification that the materials meet the 

applicable contract specifications, and any evidence required by the OWNER that the 

materials and equipment are covered by appropriate property insurance and other 

arrangements to protect the OWNER's interest therein, all of which will be satisfactory to the 

OWNER.  Payment for materials will not constitute final acceptance.  It shall be the 

CONTRACTOR’s responsibility to protect the material from damage, theft, loss, or peril 

while in storage.  Unless otherwise prescribed by law, the Value of Materials Stored at the 

Site shall be paid at the invoice amount up to a maximum of 85% of the Contract Price for 

those items. 

 

14.4 CONTRACTOR'S WARRANTY OF TITLE. The CONTRACTOR warrants and guarantees that title 

to all work, materials, and equipment covered by an Application for Payment, whether incorporated in 

the WORK or not, will pass to the OWNER no later than the time of payment free and clear of all 

liens. 

 

14.5 REVIEW OF APPLICATIONS FOR PROGRESS PAYMENT 

 

A. The ENGINEER will, within 7 days after receipt of each Application for Payment, either 

indicate in writing a recommendation of payment and present the Application to the OWNER, 

or return the Application to the CONTRACTOR indicating in writing the ENGINEER's 

reasons for refusing to recommend payment. In the later case, the CONTRACTOR may make 

the necessary corrections and resubmit the Application. If the ENGINEER still disagrees with 

a portion of the Application, it will submit the Application recommending the undisputed 

portion of the Application to the OWNER for payment and provide reasons for 

recommending non-payment of the disputed amount. Thirty days after presentation of the 

Application for Payment with the ENGINEER's recommendation, the amount recommended 

will (subject to the provisions of Paragraph 14.5B) become due and when due will be paid by 

the OWNER to the CONTRACTOR. 

 

B. The OWNER may refuse to make payment of the full amount recommended by the 

ENGINEER because claims have been made against the OWNER on account of the 

CONTRACTOR's performance of the WORK or Liens have been filed in connection with the 
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WORK or there are other items entitling the OWNER to a credit against the amount 

recommended, but the OWNER must give the CONTRACTOR written notice within 7 days 

(with a copy to the ENGINEER) stating the reasons for such action. 

 

14.6 PARTIAL UTILIZATION  

 

A. The OWNER shall have the right to utilize or place into service any item of equipment or 

other usable portion of the WORK prior to completion of the WORK. Whenever the OWNER 

plans to exercise said right, the CONTRACTOR will be notified in writing by the OWNER, 

identifying the specific portion or portions of the WORK to be so utilized or otherwise placed 

into service. 

 

B. It shall be understood by the CONTRACTOR that until such written notification is issued, all 

responsibility for care and maintenance of all of the WORK shall be borne by the 

CONTRACTOR. Upon issuance of said written notice of partial utilization, the OWNER will 

accept responsibility for the protection and maintenance of all such items or portions of the 

WORK described in the written notice. 

 

C. The CONTRACTOR shall retain full responsibility for satisfactory completion of the WORK, 

regardless of whether a portion thereof has been partially utilized by the OWNER and the 

CONTRACTOR's one year correction period shall commence only after the date of 

Substantial Completion for the WORK. 

  

14.7 SUBSTANTIAL COMPLETION. When the CONTRACTOR considers the WORK ready for its 

intended use the CONTRACTOR shall notify the OWNER and the ENGINEER in writing that the 

WORK is substantially complete. The CONTRACTOR will attach to this request a list of all work 

items that remain to be completed and a request that the ENGINEER prepare a Notice of Completion. 

Within a reasonable time thereafter, the OWNER, the CONTRACTOR, and the ENGINEER shall 

make an inspection of the WORK to determine the status of completion. If the ENGINEER does not 

consider the WORK substantially complete, or the list of remaining work items to be comprehensive, 

the ENGINEER will notify the CONTRACTOR in writing giving the reasons therefor. If the 

ENGINEER considers the WORK substantially complete, the ENGINEER will prepare and deliver to 

the OWNER, for its execution and recording, the Notice of Completion signed by the ENGINEER and 

CONTRACTOR, which shall fix the date of Substantial Completion. 

 

14.8 FINAL APPLICATION FOR PAYMENT. After the CONTRACTOR has completed all of the 

remaining work items referred to in Paragraph 14.7 and delivered all maintenance and operating 

instructions, schedules, guarantees, Bonds, certificates of inspection, record as-built documents (as 

provided in the General Requirements) and other documents, all as required by the Contract 

Documents, and after the ENGINEER has indicated that the WORK is acceptable, the 

CONTRACTOR may make application for final payment following the procedure for progress 

payments. The final Application for Payment shall be accompanied by all documentation called for in 

the Contract Documents, together with complete and legally effective releases or waivers (satisfactory 

to the OWNER) of all liens arising out of or filed in connection with the WORK. 

 

14.9 FINAL PAYMENT AND ACCEPTANCE  
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A. If, on the basis of the ENGINEER's observation of the WORK during construction and final 

inspection, and the ENGINEER's review of the final Application for Payment and 

accompanying documentation, all as required by the Contract Documents, the ENGINEER is 

satisfied that the WORK has been completed and the CONTRACTOR's other obligations 

under the Contract Documents have been fulfilled, the ENGINEER will, within 14 days after 

receipt of the final Application for Payment, indicate in writing the ENGINEER's 

recommendation of payment and present the Application to the OWNER for payment. 

 

B. After acceptance of the WORK by the OWNER's governing body, the OWNER will make 

final payment to the CONTRACTOR of the amount remaining after deducting all prior 

payments and all amounts to be kept or retained under the provisions of the Contract 

Documents, including the following items: 

 

1. Liquidated damages, as applicable. 

2. Two times the value of outstanding items of correction work or punch list items yet 

uncompleted or uncorrected, as applicable. All such work shall be completed or 

corrected to the satisfaction of the OWNER within the time stated on the Notice of 

Completion, otherwise the CONTRACTOR does hereby waive any and all claims to all 

monies withheld by the OWNER to cover the value of all such uncompleted or 

uncorrected items. 

 

14.10 RELEASE OF RETAINAGE AND OTHER DEDUCTIONS 

 

A. After executing the necessary documents to initiate the lien period, and not more than 45 days 

thereafter (based on a 30-day lien filing period and 15-day processing time), the OWNER will 

release to the CONTRACTOR the retainage funds withheld pursuant to the Agreement, less 

any deductions to cover pending claims against the OWNER pursuant to Paragraph 14.5B. 

 

B. After filing of the necessary documents to initiate the lien period, the CONTRACTOR shall 

have 30 days to complete any outstanding items of correction work remaining to be completed 

or corrected as listed on a final punch list made a part of the Notice of Completion. Upon 

expiration of the 45 days, referred to in Paragraph 14.10A, the amounts withheld pursuant to 

the provisions of Paragraph 14.9B herein, for all remaining work items will be returned to the 

CONTRACTOR; provided, that said work has been completed or corrected to the satisfaction 

of the OWNER within said 30 days. Otherwise, the CONTRACTOR does hereby waive any 

and all claims for all monies withheld by the OWNER under the Contract to cover 2 times the 

value of such remaining uncompleted or uncorrected items.  

 

14.11 CONTRACTOR'S CONTINUING OBLIGATION. The CONTRACTOR's obligation to perform and 

complete the WORK in accordance with the Contract Documents shall be absolute. Neither 

recommendation of any progress or final payment by the ENGINEER, nor the issuance of a Notice of 

Completion, nor any payment by the OWNER to the CONTRACTOR under the Contract Documents, 

nor any use or occupancy of the WORK or any part thereof by the OWNER, nor any act of acceptance 

by the OWNER nor any failure to do so, nor any review of a Shop Drawing or sample submittal, will 

constitute an acceptance of work not in accordance with the Contract Documents or a release of the 

CONTRACTOR's obligation to perform the WORK in accordance with the Contract Documents. 
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14.12 FINAL PAYMENT TERMINATES LIABILITY OF OWNER. Final payment is defined as the last 

progress payment made to the CONTRACTOR for earned funds, less monies withheld as applicable, 

pursuant to Paragraph 14.10A. The acceptance by the CONTRACTOR of the final payment referred 

to in Paragraph 14.9 herein, shall be a release of the OWNER and its agents from all claims of liability 

to the CONTRACTOR for anything done or furnished for, or relating to, the WORK or for any act of 

neglect of the OWNER or of any person relating to or affecting the WORK, except demands against 

the OWNER for the remainder, if any, of the amounts kept or retained under the provisions of 

Paragraph 14.9 herein; and excepting pending, unresolved claims filed prior to the date of the Notice 

of Completion. 

 

ARTICLE 15 SUSPENSION OF WORK AND TERMINATION 

 

15.1 SUSPENSION OF WORK BY OWNER. The OWNER, acting through the ENGINEER, may, at any 

time and without cause, suspend the WORK or any portion thereof for a period of not more than 90 

days by notice in writing to the CONTRACTOR. The CONTRACTOR shall resume the WORK on 

receipt from the ENGINEER of a notice of resumption of work. The CONTRACTOR shall be allowed 

an increase in the Contract Price or an extension of the Contract Time, or both, directly attributable to 

any suspension if the CONTRACTOR makes an approved claim therefor as provided in Articles 11 

and 12. 

 

15.2 TERMINATION OF AGREEMENT BY OWNER (CONTRACTOR DEFAULT) 

 

A. In the event of default by the CONTRACTOR, the OWNER may give 10 days written notice 

to the CONTRACTOR of OWNER's intent to terminate the Agreement and provide the 

CONTRACTOR an opportunity to remedy the conditions constituting the default. It shall be 

considered a default by the CONTRACTOR whenever CONTRACTOR shall: (1) declare 

bankruptcy, become insolvent, or assign its assets for the benefit of its creditors; (2) fail to 

provide materials or quality of work meeting the requirements of the Contract Documents; (3) 

disregard or violate provisions of the Contract Documents or ENGINEER's instructions; (4) 

fail to prosecute the WORK according to the approved progress schedule; or, (5) fail to 

provide a qualified superintendent, competent workers, or materials or equipment meeting the 

requirements of the Contract Documents. If the CONTRACTOR fails to remedy the 

conditions constituting default within the time allowed, the OWNER may then issue the 

Notice of Termination. 

 

B. In the event the Agreement is terminated in accordance with Paragraph 15.2A, herein, the 

OWNER may take possession of the WORK and may complete the WORK by whatever 

method or means the OWNER may select. The cost of completing the WORK shall be 

deducted from the balance which would have been due the CONTRACTOR had the 

Agreement not been terminated and the WORK completed in accordance with the Contract 

Documents. If such cost exceeds the balance which would have been due, the 

CONTRACTOR shall pay the excess amount to the OWNER. If such cost is less than the 

balance which would have been due, the CONTRACTOR shall not have claim to the 

difference. 

 

15.3 TERMINATION OF AGREEMENT BY OWNER (FOR CONVENIENCE). The OWNER may 

terminate the Agreement at any time if it is found that reasons beyond the control of either the 

OWNER or CONTRACTOR make it impossible or against the OWNER's interests to complete the 
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WORK. In such a case, the CONTRACTOR shall have no claims against the OWNER except: (1) for 

the value of work performed up to the date the Agreement is terminated; and, (2) for the cost of 

materials and equipment on hand, in transit, or on definite commitment, as of the date the Agreement 

is terminated which would be needed in the WORK and which meet the requirements of the Contract 

Documents. The value of work performed and the cost of materials and equipment delivered to the 

site, as mentioned above, shall be determined by the ENGINEER in accordance with the procedure 

prescribed for the making of the final application for payment and payment under Paragraphs 14.8 and 

14.9. 

 

15.4 TERMINATION OF AGREEMENT BY CONTRACTOR. The CONTRACTOR may terminate the 

Agreement upon 10 days written notice to the OWNER, whenever: 1) the WORK has been suspended 

under the provisions of Paragraph 15.1, herein, for more than 90 consecutive days through no fault or 

negligence of the CONTRACTOR, and notice to resume work or to terminate the Agreement has not 

been received from the OWNER within this time period; or, 2) the OWNER should fail to pay the 

CONTRACTOR any monies due him in accordance with the terms of the Contract Documents and 

within 60 days after presentation to the OWNER by the CONTRACTOR of a request therefor, unless 

within said 10-day period the OWNER shall have remedied the condition upon which the payment 

delay was based. In the event of such termination, the CONTRACTOR shall have no claims against 

the OWNER except for those claims specifically enumerated in Paragraph 15.3, herein, and as 

determined in accordance with the requirements of said paragraph. 

 

ARTICLE 16 MISCELLANEOUS 

 

16.1 GIVING NOTICE. Whenever any provision of the Contract Documents requires the giving of written 

notice, it will be deemed to have been validly given if delivered in person to the individual or to a 

member of the firm or to an officer of the corporation for whom it is intended, or if delivered at or sent 

by registered or certified mail, postage prepaid, to the last business address known to the giver of the 

notice. 

 

16.2 RIGHTS IN AND USE OF MATERIALS FOUND ON THE WORK 

 

A. The CONTRACTOR may use on the Project, with ENGINEER's approval, such stone, 

gravel, sand, or other material determined suitable by the ENGINEER, as may be found in the 

excavation. The CONTRACTOR will be paid for the excavation of such material at the 

corresponding contract unit price. No additional payment will be made for utilizing the 

material from excavation as borrow, or select borrow. 

 

B. The CONTRACTOR shall replace, at its own expense, with other acceptable material, all of 

that portion of the excavated material so removed and used which was needed for use on the 

project. No charge for the materials so used will be made against the CONTRACTOR except 

that the CONTRACTOR shall be responsible for payment of any royalties required. 

 

C. The CONTRACTOR shall not excavate or remove any material from within the Project 

location which is not within the grading limits, as indicated by the slope and grade lines, 

without written authorization from the ENGINEER. 

 

D. In the event the CONTRACTOR has processed materials from OWNER-furnished sources in 

excess of the quantities required for performance of this contract, including any waste 
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material produced as a by-product, the OWNER may retain possession of such materials 

without obligation to reimburse the CONTRACTOR for the cost of their production. When 

such materials are in a stockpile, the ENGINEER may require: That it remain in stockpile; the 

CONTRACTOR level such stockpile(s); or that the CONTRACTOR remove such materials 

and restore the premises to a satisfactory condition at the CONTRACTOR's expense. This 

provision shall not preclude the OWNER from arranging with the CONTRACTOR to 

produce material over and above the contract needs, payment for which shall be by written 

agreement between the OWNER and the CONTRACTOR. 

 

E. Unless otherwise provided, the material from any existing old structure may be used 

temporarily by the CONTRACTOR in the erection of the new structure. Such material shall 

not be cut or otherwise damaged except with the approval of the ENGINEER. 

 

16.3 RIGHT TO AUDIT. If the CONTRACTOR submits a claim to the OWNER for additional 

compensation, the OWNER shall have the right, as a condition to considering the claim, and as a basis 

for evaluation of the claim, and until the claim has been settled, to audit the CONTRACTOR's books 

to the extent they are relevant. This right shall include the right to examine books, records, documents, 

and other evidence and accounting procedures and practices, sufficient to discover and verify all direct 

and indirect costs of whatever nature claimed to have been incurred or anticipated to be incurred and 

for which the claim has been submitted. The right to audit shall include the right to inspect the 

CONTRACTOR's plants, or such parts thereof, as may be or have been engaged in the performance of 

the WORK. The CONTRACTOR further agrees that the right to audit encompasses all subcontracts 

and is binding upon Subcontractors. The rights to examine and inspect herein provided for shall be 

exercisable through such representatives as the OWNER deems desirable during the 

CONTRACTOR's normal business hours at the office of the CONTRACTOR. The CONTRACTOR 

shall make available to the OWNER for auditing, all relevant accounting records and documents, and 

other financial data, and upon request, shall submit true copies of requested records to the OWNER. 

 

16.4 ARCHEOLOGICAL OR HISTORICAL DISCOVERIES. When the CONTRACTOR's operation 

encounters prehistoric artifacts, burials, remains of dwelling sites, paleontological remains, such as 

shell heaps, land or sea mammal bones or tusks, or other items of historical significance, the 

CONTRACTOR shall cease operations immediately and notify the ENGINEER. No artifacts or 

specimens shall be further disturbed or removed from the ground and no further operations shall be 

performed at the site until so directed. Should the ENGINEER order suspension of the 

CONTRACTOR's operations in order to protect an archaeological or historical finding, or order the 

CONTRACTOR to perform extra work, such order(s) shall be covered by an appropriate contract 

change document. 

 

16.5 CONSTRUCTION OVER OR ADJACENT TO NAVIGABLE WATERS. All work over, on, or 

adjacent to navigable waters shall be so conducted that free navigation of the waterways will not be 

interfered with and the existing navigable depths will not be impaired, except as allowed by permit 

issued the U.S. Coast Guard and/or the U.S. Army Corps of Engineers, as applicable. 

 

16.6 GRATUITY AND CONFLICT OF INTEREST. The CONTRACTOR agrees to not extend any loan, 

gratuity or gift of money of any form whatsoever to any employee or elected official of the OWNER, 

nor will the CONTRACTOR rent or purchase any equipment or materials from any employee or 

elected official of the OWNER, or to the best of the CONTRACTOR’s knowledge, from any agent of 

any employee or elected official of the OWNER. Before final payment, the CONTRACTOR shall 
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execute and furnish the OWNER an affidavit certifying that the CONTRACTOR has complied with 

the above provisions of the contract. 

 

16.7 SUITS OF LAW CONCERNING THE WORK 

 

A. Should a suit of law be entered into, either by the CONTRACTOR (or the CONTRACTOR's 

surety) against the OWNER, or by the OWNER against the CONTRACTOR (or the 

CONTRACTOR's surety), the suit of law shall be tried in the First Judicial District of Alaska. 

 

B. If one of the questions at issue is the satisfactory performance of the work by the 

CONTRACTOR and should the appropriate court of law judge the work of the 

CONTRACTOR to be unsatisfactory, then the CONTRACTOR (or the CONTRACTOR's 

surety) shall reimburse the OWNER for all legal and all other expenses (as may be allowed 

and set by the court) incurred by the OWNER because of the suit of the law and, further, it is 

agreed that the OWNER may deduct such expense from any sum or sums then, or any that 

become due the CONTRACTOR under the contract. 
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16.8 CERTIFIED PAYROLLS 

 

A. All CONTRACTORs or Subcontractor who perform work on a public construction contract 

for the OWNER shall file a certified payroll with the Alaska Department of Labor before 

Friday of each week that covers the preceding week (Section 14-2-4 ACLA 1949; am Section 

4 ch 142 SLA 1972). 

 

B. In lieu of submitting the State payroll form, the CONTRACTOR's standard payroll form may 

be submitted, provided it contains the information required by AS 36.05.040 and a statement 

that the CONTRACTOR is complying with AS 36.10.010. 

 

C. A contractor or subcontractor, who performs work on public construction in the State, as 

defined by AS 36.95.010(3), shall pay not less than the current prevailing rate of wages as 

issued by the Alaska Department of Labor before the end of the pay period. (AS 36.05.010). 

 

16.9 PREVAILING WAGE RATES 

 

A. Wage rates for Laborers and Mechanics on Public Contracts, AS 36.05.070. The 

CONTRACTOR, or Subcontractors, shall pay all employees unconditionally and not less than 

once a week. Wages may not be less than those stated in Paragraph 16.8C, regardless of the 

contractual relationship between the CONTRACTOR or Subcontractors and laborers, 

mechanics, or field surveyors. The scale of wages to be paid shall be posted by the 

CONTRACTOR in a prominent, easily accessible place at the site of the WORK. 

 

B. Failure to Pay Agreed Wages, AS 36.05.080. If it is found that a laborer, mechanic, or field 

surveyor employed by the CONTRACTOR or Subcontractor has been, or is being, paid a rate 

or wages less than the established rate, the OWNER may, by written notice, terminate the 

CONTRACTOR or Subcontractors right to proceed with the work. The OWNER may 

prosecute the work to completion by contract or otherwise, and the CONTRACTOR and 

sureties will be held liable to the OWNER for excess costs for completing the WORK. 

(Section 2 ch 52 SLA 1959). 

 

C. Listing Contractor's Who Violate Contracts, AS 36.05.090. In addition, a list giving the 

names of persons who have disregarded the rights of their employees shall be distributed to all 

departments of State government and all political subdivisions. No person appearing on this 

list, and no firm, corporation, partnership or association in which the person has an interest, 

may work as a CONTRACTOR or Subcontractor on a public construction contract for the 

State, or a political subdivision of the state, until three years after the date of publication of 

the list. (Section 3 ch 52 SLA 1959; am Section 9 ch 142 SLA). 

 

16.10 EMPLOYMENT REFERENCE. Workers employed in the execution of the contract by the 

CONTRACTOR or by any Subcontractor under this contract shall not be required or permitted to 

labor more than 8 hours a day or 40 hours per week in violation of the provisions of the Alaska Wage 

and Hour Act, Section 23.10.060. 

 

16.11 COST REDUCTION INCENTIVE 
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A. At any time within 45 days after the date of the Notice of Award, the CONTRACTOR may 

submit to the ENGINEER in writing, proposals for modifying the plans, specifications, or 

other requirements of this contract for the sole purpose of reducing the total cost of 

construction. The cost reduction proposal shall not impair in any manner the essential 

functions or characteristics of the project, including but not limited to, service life, economy 

of operation, ease of maintenance, desired appearance or design and safety standards. 

 

B. The cost reduction proposal shall contain the following information: 

 

1. Description of both the existing contract requirements for performing the WORK and 

the proposed changes. 

2. An itemization of the contract requirements that must be changed if the proposal is 

adopted. 

3. A detailed estimate of the time required and the cost of performing the WORK under 

both the existing contract and the proposed change. 

4. A statement of the date by which the CONTRACTOR must receive the decision from 

the OWNER on the cost reduction proposal. 

5. The contract items of WORK effected by the proposed changes including any quantity 

variations. 

6. A description and estimate of costs the OWNER may incur in implementing the 

proposed changes, such as test and evaluation and operating and support costs. 

7. A prediction of any effects the proposed change would have on future operations and 

maintenance costs to the OWNER. 

 

C. The provisions of this section shall not be construed to require the OWNER to consider any 

cost reduction proposal which may be submitted; nor will the OWNER be liable to the 

CONTRACTOR for failure to accept or act upon any cost reduction proposal submitted, or 

for delays to the work attributable to the consideration or implementation of any such 

proposal. 

 

D. If a cost reduction proposal is similar to a change in the plans or specifications for the project 

under consideration by the OWNER at the time the proposal is submitted, the OWNER will 

not accept such proposal and reserves the right to make such changes without compensation 

to the CONTRACTOR under the provisions of this section. 

 

E. The CONTRACTOR shall continue to perform the work in accordance with the requirements 

of the contract until an executed Change Order incorporating the cost reduction proposal has 

been issued. If any executed Change Order has not been issued by the date upon which the 

CONTRACTOR's cost reduction proposal specifies that a decision should be made by the 

OWNER, in writing, the cost reduction proposal shall be considered rejected. 

 

F. The OWNER, shall be the sole judge of the acceptability of a cost reduction proposal and of 

the estimated net savings in Contract Time and construction costs resulting from the adoption 

of all or any part of such proposal. Should the CONTRACTOR disagree with OWNER's 

decision on the cost reduction proposal, there is no further consideration. The OWNER 

reserves the right to make final determination. 
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G. If the CONTRACTOR's cost reduction proposal is accepted in whole or in part, such 

acceptance will be made by a contract Change Order, which specifically states that the change 

is executed pursuant to this cost reduction proposal section.  Such Change Order shall 

incorporate the changes in the plans and specifications which are necessary to permit the cost 

reduction proposal or such part of it as has been accepted to be put into effect and shall 

include any conditions upon which the OWNER's approval is based, if such approval is 

conditional. The Change Order shall also describe the estimated net savings in the cost of 

performing the work attributable to the cost reduction proposal, and shall further provide that 

the contract cost be adjusted by crediting the OWNER with the estimated net savings amount. 

 

H. Acceptance of the cost reduction proposal and performance of the work does not extend the 

time of completion of the contract, unless specifically provided in the Change Order 

authorizing the use of the submitted proposal. Should the adoption of the cost reduction 

proposal result in a Contract Time savings, the total Contract Time shall be reduced by an 

amount equal to the time savings realized. 

 

I. The amount specified to the CONTRACTOR in the Change Order accepted in the cost 

reduction proposal shall constitute full compensation for the performance of WORK. No 

claims for additional costs as a result of the changes specified in the cost reduction proposal 

shall be allowed. 

 

J. The OWNER reserves the right to adopt and utilize any approved cost reduction proposal for 

general use on any contract administered when it is determined suitable for such application. 

Cost reduction proposals identical, similar, or previously submitted will not be accepted for 

consideration if acceptance and compensation has previously been approved. The OWNER 

reserves the right to use all or part of any cost reduction proposal without obligation or 

compensation of any kind to the CONTRACTOR. 

 

K. The CONTRACTOR shall bear the costs, if any, to revise all bonds and insurance 

requirements for the project, to include the cost reduction WORK. 

 

 

END OF SECTION 
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 GENERAL.  These Supplementary General Conditions make additions, deletions, or revisions to the General 

Conditions as indicated herein.  All provisions which are not so added, deleted, or revised remain in full force 

and effect.  Terms used in these Supplementary General Conditions which are defined in the General 

Conditions have the meanings assigned to them in the General Conditions. 

 

SGC 1  DEFINITIONS.  Remove the definition for Contract Documents and replace with the following: 

 

Contract Documents – The Table of Contents, Notice Inviting Bids, Instructions to Bidders, Bid Forms 

(including the Bid, Bid Schedule(s), Subcontractor Report, Bid Bond, and all required certificates and 

affidavits), Agreement, Performance Bond, Payment Bond, General Conditions, Supplementary General 

Conditions, Alaska Labor Standards, Reporting, and Prevailing Wage Rate Determination, Special Provisions, 

Standard Specifications, Technical Specifications, Drawings, Permits, and all Addenda, and Change Orders 

executed pursuant to the provisions of the Contract Documents. 

 

SGC 2.2  COPIES OF DOCUMENTS.  Add the following: 

 

The OWNER shall furnish to the CONTRACTOR up to five (5) copies of the Contract Documents which may 

include bound reduced Drawings, if any, together with up to two (2) sets of full-scale Drawings.  Additional 

quantities of the Contract Documents and full-scale Drawings will be furnished at reproduction cost.   

 

SGC 4.2 PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES. Add the 

following: 

 

C. In the preparation of the Contract Documents, the Engineer of Record has relied upon: 

 

1. Field measurements and visual inspection of the existing structures and surface conditions. 

 

 

SGC 5.2  INSURANCE AMOUNTS.  The limits of liability for the insurance required by Paragraph 5.2 of 

the General Conditions shall provide coverage for not less than the following amounts or greater where 

required by Laws and Regulations: 

 

A. Workers’ Compensation:  (under Paragraph 5.2C.1 of the General Conditions) as in accordance with 

AS 23.30.045: 

 

1. State:  Statutory 

2. Applicable Federal (e.g., Longshore):  Statutory 

 

Note: If the WORK called for in the Contract Documents involves work in or on any 

navigable waters, the CONTRACTOR shall provide Workers’ Compensation coverage which 

shall include coverage under the Longshore and Harbor Workers’ Compensation Act, the 

Jones Act, and any other coverage required under Federal or State laws pertaining to workers 

in or on navigable waters. 

 

3. Employers Liability 

Bodily Injury by Accident: $100,000.00  Each Accident   

Bodily Injury by Disease: $100,000.00  Each Employee  

Bodily Injury by Disease: $500,000.00  Policy Limit      
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a. CONTRACTOR agrees to waive all rights of subrogation against the OWNER for 

WORK performed under contract. 

b. If CONTRACTOR directly utilizes labor outside of the State of Alaska in the 

prosecution of the WORK, “Other States” endorsement shall be required as a 

condition of the contract. 

 

B. Commercial General Liability:  (under Paragraph 5.2C.2 of the General Conditions): 

 

1. General Policy $1,000,000.00 Each Occurrence 

  $2,000,000.00 Annual Aggregate 

 

2. Products/Completed Operations $1,000,000.00 Each Occurrence 

  $2,000,000.00 Annual Aggregate 

 

3. Personal Injury $1,000,000.00 Each Occurrence 

 

C. Commercial Automobile Liability:  (under Paragraph 5.2C.3 of the General Conditions) including 

Owned, Hired, and Non-Owned Vehicles: 

 

Combined Single Limit, Bodily Injury and Property Damage $1,000,000.00 

 

D. Builder’s Risk:  Builders risk does not apply to this project. 

 

E. Policies shall also specify insurance provided by CONTRACTOR will be considered primary and not 

contributory to any other insurance available to the OWNER. 

 

F. All policies will provide for 30 Days written notice prior to any cancellation or nonrenewal of insurance 

policies required under contract.  “Will endeavor” and “but failure to mail such notice shall impose no 

obligation or liability of any kind upon the Company, its agents or representatives” wording will be 

deleted from certificates. 

 

G. The Haines Borough shall be named as an “Additional Insured” under all liability coverages listed in 

this Section, except for workers’ compensation insurance. 

 

SGC 6.20 ANTIDISCRIMINATION CLAUSE  

 

The contractor shall not discriminate on the basis of race, color, national origin or sex in the performance of 

this contract.  The contractor shall carry out applicable requirements of 40 CFR part 33 in the award and 

administration of contracts awarded under EPA financial assistance agreements.  Failure by the contractor to 

carry out these requirements is a material breach of this contract which may result in the termination of this 

contract or other legally available remedies. 

 

SGC 14.3  APPLICATION FOR PROGRESS PAYMENT.  Paragraph D.   

 

D. The Value of Materials Stored at the site shall be an amount equal to 85%. 

 

SGC 14.9  FINAL PAYMENT AND ACCEPTANCE.  Add the following paragraph: 
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B. Prior to the final payment the CONTRACTOR shall contact the Alaska Department of Labor (ADOL) 

and provide the OWNER with clearance from the ADOL for the CONTRACTOR and all 

Subcontractors that have worked on the Project.  This clearance shall indicate that all Employment 

Security Taxes have been paid. A sample letter for this purpose is at the end of this section. 

 

SGC 16.8 CERTIFIED PAYROLLS.  Change paragraph A. to read:   

 

A. All CONTRACTORs or Subcontractors who perform work on a public construction contract for the 

OWNER shall file a certified payroll with Alaska Department of Labor.  See Section 00830 - Alaska 

Labor Standards, Reporting, and Prevailing Wage Rate Determination.  Copies of the certified payroll 

shall be sent to: 

 

Borough Clerk 

Haines Borough Project Manager 

P.O. Box 1209 

Haines, Alaska 99827 
 

Add the following SGC 17: 

 

SGC 17  GENERAL INFORMATION.  This Project is currently funded by grants and loans from the U.S. 

Environmental Protection Agency and the State of Alaska (Alaska Department of Environmental 

Conservation). 
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Employment Security Tax Clearance 
 

To:  Alaska Department of Labor 

  Juneau Field Tax Office 

  Phone: 907-465-2787 

  Fax: 907-465-2374 

 

From:        

 

 

Subject: Piedad Springs Water Treatment Plant 

 

 

Timeframe of Contract        

 

 

Please advise whether or not clearance is granted for the following CONTRACTOR or Subcontractor: 

 

       

 

              

Name      Address 

 

 

Per AS 23.20.265 of the Alaska Employment Security Act, this request is for tax liability clearance and 

release to make final payment for WORK performed under the subject contract.  Please send your response 

to: 

 

 

Brad Ryan, Haines Borough Project Manager 

Haines Borough 

103 Third Avenue South 

Haines, Alaska  99827 

 

(  )  Tax Clearance is granted. 

(  )  Tax Clearance is NOT granted. 

 

Remarks:              

 

              

Signature      Date 

       

Title 

 

END OF SECTION 
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SECTION 00830 - ALASKA LABOR STANDARDS, REPORTING, AND 

PREVAILING WAGE RATE DETERMINATION 

State of Alaska, Department of Labor, Laborers’ and Mechanics’ Minimum Rates of Pay, AS 36.05.010 

and AS 36.05.050, Wage and Hour Administration Pamphlet No. 600 Effective September 1, 2015 Issue 

31 follow this page and is made a part of this specification section and this contract by reference. The 

Published Davis Bacon Wage Rates Dated November 27, 2015 follows this page and are made a part of 

this specification section and this contract by reference along with the Davis Bacon Requirements (19 

pages) with respect to the Clean Water and Drinking Water State Revolving Loan Funds contained in this 

specification section. 

The CONTRACTOR is responsible for contacting the Alaska Department of Labor to determine 

compliance with current regulations.  Both state and federal wage rates apply and the highest rate 

shall be used. 

Required Reporting During Contract (to be provided by every CONTRACTOR and Subcontractor): 

A. Certified Payrolls must be submitted every week.  Before Friday, each CONTRACTOR and 

Subcontractor must file Certified Payrolls with Statements of Compliance for the previous week.  If there 

was no activity for that pay period, indicate "No Activity." Indicate "Start" on your first payroll, and 

"Final" on your last payroll for this Project.  Send to: 

Wage and Hour Section Borough Clerk 

Alaska Department of Labor and Workforce Development Haines Borough 

Labor Standards and Safety Division 103 Third Avenue South 

Wage and Hour Administration and Haines, AK  99827 

P.O. Box 21149 (907) 766-2231 

Juneau, AK  99802-1449 

907-465-4842 

B. Within 10 Days of "Notice of Award/Notice to Proceed" make a list of all Subcontractors.  Include 

their name, address, phone, estimated subcontract amount, and estimated start and finish dates.  Send to: 

Borough Clerk Wage and Hour Section 

Haines Borough State of Alaska 

103Third Avenue South Department of Labor and Workforce Development 

Haines, AK  99827 and Labor Standards and Safety Division 

(907) 766-2231 Wage and Hour Administration 

P.O. Box 21149 

Juneau, AK  99802-1449 

C. As part of the final payment request package:  

A completed Compliance Certificate and Release form (provided in Section 01700 - Project Closeout) 

from every CONTRACTOR. 

A final Subcontractor list complete with final subcontract amounts and including all equipment rentals 

(with operators). 

Tax Clearance letters from the Alaska Department of Labor (provided in Section 00800 Supplementary 

General Conditions).  

END OF SECTION 
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Department of Labor and 
Workforce Development 

Office of the Commissioner 

Post Office Box 111149 

Juneau, Alaska 99811 

Main: 907.465.2700 

fax: 907.465-2784

September 1, 2015 

TO ALL CONTRACTING AGENCIES: 

At the Alaska Department of Labor and Workforce Development, our goal is putting Alaskans to work. This 
pamphlet is designed to help contractors awarded public construction contracts understand the most significant 
laws of the State of Alaska pertaining to prevailing wage and resident hire requirements. 

This pamphlet identifies current prevailing wage rates and resident hire classifications for public construction 
contracts (any construction projects awarded by the State of Alaska or its political subdivisions, such as local 
governments and certain non-profit organizations). Because these rates may change, this publication is printed in 
the spring and fall of every year, so please be sure you are using the appropriate rates. The rates published in this 
edition become effective September 1, 2015. 

All projects with a final bid date of September 11, 2015, or later, must pay the prevailing wage rates contained in 
this pamphlet. As the law now provides, these rates will remain stable during the life of a contract or for 24 
calendar months, whichever is shorter. The 24 months period begins on the date the prime contract is 
awarded. Upon expiration of the initial 24-month period, the latest wage rates issued by the department shall 
become effective for a subsequent 24-month period or until the original contract is completed, whichever occurs 
first. This process shall be repeated until the original contract is completed. 

The term “original contract” means the signed contract that resulted from the original bid and any amendments, 
including changes of work scope, additions, extensions, change orders, and other instruments agreed to by the 
parties that have not been subject to subsequent open bid procedures. 

If a higher federal rate is required due to partial federal funding or other federal participation, the higher rate 
must be paid. 

For additional copies of this pamphlet, contact the nearest office of the Division of Labor Standards and Safety, 
Wage and Hour office or the Web address at: http://labor.state.ak.us/lss/pamp600.htm 

For questions regarding prevailing wage or resident hire requirements, please contact the nearest Wage and Hour 
office. These offices are listed on Page x. 

Sincerely, 

Heidi Drygas 
Commissioner 

http://labor.state.ak.us/lss/pamp600.htm
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EXCERPTS FROM ALASKA LAW 
 
 
(The following statute (36.05.005) applies to projects bid on or after October 20, 2011) 
Sec. 36.05.005.  Applicability.   
This chapter applies only to a public construction contract that exceeds $25,000. 
 
Sec. 36.05.010.  Wage rates on public construction.   
A contractor or subcontractor who performs work on a public construction contract in the state shall pay not less 
than the current prevailing rate of wages for work of a similar nature in the region in which the work is done.  The 
current prevailing rate of wages is that contained in the latest determination of prevailing rate of wages issued by 
the Department of Labor and Workforce Development at least 10 days before the final date for submission of bids 
for the contract.  The rate shall remain in effect for the life of the contract or for 24 calendar months, whichever   
is shorter. At the end of the initial 24-month period, if new wage determinations have been issued by the 
department, the latest wage determination shall become effective for the next 24-month period or until the 
contract is completed, whichever occurs first. This process shall be repeated until the contract is completed. 
 
Sec. 36.05.040.  Filing schedule of employees, wages paid, and other information. 
All contractors or subcontractors who perform work on a public construction contract for the state or for a 
political subdivision of the state shall, before the Friday of every second week, file with the Department of Labor 
and Workforce Development a sworn affidavit for the previous reporting period, setting out in detail the number 
of persons employed, wages paid, job classification of each employee, hours worked each day and week, and 
other information on a form provided by the Department of Labor and Workforce Development. 
 
Sec. 36.05.045.  Notice of work and completion; withholding of payment. 

(a) Before commencing work on a public construction contract, the person entering into the contract with a 
contracting agency shall designate a primary contractor for purposes of this section.  Before work 
commences, the primary contractor shall file a notice of work with the Department of Labor and 
Workforce Development.  The notice of work must list work to be performed under the public 
construction contract by each contractor who will perform any portion of work on the contract and the 
contract price being paid to each contractor.  The primary contractor shall pay all filing fees for each 
contractor performing work on the contract, including a filing fee based on the contract price being paid 
for work performed by the primary contractor’s employees.  The filing fee payable shall be the sum of all 
fees calculated for each contractor.  The filing fee shall be one percent of each contractor’s contract price.  
The total filing fee payable by the primary contractor under this subsection may not exceed $5,000.  In 
this subsection, “contractor” means an employer who is using employees to perform work on the public 
construction contract under the contract or a subcontract. 

(b) Upon completion of all work on the public construction contract, the primary contractor shall file with the 
Department of Labor and Workforce Development a notice of completion together with payment of any 
additional filing fees owed due to increased contract amounts.  Within 30 days after the department’s 
receipt of the primary contractor’s notice of completion, the department shall inform the contracting 
agency of the amount, if any, to be withheld from the final payment. 

(c) A contracting agency 
(1) may release final payment of a public construction contract to the extent that the agency has 

received verification from the Department of Labor and Workforce Development that  
(A) the primary contractor has complied with (a) and (b) of this section; 
(B) the Department of Labor and Workforce Development is not conducting an 

investigation under this title; and 
(C) the Department of Labor and Workforce Development has not issued a notice of 

a violation of this chapter to the primary contractor or any other contractors 
working on the public construction contract; and 
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(2) shall withhold from the final payment an amount sufficient to pay the department’s estimate of 
what may be needed to compensate the employees of any contractors under investigation on this 
construction contract, and any unpaid filing fees. 

(d) The notice and filing fee required under (a) of this section may be filed after work has begun if 
(1) The public construction contract is for work undertaken in immediate response to an emergency; 

and 
(2) The notice and fees are filed not later than 14 days after the work has begun. 

(e) A false statement made on a notice required by this section is punishable under AS 11.56.210. 
 
Sec. 36.05.060.  Penalty for violation of this chapter.   
A contractor who violates this chapter is guilty of a misdemeanor and upon conviction is punishable by a fine of 
not less than $100 nor more than $1,000, or by imprisonment for not less than 10 days nor more than 90 days, or 
by both.  Each day a violation exists constitutes a separate offense. 
 
Sec. 36.05.070.  Wage rates in specifications and contracts for public works. 

(a) The advertised specifications for a public construction contract that requires or involves the employment 
of mechanics, laborers, or field surveyors must contain a provision stating the minimum wages to be 
paid various classes of laborers, mechanics, or field surveyors and that the rate of wages shall be 
adjusted to the wage rate under AS 36.05.010. 

(b) Repealed by §17 ch 142 SLA 1972. 
(c) A public construction contract under (a) of this section must contain provisions that 

(1) the contractor or subcontractors of the contractor shall pay all employees unconditionally and not 
less than once a week; 

(2) wages may not be less than those stated in the advertised specifications, regardless of the 
contractual relationship between the contractor or subcontractors and laborers, mechanics, or field 
surveyors; 

(3) the scale of wages to be paid shall be posted by the contractor in a prominent and easily accessible 
place at the site of the work; 

(4) the state or a political subdivision shall withhold so much of the accrued payments as is necessary 
to pay to laborers, mechanics, or field surveyors employed by the contractor or subcontractors the 
difference between 

(A) the rates of wages required by the contract to be paid laborers, mechanics, or field surveyors 
on the work; and  

(B) the rates of wages in fact received by laborers, mechanics, or field surveyors. 
 
Sec. 36.05.080.  Failure to pay agreed wages. 
Every contract within the scope of AS 36.05.070 shall contain a provision that if it is found that a laborer, 
mechanic, or field surveyor employed by the contractor or subcontractor has been or is being paid a rate of wages 
less than the rate of wages required by the contract to be paid, the state or its political subdivision may, by written 
notice to the contractor, terminate the contractor’s right to proceed with the work or the part of the work for which 
there is a failure to pay the required wages and to prosecute the work to completion by contract or otherwise, and 
the contractor and the contractor’s sureties are liable to the state or its political subdivision for excess costs for 
completing the work. 
 
Sec. 36.05.090.  Payment of wages from withheld payments and listing contractors who violate contracts.   

(a) The state disbursing officer in the case of a state public construction contract and the local fiscal officer 
in the case of a political subdivision public construction contract shall pay directly to laborers, 
mechanics, or field surveyors from accrued payments withheld under the terms of the contract the wages 
due laborers, mechanics, or field surveyors under AS 36.05.070. 

(b) The state disbursing officer or the local fiscal officer shall distribute to all departments of the state 
government and to all political subdivisions of the state a list giving the names of persons who have 
disregarded their obligations to employees.  A person appearing on this list and a firm, corporation, 
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partnership, or association in which the person has an interest may not work as a contractor or 
subcontractor on a public construction contract for the state or a political subdivision of the state until 
three years after the date of publication of the list.  If the accrued payments withheld under the contract 
are insufficient to reimburse all the laborers, mechanics, or field surveyors with respect to whom there 
has been a failure to pay the wages required under AS 36.05.070, the laborers, mechanics, or field 
surveyors have the right of action or intervention or both against the contractor and the contractor’s 
sureties conferred by law upon persons furnishing labor or materials, and in the proceedings it is not a 
defense that the laborers, mechanics, or field surveyors accepted or agreed to accept less than the 
required rate of wages or voluntarily made refunds. 

 
Sec. 36.05.900.  Definition.  
In this chapter, “contracting agency” means the state or a political subdivision of the state that has entered into a 
public construction contract with a contractor. 
 
 

 ADDITIONAL INFORMATION 
 
LABORER CLASSIFICATION CLARIFICATION 
The laborer rates categorized in class code S1201-S1206 apply in one area of Alaska; the area that is south of N63 
latitude and west of W138 Longitude.  The laborer rates categorized in class code N1201-N1206 apply in two 
areas of Alaska; the Alaska areas north of N63 latitude and east of W138 longitude.  The following graphic 
representations should assist with clarifying the applicable wage rate categories: 
 

 
 
 
 
S1201-
S1206 

 

 
 

 
 
 
N1201-
N1206 

 
 
 
ACCOMMODATIONS AND PER DIEM 
The Alaska Department of Labor and Workforce Development has adopted a per diem requirement for 
blocklayers, bricklayers, carpenters, dredgemen, heat & frost insulators/asbestos workers, ironworkers, laborers, 
operative plasterers & cement masons, painters, piledrivers, power equipment operators, roofers, surveyors, truck 
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drivers/surveyors, and tunnel workers.  This per diem rate creates an allowable alternative to providing board and 
lodging under the following conditions: 
 

Employer-Provided Camp or Suitable Accommodations 
Unless otherwise approved by the Commissioner, the employer shall ensure that a worker who is employed 
on a project that is 65 road miles or more from the international airport in either Fairbanks, Juneau or 
Anchorage or is inaccessible by road in a 2-wheel drive vehicle and who is not a domiciled resident of the 
locality of the project shall receive meals and lodging.  Lodging shall be in accordance with all applicable 
state and federal laws.  In cases where the project site is not road accessible, but the employee can 
reasonably get to the project worksite from their permanent residence within one hour, the Commissioner 
may waive these requirements for that employee upon a written request from the employer. 
 
The term “domiciled resident” means a person living within 65 road miles of the project, or in the case of a 
highway project, the mid-point of the project, for at least 12 consecutive months prior to the award of the 
project.  However, if the employer or person provides sufficient evidence to convince the department that a 
person has established a permanent residence and an intent to remain indefinitely within the distance to be 
considered a “domiciled resident,” the employer shall not be required to provide meals and lodging or pay 
per diem. 
 
Where the employer provides or furnishes board, lodging or any other facility, the cost or amount thereof 
shall not be considered or included as part of the required prevailing wage basic hourly rate and cannot be 
applied to meet other fringe benefit requirements.  The taxability of employer provided board and lodging 
shall be determined by the appropriate taxation enforcement authority. 
 
Per Diem 
Employers are encouraged to use commercial facilities and lodges; however, when such facilities are not 
available, per diem in lieu of meals and lodging must be paid at the basic rate of $75.00 per day, or part 
thereof, the worker is employed on the project.  Per diem shall not be allowed on highway projects west of 
Livengood on the Elliott Highway, at Mile 0 of the Dalton Highway to the North Slope of Alaska, north of 
Mile 20 on the Taylor Highway, east of Chicken, Alaska, on the Top of the World Highway and south of 
Tetlin Junction to the Alaska-Canada border. 
 

The above-listed standards for room and board and per diem only apply to the crafts as identified in Pamphlet 
600, Laborers’ and Mechanics’ Minimum Rates of Pay.  Other crafts working on public construction projects 
shall be provided room and board at remote sites based on the department’s existing policy guidelines. In the 
event that a contractor provides lodging facilities, but no meals, the department will accept payment of $36 per 
day for meals to meet the per diem requirements. 
 
 
APPRENTICE HIRING REQUIREMENTS 
On July 24, 2005, Administrative Order No. 226 established a 15 percent goal for hiring apprentices in certain job 
categories on highway, airport, harbor, dam, tunnel, utility or dredging projects awarded by the Alaska 
Department of Transportation and Public Facilities that exceed $2.5 million.  This Order will apply to all projects 
in the referenced categories that are advertised after September 1, 2005.  On these projects, the hours worked by 
apprentices will be compared to the hours worked by journeyman level workers to determine if the 15 percent 
goal has been met.  This on-the-job training goal is critical to ensure that the Alaska work force is prepared for the 
future.  For additional details, contact the nearest Wage and Hour office at the address listed on Page xi of this 
publication. Administrative Order No. 226 may be viewed in its entirety on the Internet at 
http://www.gov.state.ak.us/admin-orders/226.html or call any Wage and Hour office to receive a copy. 
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APPRENTICE RATES 
Apprentice rates at less than the minimum prevailing rates may be paid to apprentices according to an apprentice 
program which has been registered and approved by the Commissioner of the Alaska Department of Labor and 
Workforce Development in writing or according to a bona fide apprenticeship program registered with the U.S. 
Department of Labor, Office of Apprenticeship.  Any employee listed on a payroll at an apprentice wage rate 
who is not registered as above shall be paid the journeyman prevailing minimum wage in that work 
classification.  Wage rates are based on prevailing crew makeup practices in Alaska and apply to work performed 
regardless of either the quality of the work performed by the employee or the titles or classifications which may 
be assigned to individual employees. 
 
 
FRINGE BENEFIT PLANS 
Contractors/subcontractors may compensate fringe benefits to their employees in any one of three methods.  The 
fringe benefits may be paid into a union trust fund, into an approved benefit plan, or paid directly on the paycheck 
as gross wages. 
 
Where fringe benefits are paid into approved plans, funds, or programs including union trust funds, the payments 
must be contributed at least monthly.  If contractors submit their own payroll forms and are paying fringe benefits 
into approved plans, funds, or programs, the employer’s certification must include, in addition to those 
requirements of 8 AAC 30.020(c), a statement that fringe benefit payments have been or will be paid at least 
monthly.  Contractors who pay fringe benefits to a plan must ensure the plan is one approved by the Internal 
Revenue Service and that the plan meets the requirements of 8 AAC 30.025 (eff. 3/2/08) in order for payments to 
be credited toward the prevailing wage obligation. 
 
 
SPECIAL PREVAILING WAGE RATE DETERMINATION 
Special prevailing wage rate determinations may be requested for special projects or a special worker 
classification if the work to be performed does not conform to traditional public construction for which a 
prevailing wage rate has been established under 8 AAC 30.050(a) of this section.  Requests for special wage rate 
determinations must be in writing and filed with the Commissioner at least 30 days before the award of the 
contract.  An applicant for a special wage rate determination shall have the responsibility to support the necessity 
for the special rate.  An application for a special wage rate determination filed under this section must contain: 
 

(1)  a specification of the contract or project on which the special rates will apply and a description of the 
work to be performed; 

(2)  a brief narrative explaining why special wage rates are necessary; 
(3)  the job class or classes involved;  
(4)  the special wage rates the applicant is requesting, including survey or other relevant wage data to 

support the requested rates; 
(5)  the approximate number of employees who would be affected; and 
(6)  any other information which might be helpful in determining if special wage rates are appropriate. 

 
Requests made pursuant to the above should be addressed to: 
 

Director 
Alaska Department of Labor and Workforce Development 

Labor Standards & Safety Division 
Wage and Hour Administration 

P.O. Box 111149 
Juneau, AK 99811-1149 

-or-  

Email: anchorage.lss-wh@alaska.gov 
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LABOR STANDARDS REGULATIONS 
NOTICE REQUEST 

 
If you would like to receive notices of proposed changes to regulations for Wage and Hour or Mechanical 
Inspection, please indicate below the programs for which you are interested in receiving such notices, print your name 
and email or mailing address in the space provided, and send this page to: 

 
Alaska Department of Labor and Workforce Development 

Labor Standards & Safety Division 
Wage and Hour Administration 
1251 Muldoon Road, Suite 113 
Anchorage, AK  99504-2098 

Email: anchorage.lss-wh@alaska.gov 
 
 

For REGULATIONS information relating to any of the following: 
 
 Wage and Hour Title 23 Employment Practices 
 Wage and Hour Title 36 Public Works 
 Employment Agencies 
 Child Labor 
 Employment Preference (Local Hire) 
 Plumbing Code 
 Electrical Code 
 Boiler/Pressure Vessel Construction Code 
 Elevator Code 
 Certificates of Fitness 
 Recreational Devices 
 
 
Request any of the following PUBLICATIONS by checking below: 
 
 Wage and Hour Title 23 Employment Practices   Public Construction Pamphlet 
 Minimum Wage & Overtime Poster    Public Construction Wage Rates 
 Child Labor Poster      Child Labor Pamphlet 
 
 
PLEASE NOTE:  DUE TO INCREASED MAILING AND PRINTING COSTS, ONLY ONE OF EACH 
PUBLICATION REQUESTED WILL BE MAILED TO YOU.  IF YOU WISH TO RECEIVE ADDITIONAL 
COPIES OR SUBSEQUENT PUBLICATIONS, PLEASE CONTACT OUR OFFICE AT (907) 269-4900. 
 
Name:   ______________________________________________________ 
 
Mailing Address: ______________________________________________________ 

   ______________________________________________________ 

   ______________________________________________________ 

   ______________________________________________________ 

 
Email Address:  __________________________________________________________ 
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DEPARTMENT OF LABOR & WORKFORCE DEVELOPMENT 
ALASKA EMPLOYMENT PREFERENCE INFORMATION 

 
By authority of AS 36.10.150 and 8 AAC 30.064, the Commissioner of Labor and Workforce Development has 
determined the State of Alaska to be a Zone of Underemployment. A Zone of Underemployment requires that 
Alaska residents who are eligible under AS 36.10.140 be given a minimum of 90 percent employment preference on 
public works contracts throughout the state in certain job classifications. This 90 percent Alaska resident hiring 
preference applies on a project-by-project, craft-by-craft or occupational basis and must be met each 
workweek by each contractor/subcontractor in each of the following classifications: 
 
Boilermakers Electricians Laborers  Roofers 
Bricklayers 
Carpenters 

Engineers & Architects 
Equipment Operators 

Mechanics  
Millwrights 

Sheet Metal Workers 
Surveyors 

Cement Masons 
Culinary Workers 

Foremen & Supervisors 
Insulation Workers 

Painters 
Piledriving Occupations 

Truck Drivers 
Tug Boat Workers 

 Ironworkers Plumbers & Pipefitters Welders 
    
This determination became effective July 1, 2015, and remains in effect through June 30, 2017.  This determination 
will be applied to projects with a bid submission deadline on or after July 1, 2015 and to projects previously covered 
by the 2013 Alaska employment preference determination.  This will afford contractors an opportunity to consider 
the impacts of Alaska resident hire in their bids. 
 
The first person on a certified payroll in any classification is called the "first worker" and is not required to be an 
Alaskan resident. However, once the contractor adds any more workers in the classification, then all workers in the 
classification are counted, and the 90 percent calculation is applied to compute the number of required Alaskans to 
be in compliance. To compute the number of Alaskan residents required in a workweek in a particular classification, 
multiply the total number of workers in the classification by 90 percent. The result is then rounded down to the 
nearest whole number to determine the number of Alaskans that must be employed in that classification. 
 
If a worker works in more than one classification during a week, the classification in which they spent the most time 
would be counted for employment preference purposes. If the time is split evenly between two classifications, the 
worker is counted in both classifications. 
 
If you have difficulty meeting the 90 percent requirement, an approved waiver must be obtained before a non-Alaska 
resident is hired who would put the contractor/subcontractor out of compliance (8 AAC 30.081 (e) (f)).  The waiver 
process requires proof of an adequate search for qualified Alaskan workers. Qualified Alaska residents identified 
through the search must be hired before waivers for non-resident workers may be granted.  To apply for a waiver, 
contact the nearest Wage and Hour Office for instructions. 
 
Here is an example to apply the 90 percent requirement to four boilermaker workers. Multiply four workers by 90% 
and drop the fraction (.90 X 4 = 3.6 - .6 = 3). The remaining number is the number of Alaskan resident boilermakers 
required to be in compliance in that particular classification for that week. 
 
The penalties for being out of compliance are serious.  AS 36.10.100 (a) states "A contractor who violates a 
provision of this chapter shall have deducted from amounts due to the contractor under the contract the prevailing 
wages which should have been paid to a displaced resident and these amounts shall be retained by the contracting 
agency." If a contractor/subcontractor is found to be out of compliance, penalties accumulate until they come into 
compliance. 
 
Contractors are responsible for determining residency status. If you have difficulty determining whether a worker is 
an Alaska resident, you should contact the nearest Wage and Hour Office.  Contact Wage and Hour in Anchorage at 
(907) 269-4900, in Fairbanks at (907) 451-2886, or in Juneau at (907) 465-4842. 
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Alaska Department of Labor and Workforce Development  

Labor Standards & Safety Division 
Wage and Hour Administration 

Web site: http://labor.state.ak.us/lss/pamp600.htm 
 

Anchorage  Juneau  Fairbanks 

1251 Muldoon Road, Suite 113  1111 W. 8th Street, Suite 302  Regional State Office Building 
Anchorage, Alaska 99504-2098  Juneau, Alaska 99801  675 7th Ave., Station J-1 
Phone: (907) 269-4900  Phone: (907) 465-4842  Fairbanks, Alaska 99701-4593 
    Phone: (907) 451-2886 
Email:  
anchorage.lss-wh@alaska.gov 

 Email:  
juneau.lss-wh@alaska.gov 

 Email: 
fairbanks.lss@alaska.gov 

 
 

DEBARMENT LIST 
 
 
AS 36.05.090(b) states that “the state disbursing officer or the local fiscal officer shall distribute to all 
departments of the state government and to all political subdivisions of the state a list giving the names of persons 
who have disregarded their obligations to employees.” 
 
A person appearing on the following debarment list and a firm, corporation, partnership, or association in which 
the person has an interest may not work as a contractor or subcontractor on a public construction contract for the 
state or a political subdivision of the state for three years from the date of debarment. 
 
 
 
Company Name                                          Debarment Expires 
 
Bengal Groups, LLC     November 3, 2017 
Mohammed Ali, Individual    November 3, 2017 
Fry’s Services, LLC     November 16, 2017 
John Paul Freie, Individual    November 16, 2017 
Pyramid Audio & Video, Ltd.    June 19, 2018 
Jeffrey P. Schneider, Individual    June 19, 2018 



Laborers' & Mechanics' Minimum Rates of Pay
Classification of Laborers & Mechanics

Class
Code BHR H&W PEN TRN Other Benefits THR

Boilermakers

A0101 Boilermaker (journeyman) 44.01 8.57 15.34 1.60 3.00 0.34 72.86
VAC SAF

Bricklayers & Blocklayers
**See note on last page if remote site

A0201 Blocklayer 39.81 9.53 8.50 0.55 0.15 0.43 58.97
L&M na

Bricklayer
Marble or Stone Mason
Refractory Worker (Firebrick, Plastic, Castable, and Gunite Refractory 
Applications)
Terrazzo Worker
Tile Setter

A0202 Tuck Pointer Caulker 39.81 9.53 8.50 0.55 0.15 0.43 58.97
L&M na

Cleaner (PCC)

A0203 Marble & Tile Finisher 33.94 9.53 8.50 0.55 0.15 0.43 53.10
L&M na

Terrazzo Finisher

A0204 Torginal Applicator 37.88 9.53 8.50 0.55 0.15 0.43 57.04
L&M na

Carpenters, Statewide
**See note on last page if remote site

A0301 Carpenter (journeyman) 38.09 9.78 13.61 0.70 0.10 0.15 62.43
L&M SAF

Lather/Drywall/Acoustical

Cement Masons, Region I (North of N63 latitude)
**See note on last page if remote site

N0401 Group I, including: 36.69 7.24 11.80 1.18 0.10 0.00 57.01
L&M na

Application of Sealing Compound
Application of Underlayment
Building, General
Cement Mason (journeyman)
Concrete

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   

Page 1Issue 31, Effective September 1, 2015



Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Cement Masons, Region I (North of N63 latitude)
**See note on last page if remote site

N0401 Group I, including: 36.69 7.24 11.80 1.18 0.10 0.00 57.01
L&M na

Concrete Paving
Curb & Gutter, Sidewalk
Curing of All Concrete
Grouting & Caulking of Tilt-Up Panels
Grouting of All Plates
Patching Concrete
Screed Pin Setter
Spackling/Skim Coating

N0402 Group II, including: 36.69 7.24 11.80 1.18 0.10 0.00 57.01
L&M na

Form Setter

N0403 Group III, including: 36.69 7.24 11.80 1.18 0.10 0.00 57.01
L&M na

Concrete Saw (self-powered)
Curb & Gutter Machine
Floor Grinder
Pneumatic Power Tools
Power Chipping & Bushing
Sand Blasting Architectural Finish
Screed & Rodding Machine Operator
Troweling Machine Operator

N0404 Group IV, including: 36.69 7.24 11.80 1.18 0.10 0.00 57.01
L&M na

Application of All Composition Mastic
Application of All Epoxy Material
Application of All Plastic Material
Finish Colored Concrete
Gunite Nozzleman
Hand Powered Grinder
Tunnel Worker

N0405 Group V, including: 36.94 7.24 11.80 1.18 0.10 0.00 57.26
L&M na

Plasterer

Cement Masons, Region II (South of N63 latitude)
**See note on last page if remote site

S0401 Group I, including: 36.44 7.24 11.80 1.18 0.10 0.00 56.76
L&M na

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   

Page 2 Issue 31, Effective September 1, 2015



Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Cement Masons, Region II (South of N63 latitude)
**See note on last page if remote site

S0401 Group I, including: 36.44 7.24 11.80 1.18 0.10 0.00 56.76
L&M na

Application of Sealing Compound
Application of Underlayment
Building, General
Cement Mason (journeyman)
Concrete
Concrete Paving
Curb & Gutter, Sidewalk
Curing of All Concrete
Grouting & Caulking of Tilt-Up Panels
Grouting of All Plates
Patching Concrete
Screed Pin Setter
Spackling/Skim Coating

S0402 Group II, including: 36.44 7.24 11.80 1.18 0.10 0.00 56.76
L&M na

Form Setter

S0403 Group III, including: 36.44 7.24 11.80 1.18 0.10 0.00 56.76
L&M na

Concrete Saw (self-powered)
Curb & Gutter Machine
Floor Grinder
Pneumatic Power Tools
Power Chipping & Bushing
Sand Blasting Architectural Finish
Screed & Rodding Machine Operator
Troweling Machine Operator

S0404 Group IV, including: 36.44 7.24 11.80 1.18 0.10 0.00 56.76
L&M na

Application of All Composition Mastic
Application of All Epoxy Material
Application of All Plastic Material
Finish Colored Concrete
Gunite Nozzleman
Hand Powered Grinder
Tunnel Worker

S0405 Group V, including: 36.69 7.24 11.80 1.18 0.10 0.00 57.01
L&M na

Plasterer

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Culinary Workers  * See note on last page

A0501 Baker/Cook 25.67 6.53 6.37 0.00 0.07 0.00 38.64
LEG na

A0503 General Helper 22.62 6.53 6.37 0.00 0.07 0.00 35.59
LEG na

Housekeeper
Janitor
Kitchen Helper

A0504 Head Cook 26.22 6.53 6.37 0.00 0.07 0.00 39.19
LEG na

A0505 Head Housekeeper 23.04 6.53 6.37 0.00 0.07 0.00 36.01
LEG na

Head Kitchen Help

Dredgemen
**See note on last page if remote site

A0601 Assistant Engineer, including: 39.26 9.60 10.50 1.00 0.10 0.00 60.46
L&M na

Craneman
Electrical Generator Operator (primary pump/power barge/dredge)
Engineer
Welder

A0602 Assistant Mate (deckhand) 38.10 9.60 10.50 1.00 0.10 0.00 59.30
L&M na

A0603 Fireman 38.54 9.60 10.50 1.00 0.10 0.00 59.74
L&M na

A0605 Leverman Clamshell 41.79 9.60 10.50 1.00 0.10 0.00 62.99
L&M na

A0606 Leverman Hydraulic 40.03 9.60 10.50 1.00 0.10 0.00 61.23
L&M na

A0607 Mate & Boatman 39.26 9.60 10.50 1.00 0.10 0.00 60.46
L&M na

A0608 Oiler (dredge) 38.54 9.60 10.50 1.00 0.10 0.00 59.74
L&M na

Electricians

A0701 Inside Cable Splicer 39.82 11.61 12.59 0.95 0.20 0.15 65.32
L&M LEG

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Electricians

A0702 Inside Journeyman Wireman, including: 39.49 11.61 12.83 0.95 0.20 0.15 65.23
L&M LEG

Technicians

A0703 Power Cable Splicer 52.27 11.61 17.34 0.95 0.20 0.15 82.52
L&M LEG

A0704 Tele Com Cable Splicer 47.45 11.61 15.02 0.95 0.20 0.15 75.38
L&M LEG

A0705 Power Journeyman Lineman, including: 50.52 11.61 17.29 0.95 0.20 0.15 80.72
L&M LEG

Power Equipment Operator
Technician

A0706 Tele Com Journeyman Lineman, including: 45.70 11.61 14.97 0.95 0.20 0.15 73.58
L&M LEG

Technician
Tele Com Equipment Operator

A0707 Straight Line Installer - Repairman 45.70 11.61 14.97 0.95 0.20 0.15 73.58
L&M LEG

A0708 Powderman 48.52 11.61 17.23 0.95 0.20 0.15 78.66
L&M LEG

A0710 Material Handler 26.18 11.11 4.54 0.15 0.15 0.15 42.28
L&M LEG

A0712 Tree Trimmer Groundman 26.67 11.61 10.55 0.15 0.15 0.15 49.28
L&M LEG

A0713 Journeyman Tree Trimmer 35.34 11.61 10.81 0.15 0.15 0.15 58.21
L&M LEG

A0714 Vegetation Control Sprayer 38.79 11.61 10.91 0.15 0.15 0.15 61.76
L&M LEG

A0715 Inside Journeyman Communications CO/PBX 38.07 11.61 12.54 0.95 0.20 0.15 63.52
L&M LEG

Elevator Workers

A0802 Elevator Constructor 35.94 13.58 14.21 0.60 0.30 3.27 67.90
L&M VAC

A0803 Elevator Constructor Mechanic 51.34 13.58 14.21 0.60 0.30 5.70 85.73
L&M VAC

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Heat & Frost Insulators/Asbestos Workers
**See note on last page if remote site

A0902 Asbestos Abatement-Mechanical Systems 36.18 8.84 9.51 0.60 0.12 0.00 55.25
SAF na

A0903 Asbestos Abatement/General Demolition All Systems 36.18 8.84 9.51 0.60 0.12 0.00 55.25
SAF na

A0904 Insulator, Group II 36.18 8.84 9.51 0.60 0.12 0.00 55.25
SAF na

A0905 Fire Stop 36.18 8.84 9.51 0.60 0.12 0.00 55.25
SAF na

IronWorkers
**See note on last page if remote site

A1101 Ironworkers, including: 36.25 7.83 19.25 0.97 0.46 0.10 64.86
L&M IAF

Bender Operators
Bridge & Structural
Machinery Mover
Ornamental
Reinforcing
Rigger
Sheeter
Signalman
Stage Rigger
Toxic Haz-Mat Work
Welder

A1102 Helicopter 37.25 7.83 19.25 0.97 0.46 0.10 65.86
L&M IAF

Tower (energy producing windmill type towers to include nacelle and 
blades)

A1103 Fence/Barrier Installer 32.75 7.83 19.00 0.97 0.46 0.10 61.11
L&M IAF

Guard Rail Installer

A1104 Guard Rail Layout Man 33.49 7.83 19.00 0.97 0.46 0.10 61.85
L&M IAF

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
**See note on last page if remote site

N1201 Group I, including: 29.79 7.53 15.95 1.20 0.20 0.15 54.82
L&M LEG

Asphalt Worker (shovelman, plant crew)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   

Page 6 Issue 31, Effective September 1, 2015



Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
**See note on last page if remote site

N1201 Group I, including: 29.79 7.53 15.95 1.20 0.20 0.15 54.82
L&M LEG

Brush Cutter
Camp Maintenance Laborer
Carpenter Tender or Helper
Choke Setter, Hook Tender, Rigger, Signalman
Concrete Labor (curb & gutter, chute handler, grouting, curing, screeding)
Crusher Plant Laborer
Demolition Laborer
Ditch Digger
Dumpman
Environmental Laborer (hazard/toxic waste, oil spill)
Fence Installer
Fire Watch Laborer
Flagman
Form Stripper
General Laborer
Guardrail Laborer, Bridge Rail Installer
Hydro-seeder Nozzleman
Laborer, Building
Landscaper or Planter
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block 4 feet or less - highway or landscape work)
Material Handler
Pneumatic or Power Tools
Portable or Chemical Toilet Serviceman
Pump Man or Mixer Man
Railroad Track Laborer
Sandblast, Pot Tender
Saw Tender
Slurry Work
Steam Cleaner Operator
Steam Point or Water Jet Operator
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Tank Cleaning
Utiliwalk & Utilidor Laborer
Watchman (construction projects)
Window Cleaner

N1202 Group II, including: 30.79 7.53 15.95 1.20 0.20 0.15 55.82
L&M LEG

Burning & Cutting Torch
Cement or Lime Dumper or Handler (sack or bulk)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
**See note on last page if remote site

N1202 Group II, including: 30.79 7.53 15.95 1.20 0.20 0.15 55.82
L&M LEG

Certified Erosion Sediment Control Lead (CESCL Laborer)
Choker Splicer
Chucktender (wagon, air-track & hydraulic drills)
Concrete Laborer (power buggy, concrete saws, pumpcrete nozzleman, 
vibratorman)
Culvert Pipe Laborer
Cured Inplace Pipelayer
Environmental Laborer (asbestos, marine work)
Foam Gun or Foam Machine Operator
Green Cutter (dam work)
Gunite Operator
Hod Carrier
Jackhammer or Pavement Breaker (more than 45 pounds)
Laser Instrument Operator
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block over 4 feet - highway or landscape work)
Mason Tender &  Mud Mixer (sewer work)
Pilot Car
Pipelayer Helper
Plasterer, Bricklayer & Cement Finisher Tender
Powderman Helper
Power Saw Operator
Railroad Switch Layout Laborer
Sandblaster
Scaffold Building & Erecting
Sewer Caulker
Sewer Plant Maintenance Man
Thermal Plastic Applicator
Timber Faller, Chainsaw Operator, Filer
Timberman

N1203 Group III, including: 31.69 7.53 15.95 1.20 0.20 0.15 56.72
L&M LEG

Bit Grinder
Camera/Tool/Video Operator
Guardrail Machine Operator
High Rigger & Tree Topper
High Scaler
Multiplate
Plastic Welding
Slurry Seal Squeegee Man
Traffic Control Supervisor

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
**See note on last page if remote site

N1203 Group III, including: 31.69 7.53 15.95 1.20 0.20 0.15 56.72
L&M LEG

Welding Certified (in connection with laborer's work)

N1204 Group IIIA 34.97 7.53 15.95 1.20 0.20 0.15 60.00
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to, wagon drills, air-track drills, 
hydraulic drills)
Licensed Powderman
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayers
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)

N1205 Group IV 19.36 7.53 15.95 1.20 0.20 0.15 44.39
L&M LEG

Final Building Cleanup
Permanent Yard Worker

N1206 Group IIIB 35.80 7.53 15.95 1.20 0.20 0.15 60.83
L&M LEG

Federally Licensed Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
Stake Hopper)

Laborers (The area that is south of N63 latitude and west of W138 longitude)
**See note on last page if remote site

S1201 Group I, including: 29.79 7.53 15.95 1.20 0.20 0.15 54.82
L&M LEG

Asphalt Worker (shovelman, plant crew)
Brush Cutter
Camp Maintenance Laborer
Carpenter Tender or Helper
Choke Setter, Hook Tender, Rigger, Signalman
Concrete Labor (curb & gutter, chute handler, grouting, curing, screeding)
Crusher Plant Laborer
Demolition Laborer
Ditch Digger
Dumpman
Environmental Laborer (hazard/toxic waste, oil spill)
Fence Installer
Fire Watch Laborer
Flagman

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
**See note on last page if remote site

S1201 Group I, including: 29.79 7.53 15.95 1.20 0.20 0.15 54.82
L&M LEG

Form Stripper
General Laborer
Guardrail Laborer, Bridge Rail Installer
Hydro-seeder Nozzleman
Laborer, Building
Landscaper or Planter
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block 4 feet or less - highway or landscape work)
Material Handler
Pneumatic or Power Tools
Portable or Chemical Toilet Serviceman
Pump Man or Mixer Man
Railroad Track Laborer
Sandblast, Pot Tender
Saw Tender
Slurry Work
Steam Cleaner Operator
Steam Point or Water Jet Operator
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Tank Cleaning
Utiliwalk & Utilidor Laborer
Watchman (construction projects)
Window Cleaner

S1202 Group II, including: 30.79 7.53 15.95 1.20 0.20 0.15 55.82
L&M LEG

Burning & Cutting Torch
Cement or Lime Dumper or Handler (sack or bulk)
Certified Erosion Sediment Control Lead (CESCL Laborer)
Choker Splicer
Chucktender (wagon, air-track & hydraulic drills)
Concrete Laborer (power buggy, concrete saws, pumpcrete nozzleman, 
vibratorman)
Culvert Pipe Laborer
Cured Inplace Pipelayer
Environmental Laborer (asbestos, marine work)
Foam Gun or Foam Machine Operator
Green Cutter (dam work)
Gunite Operator
Hod Carrier
Jackhammer or Pavement Breaker (more than 45 pounds)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
**See note on last page if remote site

S1202 Group II, including: 30.79 7.53 15.95 1.20 0.20 0.15 55.82
L&M LEG

Laser Instrument Operator
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block over 4 feet - highway or landscape work)
Mason Tender &  Mud Mixer (sewer work)
Pilot Car
Pipelayer Helper
Plasterer, Bricklayer & Cement Finisher Tender
Powderman Helper
Power Saw Operator
Railroad Switch Layout Laborer
Sandblaster
Scaffold Building & Erecting
Sewer Caulker
Sewer Plant Maintenance Man
Thermal Plastic Applicator
Timber Faller, Chainsaw Operator, Filer
Timberman

S1203 Group III, including: 31.69 7.53 15.95 1.20 0.20 0.15 56.72
L&M LEG

Bit Grinder
Camera/Tool/Video Operator
Guardrail Machine Operator
High Rigger & Tree Topper
High Scaler
Multiplate
Plastic Welding
Slurry Seal Squeegee Man
Traffic Control Supervisor
Welding Certified (in connection with laborer's work)

S1204 Group IIIA 34.97 7.53 15.95 1.20 0.20 0.15 60.00
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to, wagon drills, air-track drills, 
hydraulic drills)
Licensed Powderman
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayers
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
**See note on last page if remote site

S1205 Group IV 19.36 7.53 15.95 1.20 0.20 0.15 44.39
L&M LEG

Final Building Cleanup
Permanent Yard Worker

S1206 Group IIIB 35.80 7.53 15.95 1.20 0.20 0.15 60.83
L&M LEG

Federally Licensed Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
Stake Hopper)

Millwrights

A1251 Millwright (journeyman) 36.49 9.78 11.26 1.00 0.40 0.05 58.98
L&M na

A1252 Millwright Welder 37.49 9.78 11.26 1.00 0.40 0.05 59.98
L&M na

Painters, Region I (North of N63 latitude)
**See note on last page if remote site

N1301 Group I, including: 32.07 7.83 11.10 1.08 0.07 0.00 52.15
L&M na

Brush
General Painter
Hand Taping
Hazardous Material Handler
Lead-Based Paint Abatement
Roll

N1302 Group II, including: 32.59 7.83 11.10 1.08 0.07 0.00 52.67
L&M na

Bridge Painter
Epoxy Applicator
General Drywall Finisher
Hand/Spray Texturing
Industrial Coatings Specialist
Machine/Automatic Taping
Pot Tender
Sandblasting
Specialty Painter
Spray
Structural Steel Painter

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Painters, Region I (North of N63 latitude)
**See note on last page if remote site

N1302 Group II, including: 32.59 7.83 11.10 1.08 0.07 0.00 52.67
L&M na

Wallpaper/Vinyl Hanger

N1304 Group IV, including: 37.88 7.83 11.16 1.05 0.05 0.00 57.97
na na

Glazier
Storefront/Automatic Door Mechanic

N1305 Group V, including: 29.51 7.83 5.02 0.83 0.07 0.00 43.26
na na

Carpet Installer
Floor Coverer
Heat Weld/Cove Base
Linoleum/Soft Tile Installer

Painters, Region II (South of N63 latitude)
**See note on last page if remote site

S1301 Group I, including : 30.31 7.83 10.85 1.08 0.07 0.00 50.14
L&M na

Brush
General Painter
Hand Taping
Hazardous Material Handler
Lead-Based Paint Abatement
Roll
Spray

S1302 Group II, including : 31.56 7.83 10.85 1.08 0.07 0.00 51.39
L&M na

General Drywall Finisher
Hand/Spray Texturing
Machine/Automatic Taping
Wallpaper/Vinyl Hanger

S1303 Group III, including : 31.66 7.83 10.85 1.08 0.07 0.00 51.49
L&M na

Bridge Painter
Epoxy Applicator
Industrial Coatings Specialist
Pot Tender
Sandblasting
Specialty Painter
Structural Steel Painter

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Painters, Region II (South of N63 latitude)
**See note on last page if remote site

S1304 Group IV, including: 37.88 7.83 10.41 1.08 0.07 0.00 57.27
L&M na

Glazier
Storefront/Automatic Door Mechanic

S1305 Group V, including: 29.51 7.83 5.02 0.83 0.07 0.00 43.26
L&M na

Carpet Installer
Floor Coverer
Heat Weld/Cove Base
Linoleum/Soft Tile Installer

Piledrivers
**See note on last page if remote site

A1401 Piledriver 38.09 9.78 13.61 0.70 0.10 0.15 62.43
L&M IAF

Assistant Dive Tender
Carpenter/Piledriver
Rigger
Sheet Stabber
Skiff Operator

A1402 Piledriver-Welder/Toxic Worker 39.09 9.78 13.61 0.70 0.10 0.15 63.43
L&M IAF

A1403 Remotely Operated Vehicle Pilot/Technician 42.40 9.78 13.61 0.70 0.10 0.15 66.74
L&M IAF

Single Atmosphere Suit, Bell or Submersible Pilot

A1404 Diver (working) ***See note on last page 82.20 9.78 13.61 0.70 0.10 0.15 106.54
L&M IAF

A1405 Diver (standby) ***See note on last page 42.40 9.78 13.61 0.70 0.10 0.15 66.74
L&M IAF

A1406 Dive Tender ***See note on last page 41.40 9.78 13.61 0.70 0.10 0.15 65.74
L&M IAF

A1407 Welder (American Welding Society, Certified Welding Inspector) 43.65 9.78 13.61 0.70 0.10 0.15 67.99
L&M IAF

Plumbers, Region I (North of N63 latitude)

N1501 Journeyman Pipefitter 41.21 7.75 13.45 1.25 1.10 0.00 64.76
L&M S&L

Plumber
Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 

PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 
VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Plumbers, Region I (North of N63 latitude)

N1501 Journeyman Pipefitter 41.21 7.75 13.45 1.25 1.10 0.00 64.76
L&M S&L

Welder

Plumbers, Region II (South of N63 latitude)

S1501 Journeyman Pipefitter 40.00 8.88 11.57 1.25 0.20 0.00 61.90
L&M na

Plumber
Welder

Plumbers, Region IIA (1st Judicial District)

X1501 Journeyman Pipefitter 37.27 12.72 11.25 2.50 0.24 0.00 63.98
L&M na

Plumber
Welder

Power Equipment Operators
**See note on last page if remote site

A1601 Group I, including: 40.03 9.60 10.50 1.00 0.10 0.00 61.23
L&M na

Asphalt Roller: Breakdown, Intermediate, and Finish
Back Filler
Barrier Machine (Zipper)
Beltcrete with Power Pack & similar conveyors
Bending Machine
Boat Coxswain
Bulldozer
Cableways, Highlines & Cablecars
Cleaning Machine
Coating Machine
Concrete Hydro Blaster
Cranes  (45 tons & under or 150 feet of boom & under (including jib & 
attachments))
(a) Hydralifts or Transporters, (all track or truck type)
(b) Derricks

Crushers
Deck Winches, Double Drum
Ditching or Trenching Machine (16 inch or over)
Drag Scraper, Yarder, and similar types

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
**See note on last page if remote site

A1601 Group I, including: 40.03 9.60 10.50 1.00 0.10 0.00 61.23
L&M na

Drilling Machines, Core, Cable, Rotary and Exploration
Finishing Machine Operator, Concrete Paving, Laser Screed, Sidewalk, 
Curb & Gutter Machine
Helicopters
Hover Craft, Flex Craft, Loadmaster, Air Cushion, All-Terrain Vehicle, 
Rollagon, Bargecable, Nodwell, & Snow Cat
Hydro Ax, Feller Buncher  & similar
Licensed Line & Grade
Loaders (2 1/2 yards through 5 yards, including all attachments):
(a) Forklifts (with telescopic boom & swing attachment)
(b) Front End & Overhead, (2-1/2 yards through 5 yards)
(c) Loaders, (with forks or pipe clamp)
(d) Loaders, (elevating belt type, Euclid & similar types)

Mechanic, Welder, Bodyman, Electrical, Camp & Maintenance Engineer
Micro Tunneling Machine
Mixers: Mobile type with hoist combination
Motor Patrol Grader
Mucking Machine: Mole, Tunnel Drill, Horizontal/Directional Drill 
Operator and/or Shield
Operator on Dredges
Piledriver Engineer, L.B. Foster, Puller or similar paving breaker
Plant Operator (Asphalt & Concrete)
Power Plant,  Turbine Operator  200 k.w & over (power plants or 
combination of power units over 300 k.w.)
Remote Controlled Equipment
Scraper (through 40 yards)
Service Oiler/Service Engineer
Shot Blast Machine
Shovels, Backhoes, Excavators with all attachments, and Gradealls (3 
yards & under)
Sideboom (under 45 tons)
Spreaders, Blaw Knox, Cedarapids, Barber Greene, Slurry Machine
Sub Grader (Gurries, Reclaimer & similar types)
Tack Tractor
Truck Mounted Concrete Pump, Conveyor & Creter
Unlicensed Off-Road Hauler
Wate Kote Machine

A1602 Group IA, including: 41.79 9.60 10.50 1.00 0.10 0.00 62.99
L&M na

Camera/Tool/Video Operator (Slipline)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
**See note on last page if remote site

A1602 Group IA, including: 41.79 9.60 10.50 1.00 0.10 0.00 62.99
L&M na

Certified Welder, Electrical Mechanic, Camp Maintenance Engineer, 
Mechanic (over 10,000 hours)
Cranes (over 45 tons or 150 feet including jib & attachments)
(a) Clamshells & Draglines (over 3 yards)
(b) Tower Cranes

Licensed Water/Waste Water Treatment Operator
Loaders (over 5 yards)
Motor Patrol Grader, Dozer, Grade Tractor, Roto-Mill/Profiler (finish: 
when finishing to final grade and/or to hubs, or for asphalt)
Power Plants (1000 k.w. & over)
Quad
Scrapers (over 40 yards)
Screed
Shovels, Backhoes, Excavators with all attachments (over 3 yards)
Sidebooms (over 45 tons)
Slip Form Paver, C.M.I. & similar types

A1603 Group II, including: 39.26 9.60 10.50 1.00 0.10 0.00 60.46
L&M na

Boiler - Fireman
Cement Hogs & Concrete Pump Operator
Conveyors (except those listed in Group I)
Hoists on Steel Erection, Towermobiles & Air Tuggers
Horizontal/Directional Drill Locator
Licensed Grade Technician
Loaders (i.e., Elevating Grader & Material Transfer Vehicle)
Locomotives, Rod & Geared Engines
Mixers
Screening, Washing Plant
Sideboom (cradling rock drill, regardless of size)
Skidder
Trenching Machines (under 16 inches)
Water/Waste Water Treatment Operator

A1604 Group III, including: 38.54 9.60 10.50 1.00 0.10 0.00 59.74
L&M na

"A" Frame Trucks, Deck Winches
Bombardier (tack or tow rig)
Boring Machine
Brooms, Power
Bump Cutter
Compressor

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
**See note on last page if remote site

A1604 Group III, including: 38.54 9.60 10.50 1.00 0.10 0.00 59.74
L&M na

Farm Tractor
Forklift, Industrial Type
Gin Truck or Winch Truck (with poles when used for hoisting)
Grade Checker & Stake Hopper
Hoists, Air Tuggers, Elevators
Loaders:
(a) Elevating-Athey, Barber Greene & similar types
(b) Forklifts or Lumber Carrier (on construction job sites)
(c) Forklifts, (with tower)
(d) Overhead & Front End, (under 2-l/2 yards)

Locomotives:  Dinkey (air, steam, gas & electric) Speeders
Mechanics, Light Duty
Oil, Blower Distribution
Posthole Digger, Mechanical
Pot Fireman (power agitated)
Power Plant, Turbine Operator, (under 200 k.w.)
Pumps, Water
Roller (other than Asphalt)
Saws, Concrete
Skid Hustler
Skid Steer (with all attachments)
Straightening Machine
Tow Tractor

A1605 Group IV, including: 32.33 9.60 10.50 1.00 0.10 0.00 53.53
L&M na

Crane Assistant Engineer/Rig Oiler
Drill Helper
Parts & Equipment Coordinator
Spotter
Steam Cleaner
Swamper (on trenching machines or shovel type equipment)

Roofers
**See note on last page if remote site

A1701 Roofer & Waterproofer 42.95 7.43 2.91 0.81 0.10 0.02 54.22
L&M na

A1702 Roofer Material Handler 30.07 7.43 2.91 0.81 0.10 0.02 41.34
L&M na

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Sheet Metal Workers, Region I (North of N63 latitude)

N1801 Sheet Metal Journeyman 45.93 9.50 10.64 1.32 0.25 0.00 67.64
L&M na

Air Balancing and duct cleaning of HVAC systems
Brazing, soldering or welding of metals
Demolition of sheet metal HVAC systems
Fabrication and installation of exterior wall sheathing, siding, metal 
roofing, flashing, decking and architectural sheet metal work
Fabrication and installation of heating, ventilation and air conditioning 
ducts and equipment
Fabrication and installation of louvers and hoods
Fabrication and installation of sheet metal lagging
Fabrication and installation of stainless steel commercial or industrial 
food service equipment
Manufacture, fabrication assembly, installation and alteration of all 
ferrous and nonferrous metal work
Metal lavatory partitions
Preparation of drawings taken from architectural and engineering plans 
required for fabrication and erection of sheet metal work
Sheet Metal shelving
Sheet Metal venting, chimneys and breaching
Skylight installation

Sheet Metal Workers, Region II (South of N63 latitude)

S1801 Sheet Metal Journeyman 40.79 9.50 11.72 1.18 0.33 0.00 63.52
L&M na

Air Balancing and duct cleaning of HVAC systems
Brazing, soldering or welding of metals
Demolition of sheet metal HVAC systems
Fabrication and installation of exterior wall sheathing, siding, metal 
roofing, flashing, decking and architectural sheet metal work
Fabrication and installation of heating, ventilation and air conditioning 
ducts and equipment
Fabrication and installation of louvers and hoods
Fabrication and installation of sheet metal lagging
Fabrication and installation of stainless steel commercial or industrial 
food service equipment
Manufacture, fabrication assembly, installation and alteration of all 
ferrous and nonferrous metal work
Metal lavatory partitions
Preparation of drawings taken from architectural and engineering plans 
required for fabrication and erection of sheet metal work
Sheet Metal shelving
Sheet Metal venting, chimneys and breaching

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Sheet Metal Workers, Region II (South of N63 latitude)

S1801 Sheet Metal Journeyman 40.79 9.50 11.72 1.18 0.33 0.00 63.52
L&M na

Skylight installation

Sprinkler Fitters

A1901 Sprinkler Fitter 43.75 8.52 13.20 0.45 0.25 0.00 66.17
L&M na

Surveyors
**See note on last page if remote site

A2001 Chief of Parties 42.51 9.98 9.99 1.30 0.10 0.00 63.88
L&M na

A2002 Party Chief 40.92 9.98 9.99 1.30 0.10 0.00 62.29
L&M na

A2003 Line & Grade Technician/Office Technician 40.32 9.98 9.99 1.30 0.10 0.00 61.69
L&M na

A2004 Associate Party Chief (including Instrument Person & Head Chain Person) 38.20 9.98 9.99 1.30 0.10 0.00 59.57
L&M na

A2005 Stake Hop/Grademan 35.27 9.98 9.99 1.30 0.10 0.00 56.64
L&M na

A2006 Chain Person (for crews with more than 2 people) 33.86 9.98 9.99 1.30 0.10 0.00 55.23
L&M na

Truck Drivers
**See note on last page if remote site

A2101 Group I, including: 39.29 9.98 9.99 1.30 0.10 0.00 60.66
L&M na

Air/Sea Traffic Controllers
Ambulance/Fire Truck Driver (EMT certified)
Boat Coxswain
Captains & Pilots (air & water)
Deltas, Commanders, Rollagons, & similar equipment (when pulling 
sleds, trailers or similar equipment)
Dump Trucks (including rockbuggy & trucks with pups) over 40 yards up 
to & including 60 yards
Helicopter Transporter
Lowboys, including attached trailers & jeeps, up to & including 12 axles 
(over 12 axles or 150 tons to be negotiated)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Truck Drivers
**See note on last page if remote site

A2101 Group I, including: 39.29 9.98 9.99 1.30 0.10 0.00 60.66
L&M na

Material Coordinator and Purchasing Agent
Ready-mix (over 12 yards up to & including 15 yards) (over 15 yards to 
be negotiated)
Semi with Double Box Mixer
Tireman, Heavy Duty/Fueler
Water Wagon (250 Bbls and above)

A2102 Group 1A including: 40.56 9.98 9.99 1.30 0.10 0.00 61.93
L&M na

Dump Trucks (including rockbuggy & trucks with pups) over 60 yards up 
to & including 100 yards (over 100 yards to be negotiated)
Jeeps (driver under load)

A2103 Group II, including: 38.03 9.98 9.99 1.30 0.10 0.00 59.40
L&M na

All Deltas, Commanders, Rollagons, & similar equipment
Boom Truck/Knuckle Truck (over 5 tons)
Construction and Material Safety Technician
Dump Trucks (including rockbuggy & trucks with pups) over 20 yards up 
to & including 40 yards
Gin Pole Truck, Winch Truck, Wrecker (truck mounted "A" frame 
manufactured rating over 5 tons)
Lowboys (including attached trailers & jeeps up to & including 8 axles)
Mechanics
Partsman
Ready-mix (over 7 yards up to & including 12 yards)
Stringing Truck
Super Vac Truck/Cacasco Truck/Heat Stress Truck
Turn-O-Wagon or DW-10 (not self loading)

A2104 Group III, including: 37.21 9.98 9.99 1.30 0.10 0.00 58.58
L&M na

Batch Trucks (8 yards & up)
Boom Truck/Knuckle Truck (up to & including 5 tons)
Dump Trucks (including rockbuggy & trucks with pups) over 10 yards up 
to & including 20 yards
Expeditor (electrical & pipefitting materials)
Gin Pole Truck, Winch Truck, Wrecker (truck mounted "A" frame 
manufactured rating 5 tons & under)
Greaser - Shop
Oil Distributor Driver
Thermal Plastic Layout Technician
Traffic Control Technician

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Truck Drivers
**See note on last page if remote site

A2104 Group III, including: 37.21 9.98 9.99 1.30 0.10 0.00 58.58
L&M na

Trucks/Jeeps (push or pull)

A2105 Group IV, including: 36.63 9.98 9.99 1.30 0.10 0.00 58.00
L&M na

Air Cushion or similar type vehicle
All Terrain Vehicle
Buggymobile
Bull Lift & Fork Lift, Fork Lift with Power Boom & Swing Attachment 
(over 5 tons)
Bus Operator (over 30 passengers)
Combination Truck-Fuel & Grease
Compactor (when pulled by rubber tired equipment)
Dump Trucks (including Rockbuggy & trucks with pups up to & 
including 10 yards)
Dumpster
Expeditor (general)
Fire Truck/Ambulance Driver
Flat Beds, Dual Rear Axle
Foam Distributor Truck Dual Axle
Front End Loader with Fork
Grease Truck
Hydro Seeder, Dual Axle
Hyster Operators (handling bulk aggregate)
Loadmaster (air & water operations)
Lumber Carrier
Ready-mix, (up to & including 7 yards)
Rigger (air/water/oilfield)
Semi or Truck & Trailer
Tireman, Light Duty
Track Truck Equipment
Vacuum Truck, Truck Vacuum Sweeper
Warehouseperson
Water Truck (Below 250 Bbls)
Water Truck, Dual Axle
Water Wagon, Semi

A2106 Group V, including: 35.87 9.98 9.99 1.30 0.10 0.00 57.24
L&M na

Batch Truck (up to & including 7 yards)
Buffer Truck
Bull Lifts & Fork Lifts, Fork Lifts with Power Boom & Swing 
Attachments (up to & including 5 tons)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Truck Drivers
**See note on last page if remote site

A2106 Group V, including: 35.87 9.98 9.99 1.30 0.10 0.00 57.24
L&M na

Bus Operator (up to 30 passengers)
Farm Type Rubber Tired Tractor (when material handling or pulling 
wagons on a construction project)
Flat Beds, Single Rear Axle
Foam Distributor Truck Single Axle
Fuel Handler (station/bulk attendant)
Gear/Supply Truck
Gravel Spreader Box Operator on Truck
Hydro Seeders, Single axle
Pickups (pilot cars & all light-duty vehicles)
Rigger/Swamper
Tack Truck
Team Drivers (horses, mules, & similar equipment)

Tunnel Workers, Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
**See note on last page if remote site

N2201 Group I, including: 32.77 7.53 15.95 1.20 0.20 0.15 57.80
L&M LEG

Brakeman
Mucker
Nipper
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Topman & Bull Gang
Tunnel Track Laborer

N2202 Group II, including: 33.87 7.53 15.95 1.20 0.20 0.15 58.90
L&M LEG

Burning & Cutting Torch
Certified Erosion Sediment Control Lead (CESCL Laborer)
Concrete  Laborer
Jackhammer
Laser Instrument Operator
Nozzlemen, Pumpcrete or Shotcrete
Pipelayer Helper

N2203 Group III, including: 34.86 7.53 15.95 1.20 0.20 0.15 59.89
L&M LEG

Miner
Retimberman

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
**See note on last page if remote site

N2204 Group IIIA, including: 38.47 7.53 15.95 1.20 0.20 0.15 63.50
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)
Licensed Powderman
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayer
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)

N2206 Group IIIB, including: 39.38 7.53 15.95 1.20 0.20 0.15 64.41
L&M LEG

Federally Licensed Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
Stake Hopper)

Tunnel Workers, Laborers (The area that is south of N63 latitude and west of W138 longitude)
**See note on last page if remote site

S2201 Group I, including: 32.77 7.53 15.95 1.20 0.20 0.15 57.80
L&M LEG

Brakeman
Mucker
Nipper
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Topman & Bull Gang
Tunnel Track Laborer

S2202 Group II, including: 33.87 7.53 15.95 1.20 0.20 0.15 58.90
L&M LEG

Burning & Cutting Torch
Certified Erosion Sediment Control Lead (CESCL Laborer)
Concrete  Laborer
Jackhammer
Laser Instrument Operator
Nozzlemen, Pumpcrete or Shotcrete
Pipelayer Helper

S2203 Group III, including: 34.86 7.53 15.95 1.20 0.20 0.15 59.89
L&M LEG

Miner
Retimberman

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The area that is south of N63 latitude and west of W138 longitude)
**See note on last page if remote site

S2204 Group IIIA, including: 38.47 7.53 15.95 1.20 0.20 0.15 63.50
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)
Licensed Powderman
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayer
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)

S2206 Group IIIB, including: 39.38 7.53 15.95 1.20 0.20 0.15 64.41
L&M LEG

Federally Licensed Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
Stake Hopper)

Tunnel Workers, Power Equipment Operators
**See note on last page if remote site

A2207 Group I 44.03 9.60 10.50 1.00 0.10 0.00 65.23
L&M na

A2208 Group IA 45.97 9.60 10.50 1.00 0.10 0.00 67.17
L&M na

A2209 Group II 43.19 9.60 10.50 1.00 0.10 0.00 64.39
L&M na

A2210 Group III 42.39 9.60 10.50 1.00 0.10 0.00 63.59
L&M na

A2211 Group IV 35.56 9.60 10.50 1.00 0.10 0.00 56.76
L&M na

* A remote site is isolated and relatively distant from the amenities of civilization, and usually far from the employee's home.  As 
a condition of employment, the workers must eat, sleep, and socialize at the worksite and remain there for extended periods.

** This classification must receive board and lodging under certain conditions.  A per diem option of $75 is an alternative to 
providing meals and lodging.  See Page v for an explanation.

*** Work in combination of classifications: Employees working in any combination of classifications within the diving crew 
(working diver, standby diver, and tender) in a shift are paid in the classification with the highest rate for a minimum of 8 hours 
per shift.

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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General Decision Number: AK150001 11/27/2015  AK1 

Superseded General Decision Number: AK20140001 

State: Alaska 

Construction Types: Building and Heavy 

Counties: Alaska Statewide. 

BUILDING AND HEAVY CONSTRUCTION PROJECTS (does not include 
residential construction consisting of single family homes and 
apartments up to and including 4 stories) 

Note: Executive Order (EO) 13658 establishes an hourly minimum 
wage of $10.10 for 2015 that applies to all contracts subject 
to the Davis-Bacon Act for which the solicitation is issued on 
or after January 1, 2015. If this contract is covered by the 
EO, the contractor must pay all workers in any classification 
listed on this wage determination at least $10.10 (or the 
applicable wage rate listed on this wage determination, if it 
is higher) for all hours spent performing on the contract. The 
EO minimum wage rate will be adjusted annually. Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
          0              01/02/2015 
          1              01/09/2015 
          2              01/23/2015 
          3              02/06/2015 
          4              02/20/2015 
          5              03/27/2015 
          6              04/03/2015 
          7              04/10/2015 
          8              05/29/2015 
          9              06/12/2015 
          10             07/10/2015 
          11             07/24/2015 
          12             08/07/2015 
          13             10/09/2015 
          14             11/13/2015 
          15             11/27/2015 

 ASBE0097-001 09/02/2013 

                                  Rates          Fringes 

Asbestos Workers/Insulator    
(includes application of all    
insulating materials     
protective coverings,    
coatings and finishings to    
all types of mechanical    
systems).........................$ 34.88            18.67 
---------------------------------------------------------------- 
 ASBE0097-002 09/02/2013 
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                                  Rates          Fringes 

HAZARDOUS MATERIAL HANDLER    
(includes preparation,    
wetting, stripping, removal    
scrapping, vacuming, bagging,    
and disposing of all    
insulation materials, whether    
they contain asbestos or not,    
from mechanical systems).........$ 34.88            18.67 
---------------------------------------------------------------- 
 BOIL0502-002 01/01/2013 

                                  Rates          Fringes 

BOILERMAKER......................$ 42.97            26.60 
---------------------------------------------------------------- 
 BRAK0001-002 07/01/2014 

                                  Rates          Fringes 

Bricklayer, Blocklayer,    
Stonemason, Marble Mason,    
Tile Setter, Terrazzo Worker.....$ 39.03            18.95 
Tile & Terrazzo Finisher.........$ 33.27            18.95 
---------------------------------------------------------------- 
 CARP1501-001 09/01/2014 

                                  Rates          Fringes 

MILLWRIGHT.......................$ 35.74            21.29 
---------------------------------------------------------------- 
 CARP2520-003 09/01/2014 

                                  Rates          Fringes 

Diver   
     Stand-by....................$ 41.65            23.34 
     Tender......................$ 40.65            23.34 
     Working.....................$ 81.45            23.34 
Piledriver   
     Carpenter...................$ 37.34            23.34 
     Piledriver; Skiff Operator  
     and Rigger..................$ 37.34            23.34 
     Sheet Stabber...............$ 36.59            22.59 
     Welder......................$ 42.90            23.34 

DEPTH PAY PREMIUM FOR DIVERS BELOW WATER SURFACE: 
50-100 feet                 $1.00 per foot 
101 feet and deeper         $2.00 per foot 

ENCLOSURE PAY PREMIUM WITH NO VERTICAL ASCENT: 
5-50 FEET                   $1.00 PER FOOT/DAY 
51-100 FEET                 $2.00 PER FOOT/DAY 
101 FEET AND ABOVE          $3.00 PER FOOT/DAY 

SATURATION DIVING: 
  The standby rate applies until saturation starts. The 
  saturation diving rate applies when divers are under 
  pressure continuously until work task and decompression are 
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  complete. the diver rate shall be paid for all saturation 
  hours. 

WORK IN COMBINATION OF CLASSIFICATIONS: 
  Employees working in any combination of classifications 
  within the diving crew (except dive supervisor) in a shift 
  are paid in the classification with the highest rate for 
  that shift. 

---------------------------------------------------------------- 
 CARP4059-001 09/01/2014 

                                  Rates          Fringes 

CARPENTER   
     Carpenter...................$ 37.34            23.34 
     Lather/Drywall Applicator...$ 36.59            22.59 
---------------------------------------------------------------- 
 ELEC1547-004 04/01/2015 

                                  Rates          Fringes 

CABLE SPLICER....................$ 39.82         3%+24.36 
ELECTRICIAN......................$ 39.49         3%+24.36 
---------------------------------------------------------------- 
 ELEC1547-005 04/01/2015 

Line Construction 

                                  Rates          Fringes 

CABLE SPLICER....................$ 52.27         3%+28.48 
Linemen (Including Equipment    
Operators, Technician)...........$ 50.52         3%+28.48 
Powderman........................$ 48.52         3%+28.48 
TREE TRIMMER.....................$ 35.34         3%+21.66 
---------------------------------------------------------------- 
 ELEV0019-002 01/01/2015 

                                  Rates          Fringes 

ELEVATOR MECHANIC................$ 51.34        28.38+a+b 

FOOTNOTE: a.  Employer contributes 8% of the basic hourly rate 
    for over 5 year's service and 6% of the basic 
    hourly rate for 6 months to 5 years' of service 
    as vacation paid credit.   b. Eight paid holidays: 
    New Year's Day; Memorial Day; Independence Day; 
    Labor Day; Veteran's Day; Thanksgiving Day; Friday after 
    Thanksgiving and Christmas Day 

---------------------------------------------------------------- 
 ENGI0302-002 01/01/2015 

                                  Rates          Fringes 

POWER EQUIPMENT OPERATOR   
     GROUP 1.....................$ 40.03            21.10 
     GROUP 1A....................$ 41.79            21.10 
     GROUP 2.....................$ 39.26            21.10 
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     GROUP 3.....................$ 38.54            21.10 
     GROUP 4.....................$ 32.33            21.10 
     TUNNEL WORK 
      GROUP 1....................$ 44.03            21.10 
      GROUP 1A...................$ 45.97            21.10 
      GROUP 2....................$ 43.19            21.10 
      GROUP 3....................$ 42.39            21.10 
      GROUP 4....................$ 35.56            21.10 

POWER EQUIPMENT OPERATOR CLASSIFICATIONS 

  GROUP 1:  Asphalt Roller: Breakdown, Intermediate, and 
  Finish; Back Filler; Barrier Machine (Zipper); Beltcrete 
  with power pack and similar conveyors; Bending Machine; 
  Boat Coxwains; Bulldozers; Cableways, Highlines and 
  Cablecars; Cleaning Machine; Coating Machine; Concrete 
  Hydro Blaster; Cranes-45 tons and under or 150 foot boom 
  and under (including jib and attachments): (a) Hydralifts 
  or Transporters, all track or truck type,(b) Derricks; 
  Crushers; Deck Winches-Double Drum; Ditching or Trenching 
  Machine (16 inch or over); Drilling Machines, core, cable, 
  rotary and exploration; Finishing Machine Operator, 
  Concrete Paving, Laser Screed, Sidewalk, Curb and Gutter 
  Machine; Helicopters; Hover Craft, Flex Craft, Loadmaster, 
  Air Cushion, All Terrain Vehicle, Rollagon, Bargecable, 
  Nodwell, and Snow Cat; Hydro Ax: Feller Buncher and 
  similar; Loaders (2 1/2 yards through 5 yards, including 
  all attachments): Forklifts with telescopic boom and swing 
  attachment, Overhead and front end, 2 1/2 yards through 5 
  yards, Loaders with forks or pipe clamps; Loaders, 
  elevating belt type, Euclid and similar types; Mechanics, 
  Bodyman; Micro Tunneling Machine; Mixers: Mobile type 
  w/hoist combination; Motor Patrol Grader; Mucking Machines: 
  Mole, Tunnel Drill, Horizontal/Directional Drill Operator, 
  and/or Shield; Operator on Dredges; Piledriver Engineers, 
  L. B. Foster, Puller or similar Paving Breaker; Power 
  Plant, Turbine Operator, 200 k.w. and over (power plants or 
  combination of power units over 300 k.w.); Scrapers-through 
  40 yards; Service Oiler/Service Engineer; Sidebooms-under 
  45 tons; Shot Blast Machine; Shovels, Backhoes, Excavators 
  with all attachments, and Gradealls (3 yards and under), 
  Spreaders, Blaw Knox, Cedarapids, Barber Greene, Slurry 
  Machine; Sub-grader (Gurries, Reclaimer, and similar 
  types); Tack tractor; Truck mounted Concrete Pumps, 
  Conveyor, Creter; Water Kote Machine; Unlicensed off road 
  hauler 

  GROUP 1A:  Camera/Tool/Video Operator (Slipline), 
  Cranes-over 45 tons or 150 foot (including jib and 
  attachments): (a) Clamshells and Draglines (over 3 yards), 
  (b) Tower cranes; Licensed Water/Waste Water Treatment 
  Operator; Loaders over 5 yds.; Certified Welder, Electrical 
  Mechanic, Camp Maintenance Engineer, Mechanic (over 10,000 
  hours); Motor Patrol Grader, Dozer, Grade Tractor, 
  Roto-mill/Profiler (finish: when finishing to final grade 
  and/or to hubs, or for asphalt); Power Plants: 1000 k.w. 
  and over; Quad; Screed; Shovels, Backhoes, Excavators with 
  all attachments (over 3 yards), Sidebooms over 45 tons; 
  Slip Form Paver, C.M.I. and similar types; Scrapers over 40 
  yards; 
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  GROUP 2: Boiler-fireman; Cement Hog and Concrete Pump 
  Operator; Conveyors (except as listed in group 1); Hoist on 
  steel erection; Towermobiles and Air Tuggers; 
  Horizontal/Directional Drill Locator;Licensed Grade 
  Technician; Loaders, (i.e., Elevating Grader and Material 
  Transfer Vehicle); Locomotives: rod and geared engines; 
  Mixers; Screening, Washing Plant; Sideboom (cradling rock 
  drill regardless of size); Skidder; Trencing Machine under 
  16 inches; Waste/ Waste Water Treatment Operator. 

  GROUP 3: "A" Frame Trucks, Deck Winches: single power drum; 
  Bombardier (tack or tow rig); Boring Machine; Brooms-power; 
  Bump Cutter; Compressor; Farm tractor; Forklift, industrial 
  type; Gin Truck or Winch Truck with poles when used for 
  hoisting; Grade Checker and Stake Hopper; Hoist, Air 
  Tuggers, Elevators; Loaders: (a) Elevating-Athey, Barber 
  Green and similar types  (b) Forklifts or Lumber Carrier 
  (on construction job site)  (c) Forklifts with Tower  (d) 
  Overhead and Front-end, under 2 1/2 yds. Locomotives:Dinkey 
  (air, steam, gas and electric) Speeders; Mechanics (light 
  duty); Oil, Blower Distribution; Post Hole Diggers, 
  mechanical; Pot Fireman (power agitated); Power Plant, 
  Turbine Operator, under 200 k.w.; Pumps-water; Roller-other 
  than Plantmix; Saws, concrete; Skid Steer with all 
  attachments; Straightening Machine; Tow Tractor 

  GROUP 4:  Rig Oiler/Crane Assistant Engineer;Parts and 
  Equipment Coordinator; Swamper (on trenching machines or 
  shovel type equipment); Spotter; Steam Cleaner; Drill 
  Helper. 

  FOOTNOTE:  Groups 1-4 receive 10% premium while performing 
  tunnel or underground work. Rig Oiler/Crane Assistant 
  Engineer shall be required on cranes over 85 tons or over 
  100 feet of boom. 

---------------------------------------------------------------- 
 IRON0751-003 07/01/2015 

                                  Rates          Fringes 

Ironworkers:   
     BRIDGE, STRUCTURAL,  
     ORNAMENTAL, REINFORCING  
     MACHINERY MOVER, RIGGER,  
     SHEETER, STAGE RIGGER,  
     BENDER OPERATOR.............$ 36.25            28.05 
     FENCE, BARRIER INSTALLER....$ 32.75            28.05 
     GUARDRAIL INSTALLERS........$ 33.75            28.05 
     GUARDRAIL LAYOUT MAN........$ 33.49            28.05 
     HELICOPTER, TOWER...........$ 37.25            28.05 
---------------------------------------------------------------- 
 LABO0341-005 04/01/2015 

                                  Rates          Fringes 

Laborers: South of the 63rd    
Parallel & West of Longitude    
138 Degrees   
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     GROUP 1.....................$ 29.79            24.83 
     GROUP 2.....................$ 30.79            24.83 
     GROUP 3.....................$ 31.69            24.83 
     GROUP 3A....................$ 34.97            24.83 
     GROUP 3B....................$ 35.80            24.83 
     GROUP 4.....................$ 19.36            24.83 
     TUNNELS, SHAFTS, AND RAISES 
      GROUP 1....................$ 32.77            24.83 
      GROUP 2....................$ 33.87            24.83 
      GROUP 3....................$ 34.86            24.83 
      GROUP 3A...................$ 38.47            24.83 
      GROUP 3B...................$ 39.38            24.83 

LABORERS CLASSIFICATIONS 

  GROUP 1:  Asphalt Workers (shovelman, plant crew); Brush 
  Cutters; Camp Maintenance Laborer; Carpenter Tenders; Choke 
  Setters, Hook Tender, Rigger, Signalman; Concrete 
  Laborer(curb and gutter, chute handler, grouting, curing, 
  screeding); Crusher Plant Laborer; Demolition Laborer; 
  Ditch Diggers; Dump Man; Environmental Laborer (asbestos 
  (limited to nonmechanical systems), hazardous and toxic 
  waste, oil spill); Fence Installer; Fire Watch Laborer; 
  Flagman; Form Strippers; General Laborer; Guardrail 
  Laborer, Bridge Rail Installers; Hydro-Seeder Nozzleman; 
  Laborers (building); Landscape or Planter; Laying of 
  Decorative Block (retaining walls, flowered decorative 
  block 4 feet and below); Material Handlers; Pneumatic or 
  Power Tools; Portable or Chemical Toilet Serviceman; Pump 
  Man or Mixer Man; Railroad Track Laborer; Sandblast, Pot 
  Tender; Saw Tenders; Scaffold Building and Erecting; Slurry 
  Work; Stake Hopper; Steam Point or Water Jet Operator; 
  Steam Cleaner Operator; Tank Cleaning; Utiliwalk, Utilidor 
  Laborer and Conduit Installer; Watchman (construction 
  projects); Window Cleaner 

  GROUP 2: Burning and Cutting Torch; Cement or Lime Dumper or 
  Handler (sack or bulk); Choker Splicer; Chucktender (wagon, 
  airtrack and hydraulic drills); Concrete Laborers (power 
  buggy, concrete saws, pumpcrete nozzleman, vibratorman); 
  Culvert Pipe Laborer; Cured in place Pipelayer; 
  Environmental Laborer (marine work, oil spill skimmer 
  operator, small boat operator); Foam Gun or Foam Machine 
  Operator; Green Cutter (dam work); Gunnite Operator; Hod 
  Carriers; Jackhammer or Pavement Breakers (more than 45 
  pounds);Laying of Decorative Block (retaining walls, 
  flowered decorative block above 4 feet); Mason Tender and 
  Mud Mixer (sewer work); Pilot Car; Plasterer, Bricklayer 
  and Cement Finisher Tenders; Power Saw Operator; Railroad 
  Switch Layout Laborer; Sandblaster; Sewer Caulkers; Sewer 
  Plant Maintenance Man; Thermal Plastic Applicator; Timber 
  Faller, chain saw operator, filer; Timberman 

  GROUP 3: Alarm Installer; Bit Grinder; Guardrail Machine 
  Operator; High Rigger and tree topper; High Scaler; 
  Multiplate; Slurry Seal Squeegee Man 

  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill 
  Doctor (in the field); Drillers (including, but not limited 
  to, wagon drills, air track drills; hydraulic drills); 
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  Powderman; Pioneer Drilling and Drilling Off Tugger (all 
  type drills); Pipelayers 

  GROUP 3B: Grade checker (setting or transfering of grade 
  marks, line and grade) 

GROUP 4:  Final Building Cleanup 

TUNNELS, SHAFTS, AND RAISES CLASSIFICATIONS 

  GROUP 1:  Brakeman; Muckers; Nippers; Topman and Bull Gang; 
  Tunnel Track Laborer 

  GROUP 2:  Burning and Cutting Torch; Concrete Laborers; 
  Jackhammers; Nozzleman, Pumpcrete or Shotcrete. 

GROUP 3:  Miner; Retimberman 

  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill 
  Doctor (in the field); Drillers (including, but not limited 
  to, wagon drills, air track drills; hydraulic drills); 
  Powderman; Pioneer Drilling and Drilling Off Tugger (all 
  type drills); Pipelayers. 

  GROUP 3B:  Grade checker (setting or transfering of grade 
  marks, line and grade) 

  Tunnel shaft and raise rates only apply to workers regularly 
  employed inside a tunnel portal or shaft collar. 

---------------------------------------------------------------- 
 LABO0942-001 04/01/2015 

                                  Rates          Fringes 

Laborers: North of the 63rd    
Parallel & East of Longitude    
138 Degrees   
     GROUP 1.....................$ 29.79            24.83 
     GROUP 2.....................$ 30.79            24.83 
     GROUP 3.....................$ 31.69            24.83 
     GROUP 3A....................$ 34.97            24.83 
     GROUP 3B....................$ 35.80            24.83 
     GROUP 4.....................$ 19.36            24.83 
     TUNNELS, SHAFTS, AND RAISES 
      GROUP 1....................$ 32.77            24.83 
      GROUP 2....................$ 33.87            24.83 
      GROUP 3....................$ 34.86            24.83 
      GROUP 3A...................$ 38.47            24.83 
      GROUP 3B...................$ 39.38            24.83 

LABORERS CLASSIFICATIONS 

  GROUP 1:  Asphalt Workers (shovelman, plant crew); Brush 
  Cutters; Camp Maintenance Laborer; Carpenter Tenders; Choke 
  Setters, Hook Tender, Rigger, Signalman; Concrete 
  Laborer(curb and gutter, chute handler, grouting, curing, 
  screeding); Crusher Plant Laborer; Demolition Laborer; 
  Ditch Diggers; Dump Man; Environmental Laborer (asbestos 
  (limited to nonmechanical systems), hazardous and toxic 
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  waste, oil spill); Fence Installer; Fire Watch Laborer; 
  Flagman; Form Strippers; General Laborer; Guardrail 
  Laborer, Bridge Rail Installers; Hydro-Seeder Nozzleman; 
  Laborers (building); Landscape or Planter; Laying of 
  Decorative Block (retaining walls, flowered decorative 
  block 4 feet and below); Material Handlers; Pneumatic or 
  Power Tools; Portable or Chemical Toilet Serviceman; Pump 
  Man or Mixer Man; Railroad Track Laborer; Sandblast, Pot 
  Tender; Saw Tenders; Scaffold Building and Erecting; Slurry 
  Work; Stake Hopper; Steam Point or Water Jet Operator; 
  Steam Cleaner Operator; Tank Cleaning; Utiliwalk, Utilidor 
  Laborer and Conduit Installer; Watchman (construction 
  projects); Window Cleaner 

  GROUP 2: Burning and Cutting Torch; Cement or Lime Dumper or 
  Handler (sack or bulk); Choker Splicer; Chucktender (wagon, 
  airtrack and hydraulic drills); Concrete Laborers (power 
  buggy, concrete saws, pumpcrete nozzleman, vibratorman); 
  Culvert Pipe Laborer; Cured in place Pipelayer; 
  Environmental Laborer (marine work, oil spill skimmer 
  operator, small boat operator); Foam Gun or Foam Machine 
  Operator; Green Cutter (dam work); Gunnite Operator; Hod 
  Carriers; Jackhammer or Pavement Breakers (more than 45 
  pounds);Laying of Decorative Block (retaining walls, 
  flowered decorative block above 4 feet); Mason Tender and 
  Mud Mixer (sewer work); Pilot Car; Plasterer, Bricklayer 
  and Cement Finisher Tenders; Power Saw Operator; Railroad 
  Switch Layout Laborer; Sandblaster; Sewer Caulkers; Sewer 
  Plant Maintenance Man; Thermal Plastic Applicator; Timber 
  Faller, chain saw operator, filer; Timberman 

  GROUP 3: Alarm Installer; Bit Grinder; Guardrail Machine 
  Operator; High Rigger and tree topper; High Scaler; 
  Multiplate; Slurry Seal Squeegee Man 

  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill 
  Doctor (in the field); Drillers (including, but not limited 
  to, wagon drills, air track drills; hydraulic drills); 
  Powderman; Pioneer Drilling and Drilling Off Tugger (all 
  type drills); Pipelayers 

  GROUP 3B: Grade checker (setting or transfering of grade 
  marks, line and grade) 

GROUP 4:  Final Building Cleanup 

TUNNELS, SHAFTS, AND RAISES CLASSIFICATIONS 

  GROUP 1:  Brakeman; Muckers; Nippers; Topman and Bull Gang; 
  Tunnel Track Laborer 

  GROUP 2:  Burning and Cutting Torch; Concrete Laborers; 
  Jackhammers; Nozzleman, Pumpcrete or Shotcrete. 

GROUP 3:  Miner; Retimberman 

  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill 
  Doctor (in the field); Drillers (including, but not limited 
  to, wagon drills, air track drills; hydraulic drills); 
  Powderman; Pioneer Drilling and Drilling Off Tugger (all 
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  type drills); Pipelayers. 

  GROUP 3B:  Grade checker (setting or transfering of grade 
  marks, line and grade) 

  Tunnel shaft and raise rates only apply to workers regularly 
  employed inside a tunnel portal or shaft collar. 

---------------------------------------------------------------- 
 PAIN1959-001 09/01/2015 

NORTH OF THE 63RD PARALLEL 

                                  Rates          Fringes 

PAINTER   
     BRUSH/ROLLER PAINT OR WALL  
     COVERER.....................$ 32.07            20.01 
     TAPING, TEXTURING,  
     STRUCTURAL PAINTING,  
     SANDBLASTING, POT TENDER,  
     FINISH METAL, SPRAY,  
     BUFFER OPERATOR, RADON  
     MITIGATION, LEAD BASED  
     PAINT ABATEMENT, HAZARDOUS  
     MATERIAL HANDLER............$ 32.59            20.01 
---------------------------------------------------------------- 
 PAIN1959-002 07/01/2015 

SOUTH OF THE 63RD PARALLEL 

                                  Rates          Fringes 

PAINTER   
     Brush, Roller, Sign, Paper  
     and Vinyl, Swing Stage,  
     Hand Taper/Drywall,  
     Structural Steel, and  
     Commercial Spray............$ 29.71            19.61 
     Machine Taper/Drywall.......$ 30.96            19.61 
     Spray-Sand/Blast, Epoxy  
     and Tar Applicator..........$ 31.06            19.61 
---------------------------------------------------------------- 
 PAIN1959-003 07/01/2015 

NORTH OF THE 63RD PARALLEL 

                                  Rates          Fringes 

GLAZIER..........................$ 37.88            20.04 
---------------------------------------------------------------- 
 PAIN1959-004 07/01/2012 

                                  Rates          Fringes 

FLOOR LAYER:  Carpet.............$ 30.09            13.02 
---------------------------------------------------------------- 
 PAIN1959-006 07/01/2015 

SOUTH OF THE 63RD PARALLEL 
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                                  Rates          Fringes 

GLAZIER..........................$ 37.88            20.04 
---------------------------------------------------------------- 
 PLAS0867-001 02/01/2015 

                                  Rates          Fringes 

PLASTERER   
     North of the 63rd parallel..$ 36.94            20.22 
     South of the 63rd parallel..$ 36.69            20.22 
---------------------------------------------------------------- 
 PLAS0867-004 02/01/2015 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER   
     North of the 63rd parallel..$ 36.69            20.22 
     South of the 63rd parallel..$ 36.44            20.22 
---------------------------------------------------------------- 
 PLUM0262-002 07/01/2013 

East of the 141st Meridian 

                                  Rates          Fringes 

Plumber; Steamfitter.............$ 36.02            25.62 
---------------------------------------------------------------- 
 PLUM0367-002 07/01/2013 

South of the 63rd Parallel 

                                  Rates          Fringes 

Plumber; Steamfitter.............$ 38.46            20.74 
---------------------------------------------------------------- 
* PLUM0375-002 07/01/2015 

North of the 63rd Parallel 

                                  Rates          Fringes 

Plumber; Steamfitter.............$ 41.21            22.45 
---------------------------------------------------------------- 
 PLUM0669-002 07/01/2013 

                                  Rates          Fringes 

SPRINKLER FITTER.................$ 42.05            21.67 
---------------------------------------------------------------- 
 SHEE0023-003 07/01/2015 

South of the 63rd Parallel 

                                  Rates          Fringes 

SHEET METAL WORKER...............$ 40.79            22.38 
---------------------------------------------------------------- 
 SHEE0023-004 07/01/2015 
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North of the 63rd Parallel 

                                  Rates          Fringes 

SHEET METAL WORKER...............$ 45.93            21.44 
---------------------------------------------------------------- 
 TEAM0959-003 09/01/2015 

                                  Rates          Fringes 

TRUCK DRIVER   
     GROUP 1.....................$ 39.29            21.17 
     GROUP 1A....................$ 30.56            21.17 
     GROUP 2.....................$ 38.03            21.17 
     GROUP 3.....................$ 37.21            21.17 
     GROUP 4.....................$ 36.63            21.17 
     GROUP 5.....................$ 35.87            21.17 

  GROUP 1:  Semi with Double Box Mixer; Dump Trucks (including 
  rockbuggy and trucks with pups) over 40 yards up to and 
  including 60 yards; Deltas, Commanders, Rollogans and 
  similar equipment when pulling sleds, trailers or similar 
  equipment; Boat Coxswain; Lowboys including attached 
  trailers and jeeps, up to and including 12 axles; Ready-mix 
  over 12 yards up to and including 15 yards); Water Wagon 
  (250 Bbls and above); Tireman, Heavy Duty/Fueler 

  GROUP 1A:  Dump Trucks (including Rockbuggy and Trucks with 
  pups) over 60 yards up to and including 100 yards; Jeeps 
  (driver under load) 

  GROUP 2: Turn-O-Wagon or DW-10 not self-loading; All Deltas, 
  Commanders, Rollogans, and similar equipment; Mechanics; 
  Dump Trucks (including Rockbuggy and Trucks with pups) over 
  20 yards up to and including 40 yards; Lowboys including 
  attached trailers and jeeps up to and including 8 axles; 
  Super vac truck/cacasco truck/heat stress truck; Ready-mix 
  over 7 yards up to and including 12 yards; Partsman; 
  Stringing Truck 

  GROUP 3: Dump Trucks (including Rockbuggy and Trucks with 
  pups) over 10 yards up to and including 20 yards; batch 
  trucks 8 yards and up; Oil distributor drivers; Oil 
  Distributor Drivers; Trucks/Jeeps (push or pull); Traffic 
  Control Technician 

  GROUP 4: Buggymobile; Semi or Truck and trailer; Dumpster; 
  Tireman (light duty); Dump Trucks (including Rockbuggy and 
  Truck with pups) up to and including 10 yards; Track Truck 
  Equipment; Grease Truck; Flat Beds, dual rear axle; Hyster 
  Operators (handling bulk aggregate); Lumber Carrier; Water 
  Wagon, semi; Water Truck, dual axle; Gin Pole Truck, Winch 
  Truck, Wrecker, Truck Mounted "A" Frame manufactured rating 
  over 5 tons; Bull Lifts and Fork Lifts with Power Boom and 
  Swing attachments, over 5 tons; Front End Loader with 
  Forks; Bus Operator over 30 passengers; All Terrain 
  Vehicles; Boom Truck/Knuckle Truck over 5 tons; Foam 
  Distributor Truck/dual axle; Hydro-seeders, dual axle; 
  Vacuum Trucks, Truck Vacuum Sweepers; Loadmaster (air and 
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  water); Air Cushion or similar type vehicle; Fire 
  Truck/Ambulance Driver; Combination Truck-fuel and grease; 
  Compactor (when pulled by rubber tired equipment); Rigger 
  (air/water/oilfield); Ready Mix, up to and including 7 
  yards; 

  GROUP 5: Gravel Spreader Box Operator on Truck; Flat Beds, 
  single rear axle; Boom Truck/Knuckle Truck up to and 
  including 5 tons; Pickups (Pilot Cars and all light duty 
  vehicles); Water Wagon (Below 250 Bbls); Gin Pole Truck, 
  Winch Truck, Wrecker, Truck Mounted "A" Frame, manufactured 
  rating 5 tons and under; Bull Lifts and Fork Lifts (fork 
  lifts with power broom and swing attachments up to and 
  including 5 tons); Buffer Truck; Tack Truck; Farm type 
  Rubber Tired Tractor (when material handling or pulling 
  wagons on a construction project); Foam Distributor, single 
  axle; Hydro-Seeders, single axle; Team Drivers (horses, 
  mules and similar equipment); Fuel Handler (station/bulk 
  attendant); Batch Truck, up to and including 7 yards; 
  Gear/Supply Truck; Bus Operator, Up to 30 Passengers; 
  Rigger/Swamper 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
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the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
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On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION 
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Davis–Bacon Requirements 

Wage Rate Requirements Under The Consolidated and Further Continuing Appropriations Act, 2013 
(P.L. 113-6) 

Preamble 

With respect to the Clean Water and Safe Drinking Water State Revolving Funds, EPA provides 
capitalization grants to each State which in turn provides subgrants or loans to eligible entities within 
the State.  Typically, the subrecipients are municipal or other local governmental entities that manage 
the funds.  For these types of recipients, the provisions set forth under Roman Numeral I, below, shall 
apply.  Although EPA and the State remain responsible for ensuring subrecipients’ compliance with the 
wage rate requirements set forth herein, those subrecipients shall have the primary responsibility to 
maintain payroll records as described in Section 3(ii)(A), below and for compliance as described in 
Section I-5.  

Occasionally, the subrecipient may be a private for profit or not for profit entity.  For these types of 
recipients, the provisions set forth in Roman Numeral II, below, shall apply.  Although EPA and the State 
remain responsible for ensuring subrecipients’ compliance with the wage rate requirements set forth 
herein, those subrecipients shall have the primary responsibility to maintain payroll records as described 
in Section II-3(ii)(A), below and for compliance as described in Section II-5.  

 
I.  Requirements Under The Consolidated and Further Continuing Appropriations Act, 2013 (P.L. 113-6) 
For Subrecipients That Are Governmental Entities: 
 
The following terms and conditions specify how recipients will assist EPA in meeting its Davis-Bacon (DB) 
responsibilities when DB applies to EPA awards of financial assistance under the FY 2013 Continuing 
Resolution with respect to State recipients and subrecipients that are governmental entities.  If a 
subrecipient has questions regarding when DB applies, obtaining the correct DB wage determinations, 
DB provisions, or compliance monitoring, it may contact the State recipient.  If a State recipient needs 
guidance, the recipient may contact Lorraine Fleury at fleury.lorraine@epa.gov or at 215-814-2341 of 
EPA, Region III Grants and Audit Management Branch for guidance. The recipient or subrecipient may 
also obtain additional guidance from DOL’s web site at http://www.dol.gov/whd/ 
 
1.  Applicability of the Davis- Bacon (DB) prevailing wage requirements.  

 
Under the FY 2013 Continuing Resolution, DB prevailing wage requirements apply to the 
construction, alteration, and repair of treatment works carried out in whole or in part with 
assistance made available by a State water pollution control revolving fund and to any construction 
project carried out in whole or in part by assistance made available by a drinking water treatment 
revolving loan fund.   If a subrecipient encounters a unique situation at a site that presents 
uncertainties regarding DB applicability, the subrecipient must discuss the situation with the 
recipient State before authorizing work on that site.   

 
2. Obtaining Wage Determinations.  
  
(a)  Subrecipients shall obtain the wage determination for the locality in which a covered activity subject 
to DB will take place prior to issuing requests for bids, proposals, quotes or other methods for soliciting 
contracts (solicitation) for activities subject to DB.  These wage determinations shall be incorporated 
into solicitations and any subsequent contracts.  Prime contracts must contain a provision requiring that 
subcontractors follow the wage determination incorporated into the prime contract.   
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(i) While the solicitation remains open, the subrecipient shall monitor www.wdol.gov weekly to 
ensure that the wage determination contained in the solicitation remains current.  The 
subrecipients shall amend the solicitation if DOL issues a modification more than 10 days 
prior to the closing date (i.e. bid opening) for the solicitation.  If DOL modifies or supersedes 
the applicable wage determination less than 10 days prior to the closing date, the 
subrecipients may request a finding from the State recipient that there is not a reasonable 
time to notify interested contractors of the modification of the wage determination.  The 
State recipient will provide a report of its findings to the subrecipient.  

 
(ii) If the subrecipient does not award the contract within 90 days of the closure of the 

solicitation, any modifications or supersedes DOL makes to the wage determination 
contained in the solicitation shall be effective unless the State recipient, at the request of 
the subrecipient, obtains an extension of the 90 day period from DOL pursuant to 29 CFR 
1.6(c)(3)(iv).  The subrecipient shall monitor www.wdol.gov on a weekly basis if it does not 
award the contract within 90 days of closure of the solicitation to ensure that wage 
determinations contained in the solicitation remain current.   

 
(b) If the subrecipient carries out activity subject to DB by issuing a task order, work assignment or 
similar instrument to an existing contractor (ordering instrument) rather than by publishing a 
solicitation, the subrecipient shall insert the appropriate DOL wage determination from www.wdol.gov 
into the ordering instrument.   
 
(c) Subrecipients shall review all subcontracts subject to DB entered into by prime contractors to verify 
that the prime contractor has required its subcontractors to include the applicable wage 
determinations.  
 
(d)  As provided in 29 CFR 1.6(f), DOL may issue a revised wage determination applicable to a 
subrecipient’s contract after the award of a contract or the issuance of an ordering instrument if DOL 
determines that the subrecipient has failed to incorporate a wage determination or has used a wage 
determination that clearly does not apply to the contract or ordering instrument.   If this occurs, the 
subrecipient shall either terminate the contract or ordering instrument and issue a revised solicitation or 
ordering instrument or incorporate DOL’s wage determination retroactive to the beginning of the 
contract or ordering instrument by change order.  The subrecipient’s contractor must be compensated 
for any increases in wages resulting from the use of DOL’s revised wage determination.     
 
3.  Contract and Subcontract provisions. 
 
 (a)  The Recipient shall insure that the subrecipient(s) shall insert in full in any contract in excess of 
$2,000 which is entered into for the actual construction, alteration and/or repair, including painting and 
decorating, of a treatment work under the CWSRF or a construction project under the DWSRF financed 
in whole or in part from Federal funds or in accordance with guarantees of a Federal agency or financed 
from funds obtained by pledge of any contract of a Federal agency to make a loan, grant or annual 
contribution (except where a different meaning is expressly indicated), and which is subject to the labor 
standards provisions of any of the acts listed in § 5.1 or the FY 2013 Continuing Resolution, the following 
clauses: 
 
(1) Minimum wages.  
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(i) All laborers and mechanics employed or working upon the site of the work will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate on 
any account (except such payroll deductions as are permitted by regulations issued by the Secretary of 
Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits 
(or cash equivalents thereof) due at time of payment computed at rates not less than those contained in 
the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, 
regardless of any contractual relationship which may be alleged to exist between the contractor and 
such laborers and mechanics.  
 
Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of 
the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 
funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage 
rate and fringe benefits on the wage determination for the classification of work actually performed, 
without regard to skill, except as provided in § 5.5(a)(4). Laborers or mechanics performing work in 
more than one classification may be compensated at the rate specified for each classification for the 
time actually worked therein: Provided, That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. The wage determination (including any 
additional classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the 
Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the workers.  
 
Subrecipients may obtain wage determinations from the U.S. Department of Labor’s web site,  
www.dol.gov.   
 
(ii)(A) The subrecipient(s), on behalf of EPA, shall require that any class of laborers or mechanics, 
including helpers, which is not listed in the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage determination. The State award official shall 
approve a request for an additional classification and wage rate and fringe benefits therefore only when 
the following criteria have been met:  
 
(1) The work to be performed by the classification requested is not performed by a classification in the 
wage determination; and  
 
(2) The classification is utilized in the area by the construction industry; and  
 
(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to 
the wage rates contained in the wage determination.  
 
(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or 
their representatives, and the subrecipient(s) agree on the classification and wage rate (including the 
amount designated for fringe benefits where appropriate), documentation of the action taken and the 
request, including the local wage determination shall be sent by the subrecipient (s) to the State award 
official.  The State award official will transmit the request, to the Administrator of the Wage and Hour 
Division, Employment Standards Administration, U.S. Department of Labor, Washington, DC 20210 and 
to the EPA DB Regional Coordinator concurrently. The Administrator, or an authorized representative, 
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will approve, modify, or disapprove every additional classification request within 30 days of receipt and 
so advise the State award official or will notify the State award official within the 30-day period that 
additional time is necessary.  
 
(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and the subrecipient(s) do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), the award official shall refer 
the request and the local wage determination, including the views of all interested parties and the 
recommendation of the State award official, to the Administrator for determination. The request shall 
be sent to the EPA DB Regional Coordinator concurrently. The Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt of the request and so advise the 
contracting officer or will notify the contracting officer within the 30-day period that additional time is 
necessary.  
 
(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 
(a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the classification.  
 
(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly 
cash equivalent thereof.  
 
(iv) If the contractor does not make payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary 
of Labor has found, upon the written request of the contractor, that the applicable standards of the 
Davis-Bacon Act have been met. The Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the plan or program.  
 
(2) Withholding. The subrecipient(s), shall upon written request of the EPA Award Official or an 
authorized representative of the Department of Labor,  withhold or cause to be withheld from the 
contractor under this contract or any other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by 
the same prime contractor, so much of the accrued payments or advances as may be considered 
necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages required by the contract. In the event of 
failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or 
working on the site of the work, all or part of the wages required by the contract, the (Agency) may, 
after written notice to the contractor, sponsor, applicant, or owner, take such action as may be 
necessary to cause the suspension of any further payment, advance, or guarantee of funds until such 
violations have ceased.  
 
(3) Payrolls and basic records.  
 
(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the course of 
the work and preserved for a period of three years thereafter for all laborers and mechanics working at 
the site of the work.  Such records shall contain the name, address, and social security number of each 
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such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in 
section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made 
and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the 
wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor 
shall maintain records which show that the commitment to provide such benefits is enforceable, that 
the plan or program is financially responsible, and that the plan or program has been communicated in 
writing to the laborers or mechanics affected, and records which show the costs anticipated or the 
actual cost incurred in providing such benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and 
wage rates prescribed in the applicable programs.  
 
(ii)(A)   The contractor shall submit weekly, for each week in which any contract work is performed, a 
copy of all payrolls to the subrecipient, that is, the entity that receives the sub-grant or loan from the 
State capitalization grant recipient.  Such documentation shall be available on request of the State 
recipient or EPA. As to each payroll copy received, the subrecipient shall provide written confirmation in 
a form satisfactory to the State indicating whether or not the project is in compliance with the 
requirements of 29 CFR 5.5(a)(1) based on the most recent payroll copies for the specified week. The 
payrolls shall set out accurately and completely all of the information required to be maintained under 
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on 
the weekly payrolls.  Instead the payrolls shall only need to include an individually identifying number 
for each employee (e.g., the last four digits of the employee's social security number). The required 
weekly payroll information may be submitted in any form desired. Optional Form WH-347 is available 
for this purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/whd/forms/wh347instr.htm or its successor site. The prime contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each covered 
worker, and shall provide them upon request to the subrecipient(s) for transmission to the State or EPA 
if requested by EPA , the State, the contractor, or the Wage and Hour Division of the Department of 
Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is 
not a violation of this section for a prime contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own records, without weekly submission to the 
subrecipient(s).  
 
(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following:  
 
(1) That the payroll for the payroll period contains the information required to be provided under § 5.5 
(a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained under § 5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and complete;  
 
(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the 
contract during the payroll period has been paid the full weekly wages earned, without rebate, either 
directly or indirectly, and that no deductions have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;  
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(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe 
benefits or cash equivalents for the classification of work performed, as specified in the applicable wage 
determination incorporated into the contract.  
 
(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional 
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required 
by paragraph (a)(3)(ii)(B) of this section.  
 
(D) The falsification of any of the above certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United 
States Code.  
 
(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this 
section available for inspection, copying, or transcription by authorized representatives of the State, EPA 
or the Department of Labor, and shall permit such representatives to interview employees during 
working hours on the job. If the contractor or subcontractor fails to submit the required records or to 
make them available, the Federal agency or State may, after written notice to the contractor, sponsor, 
applicant, or owner, take such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon 
request or to make such records available may be grounds for debarment action pursuant to 29 CFR 
5.12.  
 
(4) Apprentices and trainees--  
 
(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work 
they performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State 
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship program, who is not individually 
registered in the program, but who has been certified by the Office of Apprenticeship Training, Employer 
and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary 
employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the contractor as to the entire work 
force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is 
not registered or otherwise employed as stated above, shall be paid not less than the applicable wage 
rate on the wage determination for the classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the wage determination for the work 
actually performed. Where a contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates (expressed in percentages of the 
journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be 
observed. Every apprentice must be paid at not less than the rate specified in the registered program for 
the apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified in 
the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the 
provisions of the apprenticeship program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination 
for the applicable classification. If the Administrator determines that a different practice prevails for the 
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applicable apprentice classification, fringes shall be paid in accordance with that determination. In the 
event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship 
Agency recognized by the Office, withdraws approval of an apprenticeship program, the contractor will 
no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved.  
 
(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on 
the job site shall not be greater than permitted under the plan approved by the Employment and 
Training Administration. Every trainee must be paid at not less than the rate specified in the approved 
program for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with 
the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees 
shall be paid the full amount of fringe benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an apprenticeship program 
associated with the corresponding journeyman wage rate on the wage determination which provides for 
less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is 
not registered and participating in a training plan approved by the Employment and Training 
Administration shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program shall be paid not less than the applicable 
wage rate on the wage determination for the work actually performed. In the event the Employment 
and Training Administration withdraws approval of a training program, the contractor will no longer be 
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until 
an acceptable program is approved.  
 
(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this 
part shall be in conformity with the equal employment opportunity requirements of Executive Order 
11246, as amended, and 29 CFR part 30.  
 
(5) Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 
29 CFR part 3, which are incorporated by reference in this contract.  
 
(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses contained 
in 29 CFR 5.5(a)(1) through (10) and such other clauses as the EPA determines  may by appropriate, and 
also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The 
prime contractor shall be responsible for the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in 29 CFR 5.5.  
 
(7) Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for 
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 
CFR 5.12.  
 
(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the 
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference 
in this contract.  
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(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this 
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be 
resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, 
and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its 
subcontractors) and  Subrecipient(s), State, EPA, the U.S. Department of Labor, or the employees or 
their representatives.  
 
(10) Certification of eligibility.  
 
(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or 
firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded Government 
contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  
 
(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  
 
(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
4.  Contract Provision for Contracts in Excess of $100,000. 
 
 (a) Contract Work Hours and Safety Standards Act. The subrecipient shall insert the following clauses 
set forth in paragraphs (a)(1), (2), (3), and (4) of this section in full in any contract in an amount in excess 
of $100,000 and subject to the overtime provisions of the Contract Work Hours and Safety Standards 
Act. These clauses shall be inserted in addition to the clauses required by Item 3, above or 29 CFR 4.6. As 
used in this paragraph, the terms laborers and mechanics include watchmen and guards. 
 
(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work 
which may require or involve the employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of 
forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such 
workweek.  
 
(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause 
set forth in paragraph (a)(1) of this section the contractor and any subcontractor responsible therefore 
shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated damages shall be computed with 
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation 
of the clause set forth in paragraph (a)(1) of this section, in the sum of $10 for each calendar day on 
which such individual was required or permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the clause set forth in paragraph (a)(1) of this 
section.  
 
(3) Withholding for unpaid wages and liquidated damages. The subrecipient, upon written request of 
the EPA Award Official or an authorized representative of the Department of Labor, shall withhold or 
cause to be withheld, from any moneys payable on account of work performed by the contractor or 
subcontractor under any such contract or any other Federal contract with the same prime contractor, or 
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any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, 
which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy 
any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided 
in the clause set forth in paragraph (b)(2) of this section.  
 
(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
paragraph (a)(1) through (4) of this section and also a clause requiring the subcontractors to include 
these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance 
by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (a)(1) through 
(4) of this section.  
 
(b) In addition to the clauses contained in Item 3, above, in any contract subject only to the Contract 
Work Hours and Safety Standards Act and not to any of the other statutes cited in 29 CFR 5.1, the 
Subrecipient shall insert a clause requiring that the contractor or subcontractor shall maintain payrolls 
and basic payroll records during the course of the work and shall preserve them for a period of three 
years from the completion of the contract for all laborers and mechanics, including guards and 
watchmen, working on the contract. Such records shall contain the name and address of each such 
employee, social security number, correct classifications, hourly rates of wages paid, daily and weekly 
number of hours worked, deductions made, and actual wages paid. Further, the Subrecipient shall insert 
in any such contract a clause providing hat the records to be maintained under this paragraph shall be 
made available by the contractor or subcontractor for inspection, copying, or transcription by authorized 
representatives of the (write the name of agency) and the Department of Labor, and the contractor or 
subcontractor will permit such representatives to interview employees during working hours on the job. 
 
 
5.  Compliance Verification   
 
(a)  The subrecipient shall periodically interview a sufficient number of employees entitled to DB 
prevailing wages (covered employees) to verify that contractors or subcontractors are paying the 
appropriate wage rates.  As provided in 29 CFR 5.6(a)(6), all interviews must be conducted in 
confidence. The subrecipient must use Standard Form 1445 (SF 1445) or equivalent documentation to 
memorialize the interviews.  Copies of the SF 1445 are available from EPA on request.   
 
(b) The subrecipient shall establish and follow an interview schedule based on its assessment of the risks 
of noncompliance with DB posed by contractors or subcontractors and the duration of the contract or 
subcontract. Subrecipients must conduct more frequent interviews if the initial interviews or other 
information indicated that there is a risk that the contractor or subcontractor is not complying with DB. 
Subrecipients shall immediately conduct interviews in response to an alleged violation of the prevailing 
wage requirements. All interviews shall be conducted in confidence." 
 
(c)  The subrecipient shall periodically conduct spot checks of a representative sample of weekly payroll 
data to verify that contractors or subcontractors are paying the appropriate wage rates. The 
subrecipient shall establish and follow a spot check schedule based on its assessment of the risks of 
noncompliance with DB posed by contractors or subcontractors and the duration of the contract or 
subcontract.  At a minimum, if practicable, the subrecipient should spot check payroll data within two 
weeks of each contractor or subcontractor’s submission of its initial payroll data and two weeks prior to 
the completion date the contract or subcontract . Subrecipients must conduct more frequent spot 
checks if the initial spot check or other information indicates that there is a risk that the contractor or 
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subcontractor is not complying with DB. In addition, during the examinations the subrecipient shall 
verify evidence of fringe benefit plans and payments thereunder by contractors and subcontractors who 
claim credit for fringe benefit contributions.  
 
(d)   The subrecipient shall periodically review contractors and subcontractors use of apprentices and 
trainees to verify registration and certification with respect to apprenticeship and training programs 
approved by either the U.S Department of Labor or a state, as appropriate, and that contractors and 
subcontractors are not using disproportionate numbers of, laborers, trainees and apprentices.  These 
reviews shall be conducted in accordance with the schedules for spot checks and interviews described in 
Item 5(b) and (c) above. 
 
(e)   Subrecipients must immediately report potential violations of the DB prevailing wage requirements 
to the EPA DB contact listed above and to the appropriate DOL Wage and Hour District Office listed at 
http://www.dol.gov/contacts/whd/america2.htm.   
 

 
II.  Requirements Under The Consolidated and Further Continuing Appropriations Act, 2013 (P.L. 113-
6)    For Subrecipients That Are Not Governmental Entities: 
 
The following terms and conditions specify how recipients will assist EPA in meeting its DB 
responsibilities when DB applies to EPA awards of financial assistance under the FY2013 Continuing 
Resolution with respect to subrecipients that are not governmental entities.  If a subrecipient has 
questions regarding when DB applies, obtaining the correct DB wage determinations, DB provisions, or 
compliance monitoring, it may contact the State recipient for guidance.  If a State recipient needs 
guidance, the recipient may contact Lorraine Fleury at fleury.lorraine@epa.gov or at 215-814-2341 of 
EPA, Region III Grants and Audit Management Branch for guidance.  The recipient or subrecipient may 
also obtain additional guidance from DOL’s web site at http://www.dol.gov/whd/ 
 
Under these terms and conditions, the subrecipient must submit its proposed DB wage 
determinations to the State recipient for approval prior to including the wage determination in any 
solicitation, contract task orders, work assignments, or similar instruments to existing contractors.   

  
1.    Applicability of the Davis- Bacon (DB) prevailing wage requirements.  
 
Under the FY 2013 Continuing Resolution, DB prevailing wage requirements apply to the construction, 
alteration, and repair of treatment works carried out in whole or in part with assistance made available 
by a State water pollution control revolving fund and to any construction project carried out in whole or 
in part by assistance made available by a drinking water treatment revolving loan fund.   If a subrecipient 
encounters a unique situation at a site that presents uncertainties regarding DB applicability, the 
subrecipient must discuss the situation with the recipient State before authorizing work on that site.   
 
2. Obtaining Wage Determinations.  
 
(a)  Subrecipients must obtain proposed wage determinations for specific localities at www.wdol.gov.  
After the Subrecipient obtains its proposed wage determination, it must submit the wage determination 
to INSERT STATE CONTACT NAME, EMAIL, and TELEPHONE NUMBER for approval prior to inserting the 
wage determination into a solicitation, contract or issuing task orders, work assignments or similar 
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instruments to existing contractors (ordering instruments unless subsequently directed otherwise by the 
State recipient Award Official.  
 
(b)  Subrecipients shall obtain the wage determination for the locality in which a covered  activity 
subject to DB will take place prior to issuing requests for bids, proposals, quotes or other methods for 
soliciting contracts (solicitation) for activities subject to DB.  These wage determinations shall be 
incorporated into solicitations and any subsequent contracts.  Prime contracts must contain a provision 
requiring that subcontractors follow the wage determination incorporated into the prime contract.   
 

(i) While the solicitation remains open, the subrecipient shall monitor www.wdol.gov. on a 
weekly basis to ensure that the wage determination contained in the solicitation remains 
current.  The subrecipients shall amend the solicitation if DOL issues a modification more 
than 10 days prior to the closing date (i.e. bid opening) for the solicitation.  If DOL modifies 
or supersedes the applicable wage determination less than 10 days prior to the closing date, 
the subrecipients may request a finding from the State recipient that there is not a 
reasonable time to notify interested contractors of the modification of the wage 
determination.  The State recipient will provide a report of its findings to the subrecipient.  

 
(ii) If the subrecipient does not award the contract within 90 days of the closure of the 

solicitation, any modifications or supersedes DOL makes to the wage determination 
contained in the solicitation shall be effective unless the State recipient, at the request of 
the subrecipient, obtains an extension of the 90 day period from DOL pursuant to 29 CFR 
1.6(c)(3)(iv).  The subrecipient shall monitor www.wdol.gov on a weekly basis if it does not 
award the contract within 90 days of closure of the solicitation to ensure that wage 
determinations contained in the solicitation remain current.   

 
(c) If the subrecipient carries out activity subject to DB by issuing a task order, work assignment or 
similar instrument to an existing contractor (ordering instrument) rather than by publishing a 
solicitation, the subecipient shall insert the appropriate DOL wage determination from www.wdol.gov 
into the ordering instrument.   
 
(c) Subrecipients shall review all subcontracts subject to DB entered into by prime contractors to verify 
that the prime contractor has required its subcontractors to include the applicable wage 
determinations.  
 
(d)  As provided in 29 CFR 1.6(f), DOL may issue a revised wage determination applicable to a 
subrecipient’s contract after the award of a contract or the issuance of an ordering instrument if DOL 
determines that the subrecipient has failed to incorporate a wage determination or has used a wage 
determination that clearly does not apply to the contract or ordering instrument.   If this occurs, the 
subecipient shall either terminate the contract or ordering instrument and issue a revised solicitation or 
ordering instrument or incorporate DOL’s wage determination retroactive to the beginning of the 
contract or ordering instrument by change order.  The subrecipient’s contractor must be compensated 
for any increases in wages resulting from the use of DOL’s revised wage determination.     
 
3.  Contract and Subcontract provisions. 
 
(a)  The Recipient shall insure that the subrecipient(s) shall insert in full in any contract in excess of 
$2,000 which is entered into for the actual construction, alteration and/or repair, including painting and 
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decorating, of a treatment work under the CWSRF or a construction project under the DWSRF financed 
in whole or in part from Federal funds or in accordance with guarantees of a Federal agency or financed 
from funds obtained by pledge of any contract of a Federal agency to make a loan, grant or annual 
contribution (except where a different meaning is expressly indicated), and which is subject to the labor 
standards provisions of any of the acts listed in § 5.1 or the FY 2013 Continuing Resolution, the following 
clauses: 
 
 (1) Minimum wages.  
 
(i) All laborers and mechanics employed or working upon the site of the work, will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate on 
any account (except such payroll deductions as are permitted by regulations issued by the Secretary of 
Labor under the Copeland Act (29 CFR part 3) ), the full amount of wages and bona fide fringe benefits 
(or cash equivalents thereof) due at time of payment computed at rates not less than those contained in 
the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, 
regardless of any contractual relationship which may be alleged to exist between the contractor and 
such laborers and mechanics.  
 
Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of 
the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 
funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage 
rate and fringe benefits on the wage determination for the classification of work actually performed, 
without regard to skill, except as provided in § 5.5(a)(4). Laborers or mechanics performing work in 
more than one classification may be compensated at the rate specified for each classification for the 
time actually worked therein: Provided, that the employer's payroll records accurately set forth the time 
spent in each classification in which work is performed. The wage determination (including any 
additional classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the 
Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the workers.  
 
Subrecipients may obtain wage determinations from the U.S. Department of Labor’s web site, 
www.dol.gov.  . 
 
(ii)(A) The subrecipient(s), on behalf of EPA, shall require that any class of laborers or mechanics, 
including helpers, which is not listed in the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage determination. The State award official shall 
approve a request for an additional classification and wage rate and fringe benefits therefore only when 
the following criteria have been met:  
 
(1) The work to be performed by the classification requested is not performed by a classification in the 
wage determination; and  
 
(2) The classification is utilized in the area by the construction industry; and  
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(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to 
the wage rates contained in the wage determination.  
 
(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or 
their representatives, and the subrecipient(s) agree on the classification and wage rate (including the 
amount designated for fringe benefits where appropriate), documentation of  the action taken and the 
request, including the local wage determination shall be sent by the subrecipient(s) to the State award 
official.  The State award official will transmit the report, to the Administrator of the Wage and Hour 
Division, Employment Standards Administration, U.S. Department of Labor, Washington, DC 20210 and 
to the EPA DB Regional Coordinator concurrently. The Administrator, or an authorized representative, 
will approve, modify, or disapprove every additional classification request within 30 days of receipt and 
so advise the State award official or will notify the State award official within the 30-day period that 
additional time is necessary.  
 
(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and the and the subrecipient(s) do not agree on the proposed classification and wage 
rate (including the amount designated for fringe benefits, where appropriate), the award official shall 
refer the request, and the local wage determination, including the views of all interested parties and the 
recommendation of the State award official, to the Administrator for determination. The request shall 
be sent to the EPA Regional Coordinator concurrently. The Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt of the request and so advise the 
contracting officer or will notify the contracting officer within the 30-day period that additional time is 
necessary.  
 
(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 
(a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the classification.  
 
(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly 
cash equivalent thereof.  
 
(iv) If the contractor does not make payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary 
of Labor has found, upon the written request of the contractor, that the applicable standards of the 
Davis-Bacon Act have been met. The Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the plan or program.  
 
(2) Withholding. The subrecipient(s) shall upon written request of the EPA Award Official or an 
authorized representative of the Department of Labor, withhold or cause to be withheld from the 
contractor under this contract or any other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by 
the same prime contractor, so much of the accrued payments or advances as may be considered 
necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages required by the contract. In the event of 
failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or 
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working on the site of the work, all or part of the wages required by the contract, the (Agency) may, 
after written notice to the contractor, sponsor, applicant, or owner, take such action as may be 
necessary to cause the suspension of any further payment, advance, or guarantee of funds until such 
violations have ceased.  
 
(3) Payrolls and basic records.  
 
(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the course of 
the work and preserved for a period of three years thereafter for all laborers and mechanics working at 
the site of the work. Such records shall contain the name, address, and social security number of each 
such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in 
section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made 
and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the 
wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor 
shall maintain records which show that the commitment to provide such benefits is enforceable, that 
the plan or program is financially responsible, and that the plan or program has been communicated in 
writing to the laborers or mechanics affected, and records which show the costs anticipated or the 
actual cost incurred in providing such benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and 
wage rates prescribed in the applicable programs.  
 
 
(ii)(A)   The contractor shall submit weekly, for each week in which any contract work is performed, a 
copy of all payrolls to the subrecipient, that is, the entity that receives the sub-grant or loan from the 
State capitalization grant recipient.  Such documentation shall be available on request of the State 
recipient or EPA. As to each payroll copy received, the subrecipient shall provide written confirmation in 
a form satisfactory to the State indicating whether or not the project is in compliance with the 
requirements of 29 CFR 5.5(a)(1) based on the most recent payroll copies for the specified week. The 
payrolls shall set out accurately and completely all of the information required to be maintained under 
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on 
the weekly payrolls.  Instead the payrolls shall only need to include an individually identifying number 
for each employee (e.g., the last four digits of the employee's social security number). The required 
weekly payroll information may be submitted in any form desired. Optional Form WH-347 is available 
for this purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/whd/forms/wh347instr.htm or its successor site. The prime contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each covered 
worker, and shall provide them upon request to the subrecipient(s) for transmission to the State or EPA 
if requested by EPA , the State, the contractor, or the Wage and Hour Division of the Department of 
Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is 
not a violation of this section for a prime contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own records, without weekly submission to the 
subrecipient(s).  
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(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following:  
 
(1) That the payroll for the payroll period contains the information required to be provided under § 5.5 
(a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained under § 5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and complete;  
 
(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the 
contract during the payroll period has been paid the full weekly wages earned, without rebate, either 
directly or indirectly, and that no deductions have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;  
 
(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe 
benefits or cash equivalents for the classification of work performed, as specified in the applicable wage 
determination incorporated into the contract.  
 
(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional 
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required 
by paragraph (a)(3)(ii)(B) of this section.  
 
(D) The falsification of any of the above certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United 
States Code.  
 
(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this 
section available for inspection, copying, or transcription by authorized representatives of the State, EPA 
or the Department of Labor, and shall permit such representatives to interview employees during 
working hours on the job. If the contractor or subcontractor fails to submit the required records or to 
make them available, the Federal agency or State may, after written notice to the contractor, sponsor, 
applicant, or owner, take such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon 
request or to make such records available may be grounds for debarment action pursuant to 29 CFR 
5.12.  
 
(4) Apprentices and trainees--  
 
(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work 
they performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State 
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship program, who is not individually 
registered in the program, but who has been certified by the Office of Apprenticeship Training, Employer 
and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary 
employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the contractor as to the entire work 
force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is 
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not registered or otherwise employed as stated above, shall be paid not less than the applicable wage 
rate on the wage determination for the classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the wage determination for the work 
actually performed. Where a contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates (expressed in percentages of the 
journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be 
observed. Every apprentice must be paid at not less than the rate specified in the registered program for 
the apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified in 
the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the 
provisions of the apprenticeship program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination 
for the applicable classification. If the Administrator determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in accordance with that determination. In the 
event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship 
Agency recognized by the Office, withdraws approval of an apprenticeship program, the contractor will 
no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved.  
 
(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on 
the job site shall not be greater than permitted under the plan approved by the Employment and 
Training Administration. Every trainee must be paid at not less than the rate specified in the approved 
program for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with 
the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees 
shall be paid the full amount of fringe benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an apprenticeship program 
associated with the corresponding journeyman wage rate on the wage determination which provides for 
less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is 
not registered and participating in a training plan approved by the Employment and Training 
Administration shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program shall be paid not less than the applicable 
wage rate on the wage determination for the work actually performed. In the event the Employment 
and Training Administration withdraws approval of a training program, the contractor will no longer be 
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until 
an acceptable program is approved.  
 
(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this 
part shall be in conformity with the equal employment opportunity requirements of Executive Order 
11246, as amended, and 29 CFR part 30.  
 
(5) Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 
29 CFR part 3, which are incorporated by reference in this contract.  
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(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses contained 
in 29 CFR 5.5(a)(1) through (10) and such other clauses as the EPA determines  may by appropriate, and 
also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The 
prime contractor shall be responsible for the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in 29 CFR 5.5.  
 
(7) Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for 
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 
CFR 5.12.  
 
(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the 
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference 
in this contract.  
 
(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this 
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be 
resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, 
and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its 
subcontractors) and  Subrecipient(s), State, EPA, the U.S. Department of Labor, or the employees or 
their representatives.  
 
(10) Certification of eligibility.  
 
(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or 
firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded Government 
contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  
 
(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  
 
(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
4.  Contract Provision for Contracts in Excess of $100,000. 
 
 (a) Contract Work Hours and Safety Standards Act. The subrecipient shall insert the following clauses 
set forth in paragraphs (a)(1), (2), (3), and (4) of this section in full in any contract in an amount in excess 
of $100,000 and subject to the overtime provisions of the Contract Work Hours and Safety Standards 
Act. These clauses shall be inserted in addition to the clauses required by Item 3, above or 29 CFR 4.6. As 
used in this paragraph, the terms laborers and mechanics include watchmen and guards. 
 
(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work 
which may require or involve the employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of 
forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such 
workweek.  
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(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause 
set forth in paragraph (b)(1) of this section the contractor and any subcontractor responsible therefore 
shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated damages shall be computed with 
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation 
of the clause set forth in paragraph (b)(1) of this section, in the sum of $10 for each calendar day on 
which such individual was required or permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the clause set forth in paragraph (b)(1) of this 
section.  
 
(3) Withholding for unpaid wages and liquidated damages. The subrecipient shall upon the request of 
the EPA Award Official or an authorized representative of the Department of Labor, withhold or cause to 
be withheld, from any moneys payable on account of work performed by the contractor or 
subcontractor under any such contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, 
which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy 
any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided 
in the clause set forth in paragraph (a)(2) of this section.  
 
(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
paragraph (b)(1) through (4) of this section and also a clause requiring the subcontractors to include 
these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance 
by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (b)(1) through 
(4) of this section.  
 
(c) In addition to the clauses contained in Item 3, above, in any contract subject only to the Contract 
Work Hours and Safety Standards Act and not to any of the other statutes cited in  29 CFR 5.1, the 
Subrecipient shall insert a clause requiring that the contractor or subcontractor shall maintain payrolls 
and basic payroll records during the course of the work and shall preserve them for a period of three 
years from the completion of the contract for all laborers and mechanics, including guards and 
watchmen, working on the contract. Such records shall contain the name and address of each such 
employee, social security number, correct classifications, hourly rates of wages paid, daily and weekly 
number of hours worked, deductions made, and actual wages paid. Further, the Subrecipient shall insert 
in any such contract a clause providing that the records to be maintained under this paragraph shall be 
made available by the contractor or subcontractor for inspection, copying, or transcription by authorized 
representatives of the (write the name of agency) and the Department of Labor, and the contractor or 
subcontractor will permit such representatives to interview employees during working hours on the job. 
 
5.  Compliance Verification   
 
(a).  The subrecipient shall periodically interview a sufficient number of employees entitled to DB 
prevailing wages (covered employees) to verify that contractors or subcontractors are paying the 
appropriate wage rates.  As provided in 29 CFR 5.6(a)(6), all interviews must be conducted in 
confidence. The subrecipient must use Standard Form 1445 (SF 1445) or equivalent documentation to 
memorialize the interviews.  Copies of the SF 1445 are available from EPA on request.   
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(b) The subrecipient shall establish and follow an interview schedule based on its assessment of the risks 
of noncompliance with DB posed by contractors or subcontractors and the duration of the contract or 
subcontract. Subrecipients must conduct more frequent interviews if the initial interviews or other 
information indicated that there is a risk that the contractor or subcontractor is not complying with DB. 
Subrecipients shall immediately conduct interviews in response to an alleged violation of the prevailing 
wage requirements. All interviews shall be conducted in confidence." 
 
(c).  The subrecipient shall periodically conduct spot checks of a representative sample of weekly payroll 
data to verify that contractors or subcontractors are paying the appropriate wage rates. The 
subrecipient shall establish and follow a spot check schedule based on its assessment of the risks of 
noncompliance with DB posed by contractors or subcontractors and the duration of the contract or 
subcontract.  At a minimum, if practicable the subrecipient should  spot check payroll data within two 
weeks of each contractor or subcontractor’s submission of its initial payroll data and two weeks prior to 
the completion date the contract or subcontract. Subrecipients must conduct more frequent spot checks 
if the initial spot check or other information indicates that there is a risk that the contractor or 
subcontractor is not complying with DB . In addition, during the examinations the subrecipient shall 
verify evidence of fringe benefit plans and payments thereunder by contractors and subcontractors who 
claim credit for fringe benefit contributions.  
 
(d).   The subrecipient  shall periodically review contractors and subcontractors use of apprentices and 
trainees to verify registration and certification with respect to apprenticeship and training programs 
approved by either the U.S Department of Labor or a state, as appropriate, and that contractors and 
subcontractors are not using disproportionate numbers of, laborers, trainees and apprentices.  These 
reviews shall be conducted in accordance with the schedules for spot checks and interviews described in 
Item 5(b) and (c) above. 
 
(e)   Subrecipients must immediately report potential violations of the DB prevailing wage requirements 
to the EPA DB contact listed above and to the appropriate DOL Wage and Hour District Office listed at 
http://www.dol.gov/whd/america2.htm. 
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SECTION 00840 – AMERICAN IRON AND STEEL 

 

Haines Borough AMERICAN IRON AND STEEL 

Piedad Springs 

Water Treatment Plant Page 01010-1 

 

 

The Contractor acknowledges to and for the benefit of the HAINES BOROUGH (“Purchaser”) and the 

STATE OF ALASKA (the “State”) that it understands the goods and services under this Agreement are being 

funded with monies made available by the Clean Water State Revolving Fund and/or Drinking Water State 

Revolving Fund that have statutory requirements commonly known as “American Iron and Steel;” that 

requires all of the iron and steel products used in the project to be produced in the United States (“American 

Iron and Steel Requirement”) including iron and steel products provided by the Contactor pursuant to this 

Agreement.  The Contractor hereby represents and warrants to and for the benefit of the Purchaser and the 

State that (a) the Contractor has reviewed and understands the American Iron and Steel Requirement, (b) all 

of the iron and steel products used in the project will be and/or have been produced in the United States in a 

manner that complies with the American Iron and Steel Requirement, unless a waiver of the requirement is 

approved, and (c) the Contractor will provide any further verified information, certification or assurance of 

compliance with this paragraph, or information necessary to support a waiver of the American Iron and Steel 

Requirement, as may be requested by the Purchaser or the State. Notwithstanding any other provision of this 

Agreement, any failure to comply with this paragraph by the Contractor shall permit the Purchaser or State to 

recover as damages against the Contractor any loss, expense, or cost (including without limitation attorney’s 

fees) incurred by the Purchaser or State resulting from any such failure (including without limitation any 

impairment or loss of funding, whether in whole or in part, from the State or any damages owed to the State 

by the Purchaser).  While the Contractor has no direct contractual privity with the State, as a lender to the 

Purchaser for the funding of its project, the Purchaser and the Contractor agree that the State is a third-party 

beneficiary and neither this paragraph (nor any other provision of this Agreement necessary to give this 

paragraph force or effect) shall be amended or waived without the prior written consent of State. 

 
 Additional information regarding the American Iron and Steel requirement can be found at 

http://water.epa.gov/grants_funding/aisrequirement.cfm.. 

 

 

http://water.epa.gov/grants_funding/aisrequirement.cfm


From the “Consolidated Appropriations Act, 2014” H.R. 3547 
(PL113-76, enacted 1/17/2014) , and as codified under section 608 of the 

FWPCA (Federal Water Pollution Control Act)

“SEC. 436. (a)(1) None of the funds made available by a State water pollution control 
revolving fund as authorized by title VI of the Federal Water Pollution Control Act (33 U.S.C. 
1381 et seq.) or made available by a drinking water treatment revolving loan fund as authorized 
by section 1452 of the Safe Drinking Water Act (42 U.S.C. 300j–12) shall be used for a project 
for the construction, alteration, maintenance, or repair of a public water system or treatment 
works unless all of the iron and steel products used in the project are produced in the United 
States. 

(2) In this section, the term ‘‘iron and steel products’’ means the following products made 
primarily of iron or steel: lined or unlined pipes and fittings, manhole covers and other municipal 
castings, hydrants, tanks, flanges, pipe clamps and restraints, valves, structural steel, reinforced 
precast concrete, and construction materials. 

(b) Subsection (a) shall not apply in any case or category of cases in which the Administrator 
of the Environmental Protection Agency (in this section referred to as the ‘‘Administrator’’) 
finds that— 

(1) applying subsection (a) would be inconsistent with the public interest; 
(2) iron and steel products are not produced in the United States in sufficient and reasonably 

available quantities and of a satisfactory quality; or 
(3) inclusion of iron and steel products produced in the United States will increase the cost of 

the overall project by more than 25 percent. 
(c) If the Administrator receives a request for a waiver under this section, the Administrator 

shall make available to the public on an informal basis a copy of the request and information 
available to the Administrator concerning the request, and shall allow for informal public input 
on the request for at least 15 days prior to making a finding based on the request. The 
Administrator shall make the request and accompanying information available by electronic 
means, including on the official public Internet Web site of the Environmental Protection 
Agency. 

(d) This section shall be applied in a manner consistent with United States obligations under 
international agreements. 

(e) The Administrator may retain up to 0.25 percent of the funds appropriated in this Act for 
the Clean and Drinking Water State Revolving Funds for carrying out the provisions described in 
subsection (a)(1) for management and oversight of the requirements of this section. 

(f) This section does not apply with respect to a project if a State agency approves the 
engineering plans and specifications for the project, in that agency’s capacity to approve such 
plans and specifications prior to a project requesting bids, prior to the date of the enactment of 
this Act.” 

STATE OF ALASKA 
MUNICIPAL GRANTS & LOANS

ALASKA CLEAN/DRINKING WATER FUND
 USE OF AMERICAN IRON AND STEEL

MGL Form AIS-1 of 4 
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CERTIFICATION BY THE OWNER 
OF COMPLIANCE WITH THE 

USE OF AMERICAN IRON AND STEEL LAW 
enacted on 1/17/2014 

(To be completed by the duly authorized Utility System representative  and 
provided to the Municipal Grants & Loans (MGL) Program prior to start 

of construction.

We, the Owner (Utility System)  named, __________________________, having obtained a 

loan from the State of Alaska Clean/Drinking Water State Revolving Fund, to fund the Project 

named __________________________________________ , and identified as Project # 

___________ hereby submit to the MGL Program, certification from each contractor working 

on the Project that the use of American Iron and Steel in the construction of the Project 

complies with the law, or that a waiver has been obtained from the U.S. Environmental 

Protection Agency.   

__________________________ _____________________ ___________________ 
Signature of Official                         Printed name       Date 

Attachment:  Certification by Owner 

STATE OF ALASKA 
MUNICIPAL GRANTS & LOANS

ALASKA CLEAN/DRINKING WATER FUND
USE OF AMERICAN IRON AND STEEL

MGL Form AIS-2 of 4 
12/15/2014



CERTIFICATION BY BIDDER 
OF COMPLIANCE WITH THE 

USE OF AMERICAN IRON AND STEEL LAW 
enacted on 1/17/2014 

We, the bidding prime contractor and subcontractors, as named below, hereby certify that all the 

American iron and steel used in the Project named ________________________________ 

__________________________, also identified as Project Loan No __________________ will 

comply with the Use of American Iron and Steel Law, or obtain the necessary waiver(s) from 

the U.S. Environmental Protection Agency.   

Prime Contractor Name:  _________________________________________________________ 

____________________________  _________________  ___________________ 
Signature of Official                          Printed name                           Date 

--------------------------------------------------------------------------------------------------------------------- 

Subcontractor Name    Signature of Official    Date    

____________________________ ______________________ ________________ 

____________________________ ______________________ ________________ 

____________________________ ______________________ ________________ 

____________________________ ______________________ ________________ 

____________________________ ______________________ ________________ 

STATE OF ALASKA 
MUNICIPAL GRANTS & LOANS

ALASKA CLEAN/DRINKING WATER FUND
USE OF AMERICAN IRON AND STEEL

MGL Form AIS-3 of 4 
12/15/2014



Sample Step Manufacturer Certification 
(Documentation must be provided on company letterhead) 

Date 

Company Name 

Company Address 

City, State Zip 

Subject:  

American Iron and Steel Step Manufacturer Certification for 
Project Name ____________________________________ 

I, _______________________ (company representative), certify that the ____________ 
(melting, bending, coating, galvanizing, cutting, etc.) process for __________________ 
(manufacturing or fabricating) the following products and/or materials shipped or provided for 
the project is in full compliance with the American Iron and Steel requirement as mandated in 
EPA’s State Revolving Fund Programs. 

1. ___________________

2. ___________________

3. ___________________

Such process took place at the following location:  _____________________(address) 

If any of the above compliance statements change while providing material to this project we 

will immediately notify the prime contractor and the engineer. 

_________________________ ___________________ ____________ 

Company representative Signature Date 

Item, Products and/or Materials: 

STATE OF ALASKA 
MUNICIPAL GRANTS & LOANS

ALASKA CLEAN/DRINKING WATER FUND
USE OF AMERICAN IRON AND STEEL

MGL Form AIS-4 of 4 
12/15/2014
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PART 1 - GENERAL 

1.1 GENERAL 

A. The work to be performed under this Contract shall consist of furnishing all plant, tools, 

equipment, materials, supplies, manufactured articles and furnishing all labor, transportation 

and services, including all fuel, power, water and essential communications and performing 

all WORK, or other operations required for the fulfillment of the contract in strict accordance 

with the Contract Documents.  The WORK shall be complete, and all work, materials, and 

services, not expressly indicated or called for in the Contract documents which may be 

necessary for the complete and proper construction of the WORK in good faith shall be 

provided by the CONTRACTOR as though originally so indicated, at no increase in cost to 

the OWNER. 

1.2 WORK COVERED BY CONTRACT DOCUMENTS 

A. The WORK consists of furnishing and installing a new 14’ by 16’ building along with 
associated electrical and mechanical items. It also consists of furnishing and
installing approximately 1,300’ of 6-inch SDR 11 high density polyethylene pipe and 120’ 
of 24”ductile iron pipe and other miscellaneous items.

B. The site of the majority of WORK is located in Haines, Alaska in the Piedad Road area.

C. OWNER: 

Haines Borough 

P.O. Box 1209 

Haines, Alaska 99827 

Engineer:  

Carson Dorn Inc. 

712 West 12
th
 Street 

Juneau, AK 99801 

(907) 586-4447 Attn: Jim Dorn 

1.3 CONTRACT METHOD 

A. The WORK, hereunder will be constructed under a unit price contract. 

1.4 WORK BY OTHERS 

A. The CONTRACTOR’s attention is directed to the fact that work may be conducted at the site 

by other contractors during the performance of the WORK under this Contract.  The 

CONTRACTOR shall conduct its operations so as to cause a minimum of interference with 

the WORK of such other contractors, and shall cooperate fully with such contractors to 

provide continued safe access to their respective portions of the site, as required to perform 

work under their respective contracts. 



SECTION 01010 - SUMMARY OF WORK 

Haines Borough SUMMARY OF WORK 

Piedad Springs 

Water Treatment Plant Page 01010-2 

 

B. Interference With Work On Utilities.  The CONTRACTOR shall cooperate fully with all 

utility forces of the OWNER or private agencies engaged in the relocation, altering, or 

otherwise rearranging of any facilities which interfere with the progress of the WORK, and 

shall schedule the WORK so as to minimize interference with said relocation, altering, or 

other rearranging of facilities. 

 

1.5 CONTRACTOR USE OF PROJECT SITE 

 

A. The CONTRACTOR’s use of the project site shall include construction operations and 

storage of materials, fabrication facilities, and field offices only in those areas identified on 

the plan drawings. 

 

1.6 OWNER USE OF THE PROJECT SITE 

 

A. The OWNER may utilize all or part of the existing site during the entire period of 

construction for the conduct of the OWNER’s normal operations. The CONTRACTOR shall 

cooperate and coordinate with the OWNER to facilitate the OWNER’s operations and to 

minimize interference with the CONTRACTOR’s operation at the same time. In any event, 

the OWNER shall be allowed access to the project site during the period of construction. 

 

 

PART 2 - PRODUCTS (Not Used) 

 

PART 3 - EXECUTION (Not Used) 

 

 

 

END OF SECTION 
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PART 1 - GENERAL 

 

1.1 SCOPE 

 

A. Payment for the various items of the Bid Schedule, as further specified herein, shall include all 

compensation to be received by the Contractor for furnishing all tools, equipment, supplies, and 

manufactured articles, and for all labor, operations, and incidentals appurtenant to the items for 

WORK being described, as necessary to complete the various items of the WORK all in accordance 

with the requirements of the Contract Documents, including all appurtenances thereto, and including 

all costs of permits and cost of compliance with the regulations of public agencies having jurisdiction, 

including Safety and Health Requirements of Occupational Safety and Health Administration of the 

U.S. Department of Labor (OSHA) and Occupational Safety and Health Standards of the Alaska 

Department of Labor, Division of Labor Standards and Safety. 

 

B. No separate payment will be made for any item that is not specifically set forth in the Bid Schedule, 

and all costs therefore shall be included in the prices named in the Bid Schedule for the various 

appurtenant items of WORK. 

 

C. In addition to the other incidental items of WORK listed elsewhere in the Contract, the following 

items shall also be considered as incidental to other Items of WORK under this Contract: 

 

1. Maintenance of all services through the project area including power, water, storm and 

sanitary sewers, garbage pickup, bus service and emergency vehicles. 

 

1.2 MOBILIZATION (Bid Item 1505.1) PRICE BASED ON LUMP SUM 

 

A. Measurement for payment for Mobilization will be based upon the completion of the entire WORK as 

a Lump Sum unit, complete, all in accordance with the requirements of the Contract Documents. 

 

B. Payment for Mobilization will be made at the amount shown on the Bid Schedule under Item 1505.1, 

which payment will constitute full compensation for all WORK described in the Contract 

Documents, as shown on the Plans. 

 

C. Partial Payments will be made as the WORK progresses as follows: 

 

 1. When 5% of the total original Contract amount is earned from other bid items, 50% of the 

amount bid for Mobilization, or 5% of the original Contact amount, whichever is lesser, will 

be paid. 

 

 2. When 10% of the total original Contract amount is earned from other bid items, 100% of the 

amount bid for Mobilization, or 10% of the original Contact amount, whichever is lesser, will 

be paid. 

 

 3. Upon completion of all WORK on the project, payment of any amount bid for Mobilization in 

excess of 10% of the original Contract amount will be paid. 

  

1.3 EROSION CONTROL PLAN AND SWPPP (Pay Item No. 01570.1) PRICE BASED ON LUMP 

SUM  
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A. Measurement for payment for Erosion Control Plan and SWPPP will be based upon the completion of 

the entire WORK as Lump Sum Pay Unit, complete, including preparation and approval of the 

Erosion Control Plan and SWPPP all in accordance with the requirements of the Contract Documents. 

 

B. Payment for Erosion Control Plan and SWPPP will be made at the amount named in the Bid Schedule 

under Pay Item No. 01570.1, which payment will constitute full compensation for all WORK 

described in Section 01570- Erosion Control, as shown on the Drawings and as directed by the 

ENGINEER. 

 

1.4 FINAL CLEAN UP AND SITE RESTORATION (Bid Item 1704.1) PRICE BASED ON LUMP 

SUM 

 

A. Measurement for payment for Final Clean Up and Site Restoration will be based upon the 

completion of the entire WORK as a lump sum unit, complete, all in accordance with the 

requirements of the Contract Documents. 

 

B. Payment for Final Clean Up and Site Restoration will be made at the amount shown on the 

Bid Schedule under Item 1704.1, which payment will constitute full compensation for all 

WORK described in SECTION 01704 – FINAL CLEAN UP SITE RESTORATION, as 

shown on the plans,. 

 

2.1 CLEARING AND GRUBBING (Bid Item 2201.1) PRICE BASED ON LUMP SUM 

 

A. Measurement for payment for Clearing and Grubbing will be based upon the completion of the entire 

WORK as a lump sum unit, complete, all in accordance with the requirements of the Contract 

Documents. 

 

B. Payment for Clearing and Grubbing will be made at the amount shown on the Bid Schedule under 

Item 2201.1, which payment will constitute full compensation for all WORK described in SECTION 

02201 - CLEARING AND GRUBBING, and as shown on the plans. 

 

2.2 IMPORTED BACKFILL (Pay Item No. 2203.1) PRICE BASED ON QUANTITY, TON 

 

A. Imported Backfill will not be measured for payment unless and until all available backfill material 

obtained from excavation has first been utilized as specified. 

 

B. Imported backfill used to construct the driveway, area around the water treatment building and for 

trench back fill will be measured for payment. 

 

C. Payment for Imported Backfill will be made at the Unit Price named in the Bid Schedule under Pay 

Item No. 2203.1, which payment will constitute full compensation for all WORK described in Section 

02203 - TRENCHING, as shown on the plans and as directed by the ENGINEER. 

 

2.3 BASE COURSE, GRADING D-1 (Pay Item No. 2204.1) PRICED BASED ON QUANTITY, TON 

 

A. Measurement and payment for Base Course, Grading D-1 will be by the ton, installed in accordance 

with the Contract Documents.  Said measurement may include moisture up to a maximum of 7.0% of 

dry weight of the material.  Measurement of D-1 shall be for 6” of D-1 installed on all gravel traveled 

ways including the driveway to the new building and the area around the new building. 
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B. When check tests by the ENGINEER indicate that the moisture content in excess of 7.0% may be 

occurring, the frequency of testing will be increased as necessary and the results averaged over a 

period of one day.  When this average moisture content is greater than 7.0%, the tonnage, as measured 

over the above period shall be reduced by a percentage equal to the difference between the actual 

moisture content and 7.0%.  No credit will be due the CONTRACTOR when moisture content is less 

than 7.0%.  Samples for the determination of moisture content shall be collected at the point of 

weighing. 

 

C. Water used for installation of Base Course, Grading D-1 shall be considered incidental. 

 

D. Payment for Base Course, Grading D-1, will be made at the Unit Price named in the Bid Schedule 

under Pay Item 2204.1, which payment will constitute full compensation for all WORK described in 

Section 02204 – BASE COURSE, as shown on the plans and as directed by the ENGINEER. 

 

2.4 6-INCH SDR 11 HDPE WATER PIPE (2’ D.O.B.) (Bid Item 2601.1) PRICE BASED ON 

QUANTITY, LINEAR FOOT 

 

A. Measurement of water pipe will be made along the slope of the pipe from the centers of fitting and 

valves.  No deduction in length will be made for valves and fittings.  All fittings required for 

satisfactory installation of water pipe will be considered incidental to the water pipe pay item.  

Measurement will be from the center of the 90 degree elbow located under the Water Treatment 

Building to the Piedad Springs spring box. 

 

B. Depth of bury (D.O.B.)for this pipe shall be 2.0’. 

 

C. Grouted connection to the Piedad Springs spring box is incidental to this pay item and will not be 

measured for payment.  The grouted connection shall result in no visible leakage around the new pipe. 

 

D. Trench excavation, bedding and backfill will not be measured for payment, but will be considered 

incidental to this pay item. 

 

E.  Payment for 6-Inch SDR 11 HDPE Water Pipe (2’ D.O.B.) will be made at the Unit Price named in 

the Bid Schedule under Item 2601.1, which payment will constitute full compensation for all WORK 

described in SECTION 02601 - WATER PIPE, as shown on the Plans. 

 

 

2.5 6-INCH SDR 11 HDPE WATER PIPE (6.5’ D.O.B.) (Bid Item 2601.2) PRICE BASED ON 

QUANTITY, LINEAR FOOT 

 

A. Measurement of water pipe will be made along the slope of the pipe from the centers of fitting and 

valves.  No deduction in length will be made for valves and fittings.  All fittings required for 

satisfactory installation of water pipe will be considered incidental to the water pipe pay item.  

Measurement will be from the center of the 90 degree elbows located under the Water Treatment 

Building to the 24” by 6” tees and to the existing water valve. 

 

B. Depth of bury (D.O.B.) for this pipe shall be 6.5’. 

 

C. Connection to the exiting water line valve is incidental to this pay item and will not be measured for 
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payment. 

 

D. Trench excavation, bedding and backfill will not be measured for payment, but will be considered 

incidental to this pay item. 

 

E.  Payment for 6-Inch SDR 11 HDPE Water Pipe (6.5’ D.O.B.) will be made at the Unit Price named in 

the Bid Schedule under Item 2601.2, which payment will constitute full compensation for all WORK 

described in SECTION 02601 - WATER PIPE, as shown on the Plans. 

 

2.6 24-INCH DIP RJ WATER PIPE W/ POLYETHYLENE ENCASEMENT (Bid Item 2601.3) PRICE 

BASED ON QUANTITY, LINEAR FOOT 

 

A. Measurement of water pipe will be made along the slope of the pipe from the centers of fitting and 

valves.  No deduction in length will be made for valves and fittings.  All fittings required for 

satisfactory installation of water pipe will be considered incidental to the water pipe pay item.  The 

water pipe shall be restrained joint.  Measurement will be from the center of the 24” by 6” tee to the 

center of the 24” by 6” tee. 

 

B. Depth of bury (D.O.B.) for this pipe shall be 6.5’. 

 

C. Ductile Iron Pipe shall be installed with Polyethylene Encasement in accordance with AWWA C-105. 

Polyethylene encasement will not be measured for payment, but will be considered incidental to this 

pay item. 

 

C. Trench excavation, bedding and backfill will not be measured for payment, but will be considered 

incidental to this pay item. 

 

D.  24-Inch DIP RJ Water Pipe w/ Polyethylene Encasement will be made at the Unit Price named in the 

Bid Schedule under Item 2601.3, which payment will constitute full compensation for all WORK 

described in SECTION 02601 - WATER PIPE, as shown on the Plans. 

 

2.7 CONSTRUCTION SURVEYING (Bid Item 2702.1) PRICE BASED ON LUMP SUM 

 

A. Measurement for payment for Construction Surveying will be based upon completion of the entire 

WORK as a Lump Sum Unit, complete all in accordance with the requirements of the Contract 

Documents. 

 

B. Payment for Construction Surveying will be made at the Unit Price named in the Bid Schedule under 

Item 2702.1, which payment will constitute full compensation for all WORK describe by SECTION 

2702 CONSTRUCTION SURVEYING, as shown on the Plans. 

 

11.1 PIEDAD WATER TREATMENT EQUIPMENT AND PIPING (Bid Items 11120.1) PRICE BASED 

ON LUMP SUM 

 

A. Measurement for payment for Piedad Water Treatment Equipment and Piping will be based upon 

completion of the entire WORK as a Lump Sum Unit, complete all in accordance with the 

requirements of the Contract Documents. 

 

B. Piedad Water Treatment Equipment and Piping shall include, but is not limited to, all WORK required 
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to furnish, install and test all, valves, fittings,  equipment, instruments, piping support, and piping 

within the Piedad Water Treatment Building and all work necessary for a complete and acceptable 

installation. 

 

C. Payment for Piedad Water Treatment Equipment and Piping will be made at the Lump Sum Price 

named in the Bid Schedule under Item 11120.1, which payment will constitute full compensation for 

all WORK describe by Division 11 EQUIPMENT, as shown on the Plans and as required in the 

Contract Documents. 

 

13.1 PIEDAD WATER TREATMENT BUILDING (Bid Items 13300.1) PRICE BASED ON LUMP SUM 

 

A. Measurement for payment for Piedad Water Treatment Building will be based upon completion of the 

entire WORK as a Lump Sum Unit, complete all in accordance with the requirements of the Contract 

Documents. 

 

B. Piedad Water Treatment Building shall include, but is not limited to, all excavation, backfill, 

earthwork and D-1 under the foundation; all reinforced concrete; all concrete masonry; all rough 

carpentry; installation of doors and hardware; all insulation, and FRP; all painting; all roofing; 

miscellaneous metal work; and any other material and work necessary for a complete, working and 

acceptable installation.  

 

C. Payment for Piedad Water Treatment Building will be made at the Lump Sum Price named in the Bid 

Schedule under Item 13300.1, which payment will constitute full compensation for all WORK 

described by SECTION 13300 BUILDING GENERAL PROVISIONS, as shown on the Plans. 

 

16.1 ELECTRICAL (Bid Items 16000.1) PRICE BASED ON LUMP SUM 

 

A. Measurement for payment for Electrical will be based upon completion of the entire WORK as a 

Lump Sum Unit, complete all in accordance with the requirements of the Contract Documents. 

 

B. Electrical shall include, but is not limited to, all electrical work, earthwork, concrete, metal fabrication, 

electrical controls, lighting, heating units, louvers, switches, power connections, conduit, buried 

conduit, pull boxes, vaults, local control panels, alarms, testing, warranties, operations and technical 

data as required, and any other material and work necessary for a complete, working and acceptable 

installation as described in the Contract Documents and as directed by the Engineer.  

 

C. Payment for Electrical, will be made at the Lump Sum Price named in the Bid Schedule under Item 

16000.1, which payment will constitute full compensation for all WORK describe by DIVISION 

16000 ELECTRICAL, as shown on the Plans. 

 

PART 2 - PRODUCTS  (Not Used) 

 

PART 3 - EXECUTION  (Not Used) 

 

 

END OF SECTION 



 SECTION 01070 - ABBREVIATIONS OF INSTITUTIONS 

Haines Borough ABBREVIATIONS OF INSTITUTIONS 

Piedad Springs 

Water Treatment Plant Page 01070-1 

PART 1 - GENERAL 

 

1.1 GENERAL 

 

A. Wherever in these Specifications references are made to the standards, specifications, or other 

published data of the various international, national, regional, or local organizations, such 

organizations may be referred to by their acronym or abbreviation only.  As a guide to the user 

of these Specifications, the following acronyms or abbreviations which may appear in these 

Specifications shall have the meanings indicated herein. 

 

1.2 ABBREVIATIONS 

 

AAMA  Architectural Aluminum Manufacturer's Association 

AAR  Association of American Railroads 

AASHTO American Association of State Highway and Transportation Officials 

AATCC American Association of Textile Chemists and Colorists 

ACI  American Concrete Institute 

AFBMA Anti-Friction Bearing Manufacturer's Association, Inc. 

AGA  American Gas Association 

AGMA  American Gear Manufacturer's Association 

AHAM  Association of Home Appliance Manufacturers 

AI  The Asphalt Institute 

AIA  American Institute of Architects 

AISC  American Institute of Steel Construction 

AISI  American Iron and Steel Institute 

AITC  American Institute of Timber Construction 

AMCA  Air Moving and Conditioning Association 

ANS  American Nuclear Society 

ANSI  American National Standards Institute, Inc. 

APA  American Plywood Association 

API  American Petroleum Institute 

APWA  American Public Works Association 

ASA  Acoustical Society of America 

ASAE  American Society of Agricultural Engineers 

ASCE  American Society of Civil Engineers 

ASHRAE American Society of Heating, Refrigerating, and Air Conditioning Engineers 

ASLE  American Society of Lubricating Engineers 

ASME  American Society of Mechanical Engineers 

ASQC  American Society for Quality Control 

ASSE  American Society of Sanitary Engineers 

ASTM  American Society for Testing and Materials 

ATM  Alaska Test Methods 

AWPA  American Wood Preservers Association 

AWPI  American Wood Preservers Institute 

AWS  American Welding Society 

AWWA American Water Works Association 

BBC  Basic Building Code, Building Officials and Code Administrators International 

BHMA  Builders Hardware Manufacturer's Association 

CBJ  City & Borough of Juneau 

CBM  Certified Ballast Manufacturers 
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CEMA  Conveyors Equipment Manufacturer's Association 

CGA  Compressed Gas Association 

CLFMI  Chain Link Fence Manufacturer's Institute 

CMA  Concrete Masonry Association 

CRSI  Concrete Reinforcing Steel Institute 

DCDMA Diamond Core Drill Manufacturer's Association 

EIA  Electronic Industries Association 

ETL  Electrical Test Laboratories 

FPL  Forest Products Laboratory 

HI  Hydronics Institute 

ICBO  International Conference of Building Officials 

IEEE  Institute of Electrical and Electronics Engineers 

IES  Illuminating Engineering Society 

IME  Institute of Makers of Explosives 

IOS  International Organization for Standardization 

IP  Institute of Petroleum (London) 

IPC  Institute of Printed Circuits 

IPCEA  Insulated Power Cable Engineers Association 

ISA  Instrument Society of America 

ITE  Institute of Traffic Engineers 

MBMA  Metal Building Manufacturer's Association 

MPTA  Mechanical Power Transmission Association 

MTI  Marine Testing Institute 

NAAMM National Association of Architectural Metal Manufacturer's 

NACE  National Association of Corrosion Engineers 

NBS  National Bureau of Standards 

NCCLS National Committee for Clinical Laboratory Standards 

NEC  National Electrical Code 

NEMA  National Electrical Manufacturer's Association 

NFPA  National Fire Protection Association 

NFPA  National Forest Products Association 

NLGI  National Lubricating Grease Institute 

NMA  National Microfilm Association 

NWMA National Woodwork Manufacturers Association 

OSHA  Occupational Safety and Health Administration 

PCA  Portland Cement Association 

RIS  Redwood Inspection Service 

RVIA  Recreational Vehicle Industry Association 

RWMA  Resistance Welder Manufacturer's Association 

SAE  Society of Automotive Engineers 

SAMA  Scientific Apparatus Makers Association 

SMA  Screen Manufacturers Association 

SMACCNA Sheet Metal and Air Conditioning Contractors National Association 

SPIB  Southern Pine Inspection Bureau 

SPR  Simplified Practice Recommendation 

SSA  Swedish Standards Association 

SSBC  Southern Standard Building Code, Southern Building Code Congress 

SSPC  Steel Structures Painting Council 

SSPWC Standard Specifications for Public Works Construction 

TAPPI  Technical Association of the Pulp and Paper Industry 



 SECTION 01070 - ABBREVIATIONS OF INSTITUTIONS 

Haines Borough ABBREVIATIONS OF INSTITUTIONS 

Piedad Springs 

Water Treatment Plant Page 01070-3 

TFI  The Fertilizer Institute 

UBC  Uniform Building Code 

UL  Underwriters Laboratories, Inc. 

WCLIB  West Coast Lumber Inspection Bureau 

WCRSI  Western Concrete Reinforcing Steel Institute 

WIC  Woodwork Institute of California 

WRI  Wire Reinforcement Institute, Inc. 

WWPA  Western Wood Products Association 

 

PART 2 - PRODUCTS (Not Used) 

 

PART 3 - EXECUTION (Not Used) 

 

 

 

 END OF SECTION 
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PART 1 - GENERAL 

 

1.1 GENERAL 

 

A. Titles of Sections and Paragraphs.  Captions accompanying specification sections and 

paragraphs are for convenience of reference only, and do not form a part of the Specifications. 

 

B. Applicable Publications.  Whenever in these Specifications references are made to published 

specifications, codes, standards, or other requirements, it shall be understood that wherever no 

date is specified, only the latest specifications, standards, or requirements of the respective 

issuing agencies which have been published as of the date that the WORK is advertised for 

bids, shall apply; except to the extent that said standards or requirements may be in conflict 

with applicable laws, ordinances, or governing codes.  No requirements set forth herein or 

shown on the Drawings shall be waived because of any provision of, or omission from, said 

standards or requirements. 

 

C. Specialists, Assignments.  In certain instances, specification text requires (or implies) that 

specific work is to be assigned to specialists or expert entities, who must be engaged for the 

performance of that work.  Such assignments shall be recognized as special requirements over 

which the CONTRACTOR has no choice or option.  These requirements shall not be 

interpreted so as to conflict with the enforcement of building codes and similar regulations 

governing the WORK; also they are not intended to interfere with local union jurisdiction 

settlements and similar conventions.  Such assignments are intended to establish which party 

or entity involved in a specific unit of work is recognized as "expert" for the indicated 

construction processes or operations.  Nevertheless, the final responsibility for fulfillment of 

the entire set of contract requirements remains with the CONTRACTOR. 

 

1.2 REFERENCE SPECIFICATIONS, CODES, AND STANDARDS 

 

A. Without limiting the generality of other requirements of the Specifications, all work specified 

herein shall conform to or exceed the requirements of applicable codes and the applicable 

requirements of the following documents. 

 

B. References herein to "Building Code" or "Uniform Building Code" shall mean Uniform 

Building Code of the International Conference of Building Officials (ICBO).   

 

C. Similarly, references to "Mechanical Code" or "Uniform Mechanical Code," "Plumbing 

Code" or "Uniform Plumbing Code," "Fire Code" or "Uniform Fire Code,"shall mean 

Uniform Mechanical Code, Uniform Plumbing Code and Uniform Fire Code of the 

International Conference of the Building Officials (ICBO).   "Electric Code" or "National 

Electric Code (NEC)" shall mean the National Electric Code of the National Fire Protection 

Association (NFPA).  The latest edition of the codes as approved by the Municipal Code and 

used by the local agency as of the date that the WORK is advertised for bids, as adopted by 

the agency having jurisdiction, shall apply to the WORK herein, including all addenda, 

modifications, amendments, or other lawful changes thereto. 

 

D. In case of conflict between codes, reference standards, Drawings and the other Contract 

Documents, the most stringent requirements shall govern.  All conflicts shall be brought to the 

attention of the ENGINEER for clarification and directions prior to ordering or providing any 
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materials or furnishing labor.  The CONTRACTOR shall bid for the most stringent 

requirements. 

 

E. The CONTRACTOR shall construct the WORK specified herein in accordance with the 

requirements of the Contract Documents and the referenced portions of those referenced 

codes, standards, and specifications listed herein. 

 

F. Applicable Standard Specifications.  References in Contract Sections 02801 -ASPHALT 

CONCRETE PAVEMENT to Standard Specifications shall mean the Alaska Department of 

Transportation and Public Facilities "STANDARD SPECIFICATIONS for Highway 

Construction - 1988" and any supplements or amendments thereto. 

 

G. References herein to "OSHA Regulations for Construction" shall mean Title 29, Part 1926, 

Construction Safety and Health Regulations, Code of Federal Regulations (OSHA), including 

all changes and amendments thereto. 

 

H. References herein to "OSHA Standards" shall mean Title 29, Part 1910, Occupational Safety 

and Health Standards, Code of Federal Regulations (OSHA), including all changes and 

amendments thereto. 

 

PART 2 - PRODUCTS  (Not Used) 

 

PART 3 - EXECUTION  (Not Used) 

 

 

 

  END OF SECTION  
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PART 1 - GENERAL 

 

1.1 GENERAL 

 

A. Wherever submittals are required hereunder, all such submittals by the CONTRACTOR shall 

be submitted to the ENGINEER. 

 

B. Within 14 days after the date of commencement as stated in the Notice to Award, the 

CONTRACTOR shall submit the following items to the ENGINEER for review: 

 

1. A preliminary schedule of Shop Drawing, Sample, and proposed Substitutes or “Or-

Equal” submittals. 

2. A list of all permits and licenses the CONTRACTOR shall obtain indicating the 

agency required to grant the permit and the expected date of submittal for the permit 

and required date for receipt of the permit. 

3. A complete progress schedule for all phases of the project. 

4. All required Material Safety Data Sheets. 

5. A traffic maintenance plan, as required. 

6. A plan for temporary erosion control and pollution control, as required. 

7. A letter designating the CONTRACTOR's Superintendent, defining that person=s 

responsibility and authority. 

8. A letter designating the CONTRACTOR's safety representative and the EEO Officer 

and that person’s responsibility and authority. 

 

C. No payments shall be made to the CONTRACTOR until all these items are submitted in their 

entirety, as determined by the ENGINEER. 

 

D. CONTRACTOR shall provide submittals for the following items: 

 

1. Site piping and fittings 

2. All Valves 

3. Fire Hydrants 

4. Water Services 

 

1.2 SHOP DRAWING SUBMITTAL 

 

A. Wherever called for in the Contract Documents, or where required by the ENGINEER, the 

CONTRACTOR shall furnish to the ENGINEER, for review, 8 copies of each shop drawing 

submittal.  The term "Shop Drawings" as used herein shall be understood to include detail 

design calculations, shop drawings, fabrication, and installation drawings, erection drawings, 

lists, graphs, operating instructions, catalog sheets, data sheets, and similar items. 

 

B. All Shop Drawing submittals shall be accompanied by the CONTRACTOR's standard 

submittal transmittal form. Any submittal not accompanied by such a form, or where all 

applicable items on the form are not completed, will be returned for re-submittal. 

 

C. Normally, a separate transmittal form shall be used for each specific item or class of material 

or equipment for which a submittal is required.  Transmittal of a submittal of various items 

using a single transmittal form will be permitted only when the items taken together constitute 

a manufacturer's “package” or are so functionally related that expediency indicates review of 
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the group or package as a whole.  A multiple-page submittal shall be collated into sets, and 

each set shall be stapled or bound, as appropriate, prior to transmittal to the ENGINEER. 

 

D. Except as may otherwise be provided herein, the ENGINEER will return prints of each 

submittal to the CONTRACTOR with its comments noted thereon, within 30 calendar days 

following their receipt by the ENGINEER.  It is considered reasonable that the 

CONTRACTOR shall make a complete and acceptable submittal to the ENGINEER by the 

second submission of a submittal item.  The OWNER reserves the right to withhold monies 

due the CONTRACTOR to cover additional costs of the ENGINEER review beyond the 

second submittal.  The ENGINEER's maximum review period for each submittal including all 

re-submittals will be 30 days per submission.  In other words, for a submittal that requires 2 

re-submittals before it is complete, the maximum review period for that submittal could be 90 

days. 

 

E. If 3 copies of a submittal are returned to the CONTRACTOR marked "NO EXCEPTIONS 

TAKEN," formal revision and re-submission of said submittal will not be required. 

 

F. If 3 copies of a submittal are returned to the CONTRACTOR marked "MAKE 

CORRECTIONS NOTED," formal revision and re-submission of said submittal will not be 

required. 

 

G. If one copy of the submittal is returned to the CONTRACTOR marked "AMEND-

RESUBMIT," the CONTRACTOR shall revise said submittal and shall resubmit the required 

number of copies of said revised submittal to the ENGINEER. 

 

H. If one copy of the submittal is returned to the CONTRACTOR marked 

"REJECTED-RESUBMIT," the CONTRACTOR shall revise said submittal and shall 

resubmit the required number of copies of said revised submittal to the ENGINEER. 

 

I. Fabrication of an item may be commenced only after the ENGINEER has reviewed the 

pertinent submittal and returned copies to the CONTRACTOR marked either "NO 

EXCEPTIONS TAKEN" or "MAKE CORRECTIONS NOTED."  Corrections indicated on 

submittal shall be considered as changes necessary to meet the requirements of the Contract 

Documents and shall not be taken as the basis for changes to the Contract requirements.  Only 

a change order can alter the contract price, time, or requirements. 

 

J. All CONTRACTOR shop drawing submittals shall be carefully reviewed by an authorized 

representative of the CONTRACTOR, prior to submission to the ENGINEER.  Each 

submittal shall be dated, signed, and certified by the CONTRACTOR, as being correct and in 

strict conformance with the Contract Documents.  In the case of shop drawings, each sheet 

shall be so dated, signed, and certified.  No consideration for review by the ENGINEER of 

any CONTRACTOR submittal will be made for any items which have not been so certified 

by the CONTRACTOR.  All non-certified submittals will be returned to the CONTRACTOR 

without action taken by the ENGINEER, and any delays caused thereby shall be the total 

responsibility of the CONTRACTOR. 

 

K. The ENGINEER's review of CONTRACTOR shop drawing submittals shall not relieve the 

CONTRACTOR of the entire responsibility for the correctness of details and dimensions. The 

CONTRACTOR shall assume all responsibility and risk for any misfits due to any errors in 
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CONTRACTOR submittals.  The CONTRACTOR shall be responsible for the dimensions 

and the design of adequate connections and details. 

 

1.3 SAMPLES SUBMITTAL 

 

A. Whenever in the Specifications samples are required, the CONTRACTOR shall submit not 

less than 3 samples of each such item or material to the ENGINEER for acceptance at no 

additional cost to the OWNER. 

 

B. Samples, as required herein, shall be submitted for acceptance a minimum of 21 days prior to 

ordering such material for delivery to the job site, and shall be submitted in an orderly 

sequence so that dependent materials or equipment can be assembled and reviewed without 

causing delays in the WORK. 

 

C. All samples shall be individually and indelibly labeled or tagged, indicating thereon all 

specified physical characteristics and Supplier's names for identification and submitted to the 

ENGINEER for acceptance.  Upon receiving acceptance of the ENGINEER, one set of the 

samples will be stamped and dated by the ENGINEER and returned to the CONTRACTOR, 

and one set of samples will be retained by the ENGINEER, and one set of samples shall 

remain at the job site until completion of the WORK. 

 

D. Unless clearly stated otherwise, it is assumed that all colors and textures of specified items 

presented in sample submittal are from the manufacturer's standard colors and standard 

materials, products, or equipment lines.  If the samples represent non-standard colors, 

materials, products or equipment lines, and their selection will require an increase in contract 

time or price, the CONTRACTOR will clearly indicate this on the transmittal page of the 

submittal. 

 

1.4 RECORD DRAWINGS SUBMITTAL 

 

A. The CONTRACTOR shall keep and maintain, at the job site, one record set of Drawings. On 

these, it shall mark all project conditions, locations, configurations, and any other changes or 

deviations which may vary from the details represented on the original Contract Drawings, 

including buried or concealed construction and utility features which are revealed during the 

course of construction.  Special attention shall be given to recording the horizontal and 

vertical location of all buried utilities that differ from the locations indicated, or which were 

not indicated on the Contract Drawings.  Said record drawings shall be supplemented by any 

detailed sketches as necessary or directed to indicate, fully, the WORK as actually 

constructed.  These master record drawings of the CONTRACTOR's representation of as-built 

conditions, including all revisions made necessary by addenda, change orders, and the like 

shall be maintained up-to-date during the progress of the WORK. 

 

B. In the case of those drawings which depict the detail requirement for equipment to be 

assembled and wired in the factory, such as motor control centers and the like, the record 

drawings shall be updated by indicating those portions which are superseded by change order 

drawings or final shop drawings, and by including appropriate reference information 

describing the change orders by number and the shop drawings by manufacturer, drawing, 

and revision numbers. 
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C. Record drawings shall be accessible to the ENGINEER at all times during the construction 

period and shall be delivered to the ENGINEER on the 20th working day of every third 

month after the month in which the Notice to Proceed is given as well as upon completion of 

the WORK. 

 

D. Final payment will not be acted upon until the CONTRACTOR-prepared record drawings 

have been delivered to the ENGINEER. 

 

1.5 PROGRESS SCHEDULES 

 

A. The progress schedule shall be in Bar Chart or Critical Path Method (CPM) form, as required 

by the ENGINEER. 

 

B. The progress schedule shall show the order in which the CONTRACTOR proposes to carry 

out the work and the contemplated dated on which the CONTRACTOR and their 

subcontractors will start and finish each of the salient features of the work, including any 

scheduled periods of shutdown.  The schedule shall also indicate any anticipated periods of 

multiple-shift work. 

 

C. Upon substantial changes to the CONTRACTORS progress schedule of work or upon request 

of the ENGINEER, the contractor shall submit a revised progress schedule(s) in the form 

required.  Such revised schedule(s) shall conform with the contract time and take into account 

delays which may have been encountered in the performance of the Work.  In submitting a 

revised schedule, the CONTRACTOR shall state specifically the reason for the revision and 

the adjustments made in his schedule or methods of operation to ensure the completion of all 

the work within the contract time.   

 

1.6 PROPOSED SUBSTITUTES OR "OR-EQUAL" ITEM SUBMITTAL 

 

A. Whenever materials or equipment are specified or described in the Contract Documents by 

using the name of a proprietary item or the name of a particular Supplier, the naming of the 

item is intended to establish the type, function, and quality required.  If the name is followed 

by the words "or-equal" indicating that a substitution is permitted, materials or equipment of 

other Suppliers may be accepted by the ENGINEER if sufficient information is submitted by 

the CONTRACTOR to allow the ENGINEER to determine that the material or equipment 

proposed is equivalent or equal to that named, subject to the following requirements: 

 

1. The burden of proof as to the type, function, and quality of any such substitute 

material or equipment shall be upon the CONTRACTOR. 

 

2. The ENGINEER will be the sole judge as to the type, function, and quality of any 

such substitute material or equipment and the ENGINEER's decision shall be final. 

 

3. The ENGINEER may require the CONTRACTOR, to furnish at the 

CONTRACTOR's expense, additional data about the proposed substitute. 

 

4. The OWNER may require the CONTRACTOR to furnish at the CONTRACTOR's 

expense a special performance guarantee or other surety with respect to any 

substitute. 
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5. Acceptance by the ENGINEER of a substitute item proposed by the CONTRACTOR 

shall not relieve the CONTRACTOR of the responsibility for full compliance with 

the Contract Documents and for adequacy of the substitute item. 

 

6. The CONTRACTOR shall be responsible for resultant changes and all additional 

costs which the accepted substitution requires in the CONTRACTOR's work, the 

work of its subcontractors and of other contractors, and shall effect such changes 

without cost to the OWNER.  This shall include the cost for redesign and claims of 

other contractor affected by the resulting change. 

 

B. The procedure for review by the ENGINEER will include the following: 

 

1. If the CONTRACTOR wishes to furnish or use a substitute item of material or 

equipment, the CONTRACTOR shall make written application to the ENGINEER 

on the "Substitution Request" for acceptance thereof.  The CBJ Engineering 

“Substitution Request Form” is located at the end of this Section. 

 

2. Unless otherwise provided by law or authorized in writing by the ENGINEER, the 

"Substitution Requests" shall be submitted within the 21-day period after Notice of 

Award. 

 

3. Wherever a proposed substitute material or equipment has not been submitted within 

said 21-day period, or wherever the submission of a proposed substitute material or 

equipment has been judged to be unacceptable by the ENGINEER, the 

CONTRACTOR shall provide material or equipment named in the Contract 

Documents. 

 

4. The CONTRACTOR shall certify that the proposed substitute will perform 

adequately the functions and achieve the results called for by the general design, be 

similar and of equal substance to that specified, and be suited to the same use as that

 specified. 

 

5. The ENGINEER will be allowed a reasonable time within which to evaluate each 

proposed substitute.  In no case will this reasonable time period be less than 30 days. 

 

6. As applicable, no shop drawing submittals will be made for a substitute item nor will 

any substitute item be ordered, installed, or utilized without the ENGINEER's prior 

written acceptance of the CONTRACTOR's "Substitution Request" which will be 

evidenced by a Change Order. 

 

7. The ENGINEER will record the time required by the ENGINEER in evaluating 

substitutions proposed by the CONTRACTOR and in making changes in the 

Contract Documents occasioned thereby.  Whether or not the ENGINEER accepts a 

proposed substitute, the CONTRACTOR shall reimburse the OWNER for the 

charges of the ENGINEER for evaluating each proposed substitute. 

 

C. The CONTRACTOR's application using the "Substitution Request" shall contain the 

following statements and/or information which shall be considered by the ENGINEER in 

evaluating the proposed substitution: 
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1. The evaluation and acceptance of the proposed substitute will not prejudice the 

CONTRACTOR's achievement of substantial completion on time. 

 

2. Whether or not acceptance of the substitute for use in the WORK will require a 

change in any of the Contract Documents to adopt the design to the proposed 

substitute. 

 

3. Whether or not incorporation or use of the substitute in connection with the WORK 

is subject to payment of any license fee or royalty. 

 

4. All variations of the proposed substitute for that specified will be identified. 

 

5. Available maintenance, repair, and replacement service and its estimated cost will be 

indicated. 

 

6. Itemized estimate of all costs that will result directly or indirectly from acceptance of 

such substitute, including cost of redesign and claims of other contractors affected by 

the resulting change. 

 

PART 2 - PRODUCTS  (Not Used) 

 

PART 3 - EXECUTION  (Not Used) 

 

 

 

 

 (Substitution Request Form - next page) 
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SUBSTITUTION REQUEST FORM 

 

 

TO:                                                     Project:                                                                       Contract No.             

                              

OWNER:                                                 

 

SPECIFIED ITEM: 

                                                                                                                                                  

Section                    Page                 Paragraph               Description 

 

The undersigned requests consideration of the following: 

 

PROPOSED SUBSTITUTION:                                                                                                      

Attached data includes product description, specifications, drawings, photographs, performance and test data 

adequate for evaluation of the request. Applicable portions of the data are clearly identified. 

 

The undersigned states that the following paragraphs, unless modified on attachments, are correct: 

 

1. The proposed substitution does not affect dimensions shown on Drawings and will not require a change 

in any of the Contract Documents. 

 

2. The undersigned will pay for changes to the design, including engineering design, detailing, and 

construction costs caused by the requested substitution which is estimated to be approximately 

  $                                       . 

 

3. The proposed substitution will have no adverse affect on other contractors, the construction schedule 

(specifically the date of substantial completion), or specified warranty requirements. 

 

4. Maintenance and service parts will be locally available for the proposed substitution. 

 

5. The incorporation or use of the substitute in connection with the work is not subject to payment of any 

license fee or royalty. 

 

The undersigned further states that the function, appearance, and quality of the proposed substitution is the 

equivalent of, or is superior to, the specified item. 

 

Submitted by Contractor:                                              

Reviewed by Architect/Engineer:                 Signature                                                                     

   Accepted                

 Accepted as Noted 

 Not Accepted 

 Received Too Late 

Firm:                                                                               

By:                                                                            Date:    

Title:                                                                         Telephone:                                                Date:                    

       

 

 END OF SECTION 
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PART 1 - GENERAL 

 

1.1 DEFINITION 

 

A. Specific quality control requirements for the WORK are indicated throughout the Contract 

Documents. The requirements of this Section are primarily related to performance of the 

WORK beyond furnishing of manufactured products.  The term "Quality Control" includes 

inspection, sampling and testing, and associated requirements. 

 

1.2 INSPECTION AT PLACE OF MANUFACTURE 

 

A. Unless otherwise indicated, all products, materials, and equipment shall be subject to 

inspection by the ENGINEER at the place of manufacture. 

 

B. The presence of the ENGINEER at the place of manufacturer, however, shall not relieve the 

CONTRACTOR of the responsibility for furnishing products, materials, and equipment 

which comply with all requirements of the Contract Documents.  Compliance is a duty of the 

CONTRACTOR, and said duty shall not be avoided by any act or omission on the part of the 

ENGINEER. 

 

1.3 SAMPLING AND TESTING 

 

A. Unless otherwise indicated, all sampling and testing shall be in accordance with the methods 

prescribed in the current standards of the ASTM, ATM, and AASHTO as applicable to the 

class and nature of the article or materials considered; however, the OWNER reserves the 

right to use any generally-accepted system of sampling and testing which, in the opinion of 

the ENGINEER will insure the OWNER that the quality of the work is in full accord with the 

Contract Documents. 

 

B. Any waiver by the OWNER of any specific testing or other quality assurance measures, 

whether or not such waiver is accompanied by a guarantee of substantial performance as a 

relief from the specified testing or other quality assurance requirements as originally 

specified, and whether or not such guarantee is accompanied by a performance bond to assure 

execution of any necessary corrective or remedial WORK, shall not be construed as a waiver 

of any requirements of the Contract Documents. 

 

C. Notwithstanding the existence of such waiver, the ENGINEER reserves the right to make 

independent investigations and tests, and failure of any portion of the WORK to meet any of 

the requirements of the Contract Documents, shall be reasonable cause for the ENGINEER to 

require the removal or correction and reconstruction of any such work in accordance with the 

General Conditions. 

 

1.4 INSPECTION AND TESTING LABORATORY SERVICE 

 

A. Inspection and testing laboratory service shall comply with the following: 

 

1. OWNER will appoint, employ, and pay for services of an independent firm to 

perform inspection and testing or will perform inspection and testing itself. 
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2. The ENGINEER will perform inspections as specified in individual specification 

sections. 

 

3. Reports will be submitted by the independent firm to the ENGINEER in duplicate, 

indicating observations and results of tests and indicating compliance or non-

compliance with Contract Documents. 

 

4. The CONTRACTOR shall cooperate with the ENGINEER or independent firm and 

furnish samples of materials, design mix, equipment, tools, storage and assistance as 

requested. 

 

5. The CONTRACTOR shall notify ENGINEER 24 hours prior to the expected time 

for operations requiring inspection and laboratory testing services. 

 

6. Retesting required because of non-conformance to specified requirements shall be 

performed by the same independent firm on instructions by the ENGINEER.  The 

CONTRACTOR shall bear all costs from such retesting at no additional cost to the 

OWNER. 

 

7. For samples and tests required for CONTRACTOR'S use, the CONTRACTOR shall 

make arrangements with an independent firm for payment and scheduling of testing.  

The cost of sampling and testing for the CONTRACTOR'S use shall be included in 

the Contract Price. 

 

PART 2 - PRODUCTS  (Not Used) 

 

PART 3 - EXECUTION 

 

3.1 INSTALLATION 

 

A. Inspection.  The CONTRACTOR shall inspect materials or equipment upon the arrival on the 

job site and immediately prior to installation, and reject damaged and defective items. 

 

B. Measurements.  The CONTRACTOR shall verify measurements and dimensions of the 

WORK, as an integral step of starting each installation. 

 

C. Manufacturer's Instructions.  Where installations include manufactured products, the 

CONTRACTOR shall comply with manufacturer's applicable instructions and 

recommendations for installation, to whatever extent these are more explicit or more stringent 

than applicable requirements indicated in Contract Documents. 

 

 

 

 

 END OF SECTION 
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PART 1 - GENERAL 

 

1.1 GENERAL 

 

A. Mobilization shall include obtaining all permits; moving all plant and equipment onto the site; 

furnishing and erecting plants, temporary buildings, and other construction facilities; 

implementing security requirements, all as required for the proper performance and 

completion of the WORK.  Mobilization shall include the following principal items: 

 

1. Moving all the CONTRACTOR's plant and equipment required for operations onto 

the site. 

2. Providing all on-site communication facilities, including radios and cellular phones. 

3. Providing on-site sanitary facilities. 

4. Obtaining all required permits. 

5. Having all OSHA-required notices and establishment of safety programs. 

6. Having the CONTRACTOR's superintendent at the jobsite full time. 

7. Submitting initial submittals. 

 

1.2 PAYMENT FOR MOBILIZATION  

 

A. The CONTRACTOR's attention is directed to the condition that no payment for mobilization, 

or any part thereof, will be approved for payment under the Contract until all mobilization 

items listed above have been completed as specified. 

 

B. As soon as practicable, after receipt of Notice to Proceed, the CONTRACTOR shall submit a 

breakdown showing the estimated value of each major component of mobilization to the 

ENGINEER for approval.  When approved by the ENGINEER, the breakdown will be the 

basis for initial progress payments in which Mobilization is included. 

 

PART 2 - PRODUCTS  (Not Used) 

 

PART 3 - EXECUTION  (Not Used) 

 

 

 

 

 END OF SECTION 
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PART 1 - GENERAL 

 

1.1 GENERAL 

 

A. The CONTRACTOR shall protect all existing utilities and improvements not designated for 

removal and shall restore damaged or temporarily relocated utilities and improvements to a 

condition equal to or better than they were prior to such damage or temporary relocation, all in 

accordance with requirements of the Contract Documents. 

 

B. All utility locates shall be the responsibility of the CONTRACTOR.  CALL HAINES AT 

766-2200 for locates of all underground utilities within the WORK limits prior to any work. 

 

C. The CONTRACTOR shall verify the exact locations and depths of all utilities and the 

CONTRACTOR shall make exploratory excavations of all utilities that may interfere with the 

WORK.  All such exploratory excavations shall be performed as soon as practicable after 

award of the contract and, in any event, a sufficient time in advance of construction to avoid 

possible delays to the CONTRACTOR's work.  Any utility or service in conflict with the 

WORK will be reburied by the CONTRACTOR prior beginning the WORK to avoid 

damage.   

 

D. The number of exploratory excavations required shall be that number which is sufficient to 

determine the alignment and grade of the utility. 

 

1.2 RIGHTS-OF-WAY 

 

A. The CONTRACTOR shall not do any work that would affect any oil, gas, sewer, or water 

pipeline; any telephone, cable television, telegraph, or electric transmission line; any fence; or 

any other structure, nor shall the CONTRACTOR enter upon the rights-of-way involved until 

notified by the ENGINEER that the OWNER has secured authority therefor from the proper 

party.  After authority has been obtained, the CONTRACTOR shall give said party due notice 

of its intention to begin work, if required by said party, and shall remove, shore, support or 

otherwise protect such pipeline, transmission line, ditch, fence, or structure or replace the 

same.  When two or more contracts are being executed at one time on the same or adjacent 

land in such manner that work on one contract may interfere with that on another, the 

OWNER shall determine the sequence and order of the WORK.  When the territory of one 

contract is the necessary or convenient means of access for the execution of another contract, 

such privilege of access or any other reasonable privilege may be granted by the OWNER to 

the CONTRACTOR so desiring, to the extent, amount, in the manner, and at the times 

permitted. 

 

B. No such decision as to the method or time of conducting the WORK or the use of territory 

shall be made the basis of any claim for delay or damage, except as provided for temporary 

suspension of the WORK in Article 15 of the General Conditions of the Contract. 
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1.3  PROTECTION OF SURVEY MONUMENTS, STREET AND/OR ROADWAY MARKERS  

 

A. The CONTRACTOR shall not destroy, remove, or otherwise disturb any existing survey 

markers or other existing street or roadway markers without proper authorization. No 

pavement breaking or excavation shall be started until all survey or other permanent marker 

points that will be disturbed by the construction operations have been properly referenced.  

All survey monuments, markers or points disturbed by the CONTRACTOR shall be 

accurately re-established, at the CONTRACTOR's expense unless provided for elsewhere in 

the Contract, after all street or roadway resurfacing has been completed.  Re-establishment of 

all survey monuments shall be by a Registered Alaskan Land Surveyor. 

 

1.4 RESTORATION OF PAVEMENT 

 

A. General.  All paved areas, including asphalt concrete berms, cut or damaged during 

construction shall be replaced with similar materials and of equal thickness to match the 

existing adjacent undisturbed areas, except where specific resurfacing requirements have been 

called for in the Contract Documents or in the requirements of the agency issuing the permit. 

All temporary and permanent pavement shall conform to the requirements of the affected 

pavement owner.  All pavements which are subject to partial removal shall be neatly saw cut 

in straight lines. 

 

B. Temporary Resurfacing.  Wherever required by the public authorities having jurisdiction, the 

CONTRACTOR shall place temporary surfacing promptly after backfilling and shall maintain 

such surfacing for the period of time fixed by said authorities before proceeding with the final 

restoration of improvements. 

 

C. Permanent Resurfacing.  In order to obtain a satisfactory junction with adjacent surfaces, the 

CONTRACTOR shall saw cut back and trim the edge so as to provide a clean, sound, vertical 

joint before permanent replacement of an excavated or damaged portion of pavement.  

Damaged edges of pavement along excavations and elsewhere shall be trimmed back by saw 

cutting in straight lines.  All pavement restoration and other facilities restoration shall be 

constructed to finish grades compatible with adjacent undisturbed pavement. 

 

D. Restoration of Sidewalks or Private Driveways.  Wherever sidewalks or private roads have 

been removed for purposes of construction, the CONTRACTOR shall place suitable 

temporary sidewalks or roadways promptly after backfilling and shall maintain them in 

satisfactory condition for the period of time fixed by the authorities having jurisdiction over 

the affected portions before proceeding with the final restoration or, if no such period of times 

is so fixed, the CONTRACTOR shall maintain said temporary sidewalks or roadways until 

the final restoration thereof has been made. 

 

1.5 EXISTING UTILITIES AND IMPROVEMENTS 

 

A. General.  The CONTRACTOR shall protect all Underground Utilities and other 

improvements which may be impaired during construction operations.  It shall be the 

CONTRACTOR's responsibility to ascertain the actual location of all existing utilities and 

other improvements that will be encountered in its construction operations, and to see that 

such utilities or other improvements are adequately protected from damage due to such 

operations.  The CONTRACTOR shall take all possible precautions for the protection of 
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unforeseen utility lines to provide for uninterrupted service and to provide such special 

protection as may be necessary. 

 

B. Utilities to be Moved.  In case it shall be necessary to move the property of any public utility 

or franchise holder, such utility company or franchise holder will, upon request of the 

CONTRACTOR, be notified by the OWNER to move such property within a specified 

reasonable time.  When utility lines that are to be removed are encountered within the area of 

operations, the CONTRACTOR shall notify the ENGINEER a sufficient time in advance for 

the necessary measures to be taken to prevent interruption of service. 

 

C. Where the proper completion of the WORK requires the temporary or permanent removal 

and/or relocation of an existing utility or other improvement which is indicated, the 

CONTRACTOR shall remove and, without unnecessary delay, temporarily replace or relocate 

such utility or improvement in a manner satisfactory to the ENGINEER and the owner of the 

facility.  In all cases of such temporary removal or relocation, restoration to former location 

shall be accomplished by the CONTRACTOR in a manner that will restore or replace the 

utility or improvement as nearly as possible to its former locations and to as good or better 

condition than found prior to removal. 

 

D. OWNER's Right of Access.  The right is reserved to the OWNER and to the owners of public 

utilities and franchises to enter at any time upon any public street, alley, right-of-way, or 

easement for the purpose of making changes in their property made necessary by the WORK 

of this Contract. 

 

E. Underground Utilities Indicated.  Existing utility lines that are indicated or the locations of 

which are made known to the CONTRACTOR prior to excavation and that are to be retained, 

and all utility lines that are constructed during excavation operations shall be protected from 

damage during excavation and backfilling and, if damaged, shall be immediately repaired or 

replaced by the CONTRACTOR. 

 

F. Underground Utilities Not Indicated.  In the event that the CONTRACTOR damages any 

existing utility lines that are not indicated or the locations of which are not made known to the 

CONTRACTOR prior to excavation, a written report thereof shall be made immediately to 

the ENGINEER.  If directed by the ENGINEER, repairs shall be made by the 

CONTRACTOR under the provisions for changes and extra work contained in Articles 10, 

11, and 12 of the General Conditions. 

 

G. All costs of locating, repairing damage not due to failure of the CONTRACTOR to exercise 

reasonable care, and removing or relocating such utility facilities not shown in the Contract 

Documents with reasonable accuracy, and for equipment on the project which was actually 

working on that portion of the WORK which was interrupted or idled by removal or 

relocation of such utility facilities, and which was necessarily idled during such work will be 

paid for as extra work in accordance with the provisions of Articles 10, 11, and 12 of the 

General Conditions. 

 

H. Approval of Repairs.  All repairs to a damaged utility or improvement are subject to 

inspection and approval by an authorized representative of the utility or improvement owner 

before being concealed by backfill or other work. 
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I. Maintaining in Service.  All oil and gasoline pipelines, power, and telephone, cable television 

or the communication cable ducts, gas and water mains, irrigation lines, sewer lines, storm 

drain lines, poles, and overhead power and communication wires and cables encountered 

along the line of the WORK shall remain continuously in service during all the operations 

under the Contract, unless other arrangements satisfactory to the ENGINEER are made with 

the owner of said pipelines, duct, main, irrigation line, sewer, storm drain, pole, or wire or 

cable.  The CONTRACTOR shall be responsible for and shall repair all damage due to its 

operations, and the provisions of this Section shall not be abated even in the event such 

damage occurs after backfilling or is not discovered until after completion of the backfilling. 

 

1.6 TREES WITHIN STREET RIGHTS-OF-WAY AND PROJECT LIMITS 

 

A. General.  The CONTRACTOR shall exercise all necessary precautions so as not to damage or 

destroy any trees or shrubs, including those lying within street rights-of-way and project 

limits, and shall not trim or remove any trees unless such trees have been approved for 

trimming or removal by the jurisdictional agency or OWNER.  All existing trees and shrubs 

which are damaged during construction shall be trimmed or replaced by the CONTRACTOR 

or a certified tree company under permit from the jurisdictional agency and/or the OWNER. 

Tree trimming and replacement shall be accomplished in accordance with the following 

paragraphs. 

 

B. Trimming.  Symmetry of the tree shall be preserved; no stubs or splits or torn branches left; 

clean cuts shall be made close to the trunk or large branch.  Spikes shall not be used for 

climbing live trees.  All cuts over 1-1/2 inches in diameter shall be coated with an asphaltic 

emulsion material. 

 

C. Replacement.  The CONTRACTOR shall immediately notify the jurisdictional agency and/or 

the OWNER if any tree is damaged by the CONTRACTOR's operations.  If, in the opinion of 

said agency or the OWNER, the damage is such that replacement is necessary, the 

CONTRACTOR shall replace the tree at its own expense.  The tree shall be of a like size and 

variety as the tree damaged, or, the CONTRACTOR shall pay to the owner of said tree a 

compensatory payment acceptable to the tree owner, subject to the approval of the 

jurisdictional agency or OWNER. 

 

1.7 PROTECTION OF EXISTING STRUCTURES 

 

A. Compaction Equipment and Operations.  The CONTRACTOR shall restrict compaction 

operations as necessary to assure no damage occurs to adjacent buildings.  This may require 

the use of smaller compaction equipment than is usually employed for trench backfill and 

roadway embankment compaction operations when in the vicinity of buildings sensitive to 

vibrating or other impact-type activities.  It shall be the CONTRACTOR's responsibility to 

determine in which areas of the project the compaction operations must be restricted, to avoid 

damage to existing buildings. The foregoing restrictions on the size of, and magnitude of 

impact energy exerted by, compaction equipment will in no way relieve the CONTRACTOR 

from the compaction requirements as specified in other Sections of the Contract. 
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PART 2 - PRODUCTS  (Not Used) 

 

PART 3 - EXECUTION  (Not Used) 

 

 

  END OF SECTION 
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PART 1 - GENERAL 
 
1.1  HIGHWAY LIMITATIONS 
 

A. The CONTRACTOR shall make its own investigation of the condition of available public and 
private roads and of clearances, restrictions, bridge load limits, and other limitations affecting 
transportation and ingress and egress to the site of the WORK.  It shall be the 
CONTRACTOR's responsibility to construct and maintain any haul roads required for its 
construction operations. 

 
1.2 TEMPORARY CROSSINGS 
 

A. General.  Continuous, unobstructed, safe, and adequate pedestrian and vehicular access shall 
be provided to fire hydrants, commercial and industrial establishments, private residences, 
churches, schools, parking lots, service stations, motels, fire and police stations, and hospitals. 
 Safe and adequate public transportation stops and pedestrian crossings at intervals not 
exceeding 200 feet shall be provided.  The CONTRACTOR shall cooperate with parties 
involved in the delivery of mail and removal of trash and garbage so as to maintain existing 
schedules for such services.  Vehicular access to residential driveways shall be maintained to 
the property line except when necessary construction precludes such access for reasonable 
periods of time, as approved by the ENGINEER. 
 

B. Temporary Bridges.  Wherever necessary, the CONTRACTOR shall provide suitable 
temporary bridges or steel plates over unfilled excavations, except in such cases as the 
CONTRACTOR shall secure the written consent of the individuals or authorities concerned 
to omit such temporary bridges or steel plates, which written consent shall be delivered to the 
ENGINEER prior to excavation.  All such bridges or steel plates shall be maintained in 
service until access is provided across the backfilled excavation.  Temporary bridges or steel 
plates for street and highway crossing shall conform to the requirements of the authority 
having jurisdiction in each case, and the CONTRACTOR shall adopt designs furnished by 
said authority for such bridges or steel plates, or shall submit designs to said authority for 
approval, as may be required. 

 
1.3 MAINTENANCE OF TRAFFIC 
 

A. General.  Unless otherwise provided, the roadway undergoing improvements shall be kept 
open to all traffic by the CONTRACTOR.  Nothing herein shall be construed to entitle the 
CONTRACTOR to the exclusive use of any public street, alleyway, or parking area during 
the performance of the WORK hereunder, and it shall so conduct its operations as not to 
interfere unnecessarily with the authorized work of utility companies or other agencies in such 
streets, alleyways, or parking areas.  The CONTRACTOR shall provide unimpeded access 
through the project limits for emergency vehicles and make every effort to provide minimum 
delay to United States Postal Service vehicles and garbage collection vehicles.  

 
B. The CONTRACTOR shall submit three (3) copies of a traffic control plan to City the 

ENGINEER for approval a minimum of two (2) weeks prior to construction.  The 
ENGINEER reserves the right to observe these traffic control plans in use and to make any 
changes as field conditions warrant.  Any changes shall supersede these plans and be done 
solely at the CONTRACTOR's expense. 

 
C. No street shall be closed to the public without first obtaining permission of the ENGINEER 

and proper governmental authority.  Where so provided on the plans or otherwise approved by 
the ENGINEER, the CONTRACTOR may by-pass traffic over a detour route.  When no 
longer required, the detour shall be removed and the approached obliterated.  
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D. Where excavation is being performed in primary streets or highways, one lane in each 

direction shall be kept open to traffic at all times unless otherwise indicated.  Toe boards shall 
be provided to retain excavated material if required by the ENGINEER or the agency having 
jurisdiction over the street or highway.  Fire hydrants on or adjacent to the WORK shall be 
kept accessible to fire-fighting equipment at all times.  Temporary provisions shall be made 
by the CONTRACTOR to assure the use of sidewalks and the proper functioning of all 
gutters, storm drain inlets, and other drainage facilities. 

 
E. The CONTRACTOR's equipment shall stop at all points of intersection with the traveling 

public unless satisfactory traffic control measures, approved in writing by the ENGINEER, 
are installed and maintained at CONTRACTOR's expense. 

 
F. When the CONTRACTOR is required to maintain traffic through grading, roadway 

excavation and embankment areas, the construction shall be conducted in such a manner as to 
provide a reasonably smooth and even surface satisfactory for use by public traffic at all 
times.  The surface of the roadbed shall be properly crowned for drainage.  In advance of 
other grading operations, sufficient fill shall be placed at culverts and bridges to permit traffic 
to cross unimpeded.  Part width construction techniques shall be employed when the traffic is 
routed through roadway cuts or over embankments under construction.  The material shall be 
excavated or placed in layers and the construction activities shall be alternated from one side 
to the other, with traffic routed over the side opposite the one under construction.   

 
G. During the removal and laying of culvert pipe, a maximum time of one hour of road closure 

may be permitted, providing the removal and laying of the culvert pipe cannot be completed 
for one-half width of the roadway and provided that a detour cannot be constructed around the 
culvert being laid.  Closure shall be scheduled so as not to delay buses and peak hour traffic.  
The CONTRACTOR shall post, at the site of the closure within view of the waiting public 
traffic, the time the closure started and the time the road will again be open to traffic.  The 
CONTRACTOR shall notify the Fire and Police Departments of such closures prior to 
commencement of work. 
 

H. At intervals of 48 hours and 24 hours prior to start up of construction operations, and at 
weekly intervals during the construction period, the CONTRACTOR shall broadcast on all 
local radio stations the precise location, time of commencement, and proposed completion 
date of the WORK scheduled for the following week which will require detouring or 
otherwise effect public traffic.  Detours shall be described in sufficient detail to efficiently 
inform the traveling public of the modified traffic pattern.  The cost of these advertisements 
shall be considered incidental to other contract bid items.  The CONTRACTOR will notify 
the property owners 24 hours prior to commencement of WORK. 
 

I. When, in the opinion of the ENGINEER, conditions are such that the safety and/or 
convenience of the traveling public is adversely affected, the CONTRACTOR will be 
immediately notified in writing.  The notice will state the defect(s) and the corrective action(s) 
required.  In the event that the CONTRACTOR neglects to take immediate corrective action, 
the ENGINEER may suspend all work on the project until satisfactory corrective action is 
performed.  In the event the CONTRACTOR does not take corrective action within 24 hours, 
the ENGINEER may order such work as deemed necessary for public convince and safety 
accomplished by outside forces.  The cost of this work shall be deducted from any monies due 
or that may become due under the terms or the contract. 

J. The CONTRACTOR shall bear all expense of maintaining the traffic over the section of road 
undergoing improvement, including dust control and snow plowing, and of constructing and 
maintaining such approaches, crossings, intersections, and other features as may be necessary, 
without direct compensation, except as provided below: 
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1. Special Detours.  When the proposal contains a bid item for detours, the payment for 

such item shall cover all cost of constructing and maintaining such detour or detours, 
including the construction of any and all temporary bridges and accessory features 
and the removal of the same, and obliteration of the detour road.  Right-of-way for 
temporary highways or bridges will be furnished by the CBJ. 

 
2. Maintenance of Traffic During Suspension of WORK.  The CONTRACTOR shall 

make passable and shall open to traffic such portions of the project and temporary 
roadways as may be agreed upon between the CONTRACTOR and the ENGINEER 
for the temporary accommodation of necessary traffic during the anticipated period of 
suspension.  If the suspension is seasonal (winter shutdown), thereafter, and until an 
issuance of an order for the resumption of construction operations, the maintenance 
of the temporary route of line of travel agreed upon will be the responsibility of the 
CBJ.  Prior to the CBJ accepting the project for winter shutdown, the 
CONTRACTOR shall do all work necessary to provide a roadway surface and 
subgrade that will not require the CBJ to perform additional maintenance work 
during the shutdown period, except for purpose of snow removal.  If the WORK is 
suspended due to unfavorable weather, failure of the CONTRACTOR to correct 
conditions unsafe for the workers or the general public, failure to carry out provisions 
of the Contract, or for failure to carry out orders of the ENGINEER, all costs for 
maintenance of traffic during the suspended period shall be borne by the 
CONTRACTOR.  When WORK is resumed, the CONTRACTOR shall replace or 
renew any WORK or materials lost or damaged because of temporary use of the 
project; shall remove, to the extent directed by the ENGINEER, any work or 
materials used in the temporary maintenance; and shall complete the project as 
though its prosecution had been continuous and without interference. 

 
K. Traffic Control.  All locations requiring redirection or stopping of the traveling public shall be 

properly signed and/or flagged by the CONTRACTOR.  For the protection of traffic in public 
or private streets and ways, the CONTRACTOR shall provide, flaggers and provide, place, 
and maintain all necessary barricades, traffic cones, warning signs, lights, and other safety 
devices in accordance with the requirements of the "Manual of Uniform Traffic Control 
Devices, Part VI - Traffic Controls for Street and Highway Construction and Maintenance 
Operations," (MUTCD) published by U.S. Department of Transportation, Federal Highway 
Administration (ANSI D6.1) with the current State of Alaska supplements. 

 
L. The CONTRACTOR shall take all necessary precautions for the protection of the WORK and 

the safety of the public.  All barricades and obstructions shall be illuminated at night, and all 
lights shall be kept burning from sunset until sunrise.  The CONTRACTOR shall station such 
guards or flaggers and shall conform to such special safety regulations relating to traffic 
control as may be required by the public authorities within their respective jurisdictions.  All 
signs, signals, and barricades shall conform to the requirements of Subpart G, Part 1926, of 
the OSHA Safety and Health Standards for Construction. 

 
M. Special pedestrian detours are often necessary in areas adjacent to new construction or 

demolition of existing structures.  The ENGINEER shall determine when walkways are 
required.  Plans for walkways must be approved by the ENGINEER. 

N. The CONTRACTOR shall remove traffic control devices when no longer needed, repair all 
damage caused by installation of the devices, and shall remove post settings and backfill the 
resulting holes to match grade. 
 

O. Temporary Street Closure.  If closure of any street is required during construction, the 
CONTRACTOR shall apply in writing to the City ENGINEER and any other jurisdictional 
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agency at least 30 days in advance of the required closure and again at 48 hours.  A Detour 
and Traffic Control Plan shall accompany the application. 

 
P. The CONTRACTOR shall notify the Police and Fire Departments and any other affected 

agency of all planned street closures.  Notification shall consist of giving the time of 
commencement and proposed date of completion of work and names of street, schedule of 
operations, and routes of detours.  Such notification shall be given at least 48 hours before 
such closure is to take effect. 

 
Q. Temporary Driveway Closure. The CONTRACTOR shall maintain access to all residential, 

commercial and street approaches.  Any temporary closures shall require prior approval by the 
ENGINEER.  The CONTRACTOR shall notify the owner or occupant (if not 
owner-occupied) of the closure of the driveways to be closed more than one (1) eight-hour 
work day at least three (3) working days prior to the closure.  The CONTRACTOR shall 
minimize the inconvenience and minimize the time period that the driveways will be closed. 
The CONTRACTOR shall fully explain to the owner/occupant how long the work will take 
and when closure is to start. 

 
R. On-Site Cellular Phones.  The CONTRACTOR shall maintain one active cellular phone at the 

project site at all times with the phone number provided to the CBJ Fire, Police and 
Engineering Departments.  The cellular phone shall be carried by the person in charge of the 
field operations.  The CONTRACTOR shall provide and allow the use of the 
CONTRACTOR's radio frequency to facilitate communication between the CONTRACTOR 
and the ENGINEER.  

 
S. Street Closure Requirements.  The following street closure allowances and limitations shall 

apply to this Contract, and shall take precedence over any conflicting public access 
requirements and limitations given elsewhere in the Contract Documents. 

 
1. The CONTRACTOR will not be permitted to obstruct vehicular traffic between the 

hours of 4:30pm and 8:00am, seven days per week. 
 
2. Emergency vehicle, pedestrian, garbage, and mail delivery access is required at all 

times.  The CONTRACTOR shall contact Arrow Refuse, Inc. regarding any work 
affecting scheduled garbage pickup. 

 
3. Street closure to vehicular traffic will not be permitted until all project site residents 

or other users of project site parking lots affected by the closure have been notified.  
This notification shall be given at least 8 hours prior to the closure. 

 
4. At the time of each road closure, the CONTRACTOR shall contact the Fire and 

Police Departments and inform them of the planned period of closure. Further 
contact shall be made when the planned closure period is changed. 

1.4 CONTRACTOR'S WORK AND STORAGE AREA 
 

A. The CONTRACTOR shall make its own arrangements for any necessary off-site storage or 
shop areas necessary for the proper execution of the WORK. 

 
B. Should the CONTRACTOR find it necessary to use any additional land for its camp or for 

other purposes during the construction of the WORK, it shall provide for the use of such 
lands at its own expense. 

 
C. The CONTRACTOR shall construct and use a separate storage area for hazardous materials 

used in constructing the WORK. 
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1. For the purpose of this paragraph, hazardous materials to be stored in the separate 

area are all products labeled with any of the following terms: Warning, Caution, 
Poisonous, Toxic, Flammable, Corrosive, Reactive, or Explosive.  In addition, 
whether or not so labeled, the following materials shall be stored in the separate area: 
diesel fuel, gasoline, new and used motor oil, hydraulic fluid, cement, paints and 
paint thinners, two-part epoxy coatings, sealants, asphaltic products, glues, solvents, 
wood preservatives, sand blast materials, and spill absorbent. 

 
2. The CONTRACTOR shall develop and submit to the ENGINEER a plan for storing 

and disposing of the materials above. 
 
3. The CONTRACTOR shall obtain and submit to the ENGINEER a single EPA 

number for wastes generated at the site. 
 
4. The separate storage area shall meet all the requirements of all authorities having 

jurisdiction over the storage of hazardous materials. 
 
5. The separate storage area shall be inspected by the ENGINEER prior to construction 

of the area, upon completion of construction of the area, and upon clean-up and 
removal of the area. 

 
6. All hazardous materials which are delivered in containers shall be stored in the 

original containers until use.  Hazardous materials which are delivered in bulk shall 
be stored in containers which meet the requirements of authorities having 
jurisdiction. 

 
1.5 PARKING 
 

A. The CONTRACTOR shall direct its employees to park in areas as directed by the 
ENGINEER. 

 
B. Traffic and parking areas shall be maintained in a sound condition, free of excavated material, 

construction equipment, mud, and construction materials.  The CONTRACTOR shall repair 
breaks, potholes, low areas which collect standing water, and other deficiencies. 

 
PART 2 - PRODUCTS  (Not Used) 
 
PART 3 - EXECUTION  (Not Used) 
 
  END OF SECTION  
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SECTION 01570 – EROSION CONTROL 

 

PART 1 - GENERAL 

 

1.1 THE REQUIREMENT 

 

A. The CONTRACTOR shall provide for erosion control during construction in 

accordance with the requirements of the Alaska Department of Environmental 

Conservation (ADEC) and the Environmental Protection Agency (EPA). All 

sedimentation from on-site drainage shall be caught on-site. 

 

B. The WORK under this section includes providing all labor, materials, tools and 

equipment necessary to construct and maintain temporary erosion control works; 

including but not limited to, silt fences, settling ponds, hay or straw bale, check 

dams, ditches, etc.. 

 

PART 2 - PRODUCTS 

 

2.1 MATERIALS 

 

A. Materials shall be suitable for the intended use and perform effectively to control 

silt and surface erosion. All materials shall remain the property of the 

CONTRACTOR. 

 

PART 3 - EXECUTION 
 

3.1 GENERAL 

 

A. The CONTRACTOR shall install temporary erosion control structures and 

devices as necessary and/or as directed by the ENGINEER.  They shall be 

maintained in effective operating condition at all times. Catch basin silt screens, 

silt fences and any other silt collection devices shall be cleaned whenever they 

have become half-filled with silt or debris, and other items shall be cleaned, 

repaired, or replaced as necessary. Prior to completion of work, the 

CONTRACTOR shall clean and remove all silt and debris from the settling pond 

and check dams. 

 

B. Temporary erosion control structures shall remain in place until replaced by 

permanent erosion control WORK, or until the ENGINEER approves their 

removal. 

 

C. The CONTRACTOR shall be responsible for meeting the requirements of all 

permits (including permits naming the OWNER, or other parties) required near 

streams and water bodies and, therefore, shall be responsible for the quality of 

the run-off water from the Project site and for any fine and penalties resulting 

from the construction operation  

 

D. The CONTRACTOR is responsible to prepare, submit and maintain a Storm 

Water Pollution Prevention Plan (SWPPP) in accordance with the Alaska 
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Construction General Permit (CGP) to the EPA and ADEC that is in accordance 

with their construction methodologies and sequences. This includes submission 

of a Notice of Intent (NOI) to the EPA. 

 

E. The CONTRACTOR shall submit to the ENGINEER an Erosion and Sediment 

Control Plan, a copy of the NOI and documentation of their submittal of the 

SWPPP to ADEC, prior to beginning any WORK at the Project site. WORK at 

the Project site will not be permitted until approval of this plan has been obtained 

from the governing agency or agencies. 

 

END OF SECTION 
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PART 1 - GENERAL 

 

1.1 GENERAL 

 

A. The word "Products," as used herein, is defined to include purchased items for incorporation 

into the WORK, regardless of whether specifically purchased for project or taken from 

CONTRACTOR's stock of previously purchased products.  The word "Materials," is defined 

as products which must be substantially cut, shaped, worked, mixed, finished, refined, or 

otherwise fabricated, processed, installed, or applied to form units of work.  The word 

"Equipment" is defined as products with operational parts, regardless of whether motorized or 

manually operated, and particularly including products with service connections (wiring, 

piping, and other like items).  Definitions in this paragraph are not intended to negate the 

meaning of other terms used in Contract Documents, including "specialties," "systems," 

"structure," "finishes," "accessories," "furnishings," special construction," and similar terms, 

which are self-explanatory and have recognized meanings in the construction industry. 

 

B. Neither "Products" nor "Materials" nor "Equipment" includes machinery and equipment used 

for preparation, fabrication, conveying and erection of the WORK. 

 

1.2 QUALITY ASSURANCE 

 

A. Source Limitations.  To the greatest extent possible for each unit of work, the 

CONTRACTOR shall provide products, materials, or equipment of a singular generic kind 

from a single source. 

 

B. Compatibility of Options.  Where more than one choice is available as options for 

CONTRACTOR's selection of a product, material, or equipment, the CONTRACTOR shall 

select an option which is compatible with other products, materials, or equipment already 

selected. Compatibility is a basic general requirement of product/material selections. 

 

1.3 PRODUCT DELIVERY/STORAGE/HANDLING 

 

A. The CONTRACTOR shall deliver, handle, and store products in accordance with 

manufacturer's written recommendations and by methods and means which will prevent 

damage, deterioration, and loss including theft. Delivery schedules shall be controlled to 

minimize long-term storage of products at site and overcrowding of construction spaces.  In 

particular, the CONTRACTOR shall ensure minimum holding or storage times for products 

recognized to be flammable, hazardous, easily damaged, or sensitive to deterioration, theft, 

and other sources of loss. 

 

1.4 TRANSPORTATION AND HANDLING 

 

A. Products shall be transported by methods to avoid product damage and shall be delivered in 

undamaged condition in manufacturer's unopened containers or packaging. 

 

B. The CONTRACTOR shall provide equipment and personnel to handle products, materials, 

and equipment by methods to prevent soiling and damage. 
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C. The CONTRACTOR shall provide additional protection during handling to prevent marring 

and otherwise damaging products, packaging, and surrounding surfaces. 

 

1.5 STORAGE AND PROTECTION 

 

A. Products shall be stored in accordance with manufacturer's written instructions, with seals and 

labels intact and legible.  Sensitive products shall be stored in weather-tight climate controlled 

enclosures and temperature and humidity ranges shall be maintained within tolerances 

required by manufacturer's written instructions. 

 

B. For exterior storage of fabricated products, they shall be placed on sloped supports above 

ground.  Products subject to deterioration shall be covered with impervious sheet covering; 

ventilation shall be provided to avoid condensation. 

 

C. Loose granular materials shall be stored on solid surfaces in a well-drained area and shall be 

prevented from mixing with foreign matter. 

 

D. Storage shall be arranged in a manner to provide access for maintenance and inspection.  The 

CONTRACTOR shall periodically inspect to assure products are undamaged and are 

maintained under required conditions. 

 

1.6 MAINTENANCE OF STORAGE 

 

A. Stored products shall be periodically inspected on a scheduled basis. The CONTRACTOR 

shall maintain a log of inspections and shall make said log available to the ENGINEER on 

request. 

 

B. The CONTRACTOR shall verify that storage facilities comply with manufacturer's product 

storage requirements. 

 

C. The CONTRACTOR shall verify that manufacturer-required environmental conditions are 

maintained continually. 

 

D. The CONTRACTOR shall verify that surfaces of products exposed to the elements are not 

adversely affected and that any weathering of finishes does not occur. 

 

E. For mechanical and electrical equipment, the CONTRACTOR shall provide a copy of the 

manufacturer's service instructions with each item and the exterior of the package shall 

contain notice that instructions are included. 

 

F. Products shall be serviced on a regularly scheduled basis, and a log of services shall be 

maintained and submitted as a record document prior to acceptance by the OWNER in 

accordance with the Contract Documents. 

 

PART 2 – PRODUCTS & PART 3 - EXECUTION  (Not Used) 

 

 END OF SECTION 
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PART 1 - GENERAL 

 

1.1 FINAL CLEAN-UP 

 

A. The CONTRACTOR shall promptly remove from the vicinity of the completed work, all 

rubbish, unused materials, concrete forms, construction equipment, and temporary structures 

and facilities used during construction.  Final acceptance of the WORK by the OWNER will 

be withheld until the CONTRACTOR has satisfactorily complied with the foregoing 

requirements for final clean-up of the project site. 

 

1.2 CLOSEOUT TIMETABLE 

 

A. The CONTRACTOR shall establish dates for equipment testing, acceptance periods, and 

on-site instructional periods (as required under the Contract).  Such dates shall be established 

not less than one week prior to beginning any of the foregoing items, to allow the OWNER, 

the ENGINEER, and their authorized representatives sufficient time to schedule attendance at 

such activities. 

 

1.3 FINAL SUBMITTALS 

 

A. The CONTRACTOR, prior to requesting final payment, shall obtain and submit the following 

items to the ENGINEER for transmittal to the OWNER: 

 

1. Written guarantees, where required. 

2. Maintenance stock items; spare parts; special tools, where required. 

3. Completed record drawings. 

4. Certificates of inspection and acceptance by local governing agencies having 

jurisdiction. 

5. Releases from all parties who are entitled to claims against the subject project, 

property, 

6. Completed Compliance Certificate and Release Form (found at the end of this 

section) for all contractors involved in the WORK. 

7. A final Subcontractor list complete with final subcontract amounts and including all 

equipment rentals (with operators). 

 

B.  Before Final Payment can be made the CONTRACTOR shall supply a copy of the “Notice of 

Completion of Public Works” form approved by the Wage and Hour Administration of the 

Labor Standards and Safety Division of the Alaska Department of Labor and Workforce 

Development. 

 

1.4 MAINTENANCE AND GUARANTEE 

 

A. The CONTRACTOR shall comply with the maintenance and guarantee requirements 

contained in Article 13 of the General Conditions. 

 

B. Replacement of earth fill or backfill, where it has settled below the required finish elevations, 

shall be considered as a part of such required repair work, and any repair or resurfacing 

constructed by the CONTRACTOR which becomes necessary by reason of such settlement 

shall likewise be considered as a part of such required repair work unless the CONTRACTOR 
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shall have obtained a statement in writing from the affected private owner or public agency 

releasing the OWNER from further responsibility in connection with such repair or 

resurfacing. 

 

C. The CONTRACTOR shall make all repairs and replacements promptly upon receipt of 

written order from the OWNER.  If the CONTRACTOR fails to make such repairs or 

replacements promptly, the OWNER reserves the right to do the WORK and the 

CONTRACTOR and the CONTRACTOR’s surety shall be liable to the OWNER for the cost 

thereof. 

 

PART 2 - PRODUCTS  (Not Used) 

 

PART 3 - EXECUTION  (Not Used) 
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COMPLIANCE CERTIFICATE AND RELEASE FORM 

 
PROJECT: Piedad Springs Water Treatment Plant 

 

The CONTRACTOR must complete and submit this to the Haines Project Manager with respect to the entire contract. 

 

Completed forms may be submitted upon completion of the Project.  All requirements and submittals must be met before final 

payment will be made to the CONTRACTOR. 

 

I certify that the following and any referenced attachments are true: 

 

- All WORK has been performed, materials supplied, and requirements met in accordance with the applicable Drawings, 

Specifications, and Contract Documents. 

 

- All Suppliers and Subcontractors have been paid in full with no claims for labor, materials or other services outstanding.  If 

all Subcontractors and suppliers are not paid in full, please explain on a separate sheet. 

 

- All employees have been paid not less than the current prevailing wage rates set by the State of Alaska or U.S. Department 

of Labor, whichever is greater. 

 

- All equal employment opportunity, certified payroll and other reports have been filed in accordance with the prime 

contract. 

 

- The Contract Administrator was advised and approved of all Subcontractors before WORK was performed and has 

approved any substitutions, additions or deletions of Subcontractors. 

 

- All DBE firms listed as a precondition of the prime contract award must have performed a commercially useful function in 

order for the WORK to count to a DBE goal.  All DBE firms performed the WORK stated and have received at least the 

amount claimed for credit in the Contract Documents. 

 

- All DBE Subcontractors must attach a signed statement of the payment amount received, the nature of WORK performed, 

whether any balance is outstanding, and indicate that no rebates are involved. 

 

- If the amount paid is less than the amount originally claimed for DBE credit, the CONTRACTOR has attached approval 

from the Contract Administrator for underutilization. 

 

I understand it is unlawful to misrepresent information in order to receive a payment which would otherwise be withheld if these 

conditions were not met.  I am an authorized agent of this firm and sign this freely and voluntarily.  The foregoing statements are true 

and apply to the following project contractor. 

 

                                                                                                         Capacity:  CONTRACTOR  

Firm Name 

 

        

Signed                                                           Printed Name and Title                                                Date             

 

Return completed form to: Brad Ryan, Project Manager, Haines Borough, P.O. Box 1209, Haines, AK 99801. Call (907) 766-2231 if 

we can be of further assistance or if you have any questions. 
 

 END OF SECTION 
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PART 1 - GENERAL 

 

1.1 DESCRIPTION 

 

A. The WORK under this Section includes providing all supervision, labor, materials, tools and 

equipment necessary for final clean-up and restoration of all areas disturbed by construction 

activities, to a condition equal to, or better than, before construction started. This does not 

include clean-up or restoration incidental to, or directly provided for by, other construction 

items. 

 

PART 2 - PRODUCTS 

 

2.1 MATERIALS 

 

A. Any materials required shall conform to the appropriate Section of these Specifications. 

 

PART 3 - EXECUTION 

 

3.1   CONSTRUCTION 

 

A. The CONTRACTOR shall clean up all sites disturbed during construction of the project.  

This includes removal of all construction equipment, disposal of all excess materials, disposal 

of all rubbish and debris, removal of all temporary structures, and grading of the sites so that 

no standing water is evident. 

 

 

 

 

 

 

  END OF SECTION 
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PART 1 - GENERAL 

 

1.1 GENERAL 

 

A. The WORK under this Section includes providing all labor, materials, tools and equipment 

necessary for clearing, grubbing, removing and disposing of all trees, tree clusters, stumps, 

brush, and other vegetation and debris (including earthen materials incidentally removed with 

vegetation and debris), and removing structures and obstructions located within the limits of 

clearing and grubbing, except such objects as are designated to remain in place or are to be 

removed in accordance with other sections of these Specifications.  The WORK shall also 

include the preservation from injury or defacement of all vegetation and objects designated to 

remain. 

 

PART 2 - PRODUCTS (Not Used) 

 

PART 3 - EXECUTION  

 

3.1 GENERAL 

 

A. The OWNER will establish the limits of the WORK and will designate all trees, plants, 

shrubs and other items to remain.  The CONTRACTOR shall protect and preserve all items 

designated to remain. 

 

B. Miscellaneous trimming of trees or shrubs designated to remain shall be conducted when 

directed by the OWNER.  Trimming shall be in accordance with good tree surgery practice. 

 

C. All vegetation and debris to be removed shall be disposed of by the CONTRACTOR within 

areas indicated on the plans or approved by the OWNER.  When burning is permitted, it shall 

be under the constant care of competent watchmen, and performed in such a manner that 

anything designated to remain on the right-of-way, the surrounding forest cover, or other 

adjacent property will not be jeopardized.  Burning shall be done in accordance with all 

applicable laws and ordinances.  The CONTRACTOR shall obtain all required permits. 

 

D. The CONTRACTOR is responsible to secure waste disposal sites, including obtaining written 

permission of the owner and any required permits, if none is indicated on the Plans.  The cost 

of securing such sites shall be borne by the CONTRACTOR.  If requested by the OWNER, 

the CONTRACTOR shall furnish the permit numbers of all required permits for disposal 

sites. 

 

E. Merchantable timber within the clearing limits will become the property of the Contractor, 

unless otherwise specified. 

 

F. No trees, shrubs or other plantings shall be disturbed or otherwise damaged, unless shown on 

the Plans or directed by the OWNER. 

 

G. Clearing and grubbing shall be sufficient to remove all trees that are disturbed by the 

construction and may pose a threat to the treatment building. 

 

 

 END OF SECTION  
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PART 1 - GENERAL 

 

1.1 DESCRIPTION 

 

A. The WORK under this Section includes providing all labor, materials, tools and equipment 

necessary for excavation for buildings and piping and placing backfill and imported backfill 

to the lines, grades and cross sections indicated in the Plans. 

 

PART 2 - PRODUCTS 

 

2.1 EXCAVATION 

 

A. All excavation shall be unclassified excavation, and shall consist of excavation and disposal 

of all materials, of whatever character, encountered in the WORK. 

 

2.2 BACKFILL/IMPORTED BACKFILL 

 

A. Material for backfill shall consist of excavated earth, sand, gravel, fractured rock or 

combination thereof containing no muck, peat, frozen materials, roots, sod or other deleterious 

materials, and shall be compactable to the density required by the specifications. 

 

 Imported Backfill shall conform to the following gradation: 

 
 

SIEVE 

DESIGNATION 

 
PERCENT PASSING 

BY WEIGHT 
 

3-Inch 
 

100 
 

2-Inch 
 

85 - 100 
 

No. 4 
 

30 - 70 
 

No. 200* 
 

8 Max. 

*Gradation shall be determined on that portion passing the 3-inch screen 

 

B. The amount of No. 200 material shall have no more than 3% by weight less than the 0.02 mm 

size. 
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2.3 SHOT ROCK BORROW 
 

A. Shot Rock Borrow shall conform to the following gradation: 
   

 

SIEVE 

 DESIGNATION   

 

PERCENT PASSING  

BY WEIGHT 

 
6-inch 

 
100 

 
4-inch 

 
50 – 85 

 
3-inch 

 
10 - 30 

 
No.200* 

 
0 – 3 

          *Gradation shall be determined on that portion passing the 3-inch screen. 

 

 

PART 3 - EXECUTION 

 

3.1 EXCAVATION 

 

A. Clearing and grubbing in excavation areas must be completed prior to beginning excavation 

operations. 

 

B. Excavations shall be reasonably smooth and uniform to the lines, grades and cross sections 

shown in the Plans.  Excavations shall be conducted to insure that material outside of 

excavation limits remains undisturbed. 

 

C. Excavations shall be protected from erosion and maintained to drain freely at all times. 

 

D. Excavation in rock shall be to a minimum depth of 18 inches below the top of the finished 

surface within the limits of the roadbed.  Undrained pockets shall not be left in the excavated 

surface of the rock. 

 

E. Where excavation to the limits indicated on the Plans encounters unsuitable underlying 

material, the OWNER may require the CONTRACTOR to remove the unsuitable material 

and backfill with approved material.  The CONTRACTOR shall allow time to take the 

necessary cross section measurements before backfill is placed. 

 

F. Excavated soils that do not meet the requirements for backfill material and surplus suitable 

excavation meeting the requirements for backfill shall be disposed of by the CONTRACTOR 

at a location and in a manner approved by the OWNER.  No material may be wasted without 

the prior approval of the OWNER. 

 

G. The CONTRACTOR is responsible for securing waste disposal sites if they are not indicated 

on the Plans.  The CONTRACTOR shall obtain the written permission of the Landowner for 

use of all disposal sites, and shall either obtain any required permits or assure that they have 

been obtained by others.  If requested by the OWNER, the CONTRACTOR shall furnish the 

permit numbers of all required permits for the disposal sites.  The cost of securing such sites 

shall be borne by the CONTRACTOR. 
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H. If the CONTRACTOR fails to comply with the provisions of any city ordinance or permit 

pertaining to waste disposal or disposal sites;  the OWNER shall have  the right, after giving 

30 days written notice, to bring the disposal sites into compliance and collect the cost of the 

work from the CONTRACTOR, either directly or by withholding monies otherwise due under 

the Contract. 

 

I. Temporary storage of useable or suitable excavation meeting the requirements for backfill is 

the responsibility of the CONTRACTOR, and no additional payment will be made. 

 

J. The CONTRACTOR shall conduct all operations to prevent contaminating useable 

excavation meeting the requirements for backfill with unsuitable material. 

 

K. When frozen material is excavated and meets all other requirements for backfill material, it 

shall be allowed to thaw and drain prior to placing in the fill.  This material will be considered 

useable excavation and no additional payment will be made. 

 

L. The CONTRACTOR shall provide added care when excavating adjacent to existing fences 

and houses.  Damage caused to existing walls, fences and houses by the CONTRACTOR 

shall be repaired at the CONTRACTOR's expense. 

 

M. After excavation to the limits of excavation prior to backfilling, the bottom of the excavation 

shall be compacted with a excavator or backhoe mounted vibrating compactor until a firm 

base for the backfill material is obtained. 

 

3.2 PLACING BACKFILL 

 

A. Backfill shall be constructed to a reasonably smooth and uniform shape conforming to the 

lines, grades and cross sections indicated on the Plans using all excavated material meeting 

the requirements for backfill prior to importing backfill. 

 

B. The underlying ground shall be properly prepared prior to placing backfill  material.  Clearing 

and Grubbing in embankment areas must be completed prior to embankment operations.  

Debris shall be removed and surface depressions or holes shall be filled with suitable material 

to a level uniform surface and compacted before the embankment is constructed. 

 

C. Fill areas over swampy ground may be constructed by end-dumping an initial lift of sufficient 

depth to support hauling and spreading equipment. 

 

D. The finish surface shall not vary more than 0.1-foot when tested using a 10-foot straightedge, 

nor more than 0.1-foot from established grade.  The bottom of the subgrade shall not vary 

more than 0.10-foot from established grade.  Additionally, the algebraic average of all 

deviations from established finished subgrade elevations taken at 100-foot intervals shall be 

less than 0.02-foot. 

 

 

END OF SECTION 
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PART 1 - GENERAL 

 

1.1 GENERAL 

 

A. The WORK under this section includes providing all labor, materials, tools and equipment 

necessary for the excavation and backfill required for installation of pipelines, manholes, 

vaults, diversion structures, and other appurtenances; and for ground surface restoration, 

including pavement. 

 

B. Bedding for this project shall meet the requirements for Bedding, Class B. 

 

PART 2 - PRODUCTS 

 

2.1 TRENCH EXCAVATION 

 

A. Trench excavation shall consist of all material, of whatever nature, excepting liquids, 

excavated from trenches within the limits described in Section 01025 - Measurement and 

Payment. 

 

2.2 BEDDING 

 

A. Bedding, Class A, shall be aggregate conforming to the following gradation: 

 

 

 

 

 

 

 

 

 

 

 

2.3 BACKFILL 

 

A. Backfill is defined as material placed above the level of bedding material.  Backfill material 

consists of native material excavated from the trench that is determined by the OWNER to be 

suitable as backfill.  Backfill material used within road prisms shall be granular material, 

non-frost susceptible, that is free of rocks larger than six inches, muck, frozen material, 

lumps, organic material, trash, lumber, or other debris. All backfill material available from 

trench excavation shall be utilized prior to the use of imported backfill. 

 

2.4 IMPORTED BACKFILL 

 

A. Imported backfill shall be granular material, free draining, free of muck, frozen material, 

lumps, or organic material and shall conform to the following gradation: 

 

 

 

 

 
SIEVE 

DESIGNATION 

 
PERCENT PASSING 

BY WEIGHT 
 

1 1/2” 
 

100 
 

No. 4 
 

0-35 
 

No. 200 
 

0-10 
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SIEVE 

DESIGNATION 

 
PERCENT PASSING 

BY WEIGHT 
 

3” 
 

100 
 

No. 4 
20-70 

 
No. 200 

0-8 

 

2.5 AGGREGATE BASE 

 

A. Aggregate base shall conform to Grading D-1 of Section 02204. 

 

2.6 SHOT ROCK BORROW 

 

A. Shot Rock Borrow shall conform to the following gradation: 
   

 

SIEVE 

 DESIGNATION   

 

PERCENT PASSING  

BY WEIGHT 

 
6-inch 

 
100 

 
4-inch 

 
50 – 85 

 
3-inch 

 
10 - 30 

 
No.200* 

 
0 – 3 

          *Gradation shall be determined on that portion passing the 3-inch screen. 

 

2.7 FILTER CLOTH 

 

A. Filter cloth shall be either woven or non-woven and shall meet the following requirements: 

 

Grab tensile strength: 90 lbs. minimum (ASTM D 1682) 

Bursting strength: 100 psi minimum (ASTM D 751) 

Equivalent opening size: 40 minimum, 100 maximum 

 

PART 3 - EXECUTION 

 

3.1 EXCAVATION 

 

A. Prior to excavating trenches, all necessary clearing and grubbing shall be completed in 

accordance with the provisions of Section 02201 - Clearing and Grubbing. 

 

B. Excavation for trenches shall conform to the lines and grades shown on the Plans and to the 

limits depicted in the Standard Details.  The CONTRACTOR shall also do any grading 

necessary to prevent surface water from entering the trench. 
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C. Excavation of any and all material more than two feet below the invert of the pipe as shown 

on the Plans shall be done only when ordered in writing by the OWNER.  The material so 

excavated will be handled in the manner described below. 

 

D. All excavated material suitable for use as backfill shall be piled in an orderly manner 

separately from unsuitable material, at a sufficient distance from the edge to prevent material 

from sloughing or sliding back into the trench; except that when the trench is in a traveled 

roadway the OWNER may require removal and temporary storage of excavated material 

elsewhere. 

 

E. Material unsuitable for use as backfill shall be hauled to a CONTRACTOR furnished disposal 

site off the project, unless otherwise directed in writing by the OWNER.  The 

CONTRACTOR is responsible for securing waste disposal sites if none are indicated on the 

Plans.  The CONTRACTOR shall obtain the written permission of the Landowner for use of 

all disposal sites, and shall either obtain any required permits or assure that they have been 

obtained by others.  If requested by the OWNER, the CONTRACTOR shall furnish the 

permit numbers of all required permits for the disposal sites.  The cost of securing such sites 

shall be borne by the CONTRACTOR. 

 

F. If the CONTRACTOR fails to comply with the provisions of any city ordinance or permit 

pertaining to waste disposal or disposal sites;  the OWNER shall have  the right, after giving 

30 days written notice, to bring the disposal sites into compliance and collect the cost of the 

WORK from the CONTRACTOR, either directly or by withholding monies otherwise due 

under the contract. 

 

G. No more than 150 feet of trench shall be open in advance of laying of pipe, and not more than 

ten feet of trench shall remain open at the end of each working period.  When the trench is in 

a traveled roadway, it shall be completely backfilled, in accordance with the specifications, 

and opened to traffic at the end of each working period. 

 

H. If explosives are used, the CONTRACTOR shall obtain all necessary permits and comply 

with all pertinent regulations.  All utility companies shall be informed a minimum of 48 hours 

prior to the use of explosives in the vicinity of their facilities. 

 

I. The CONTRACTOR shall protect and preserve all existing pavement throughout the entire 

construction period.  No tracked equipment may be operated on any pavement without first 

protecting the pavement with pavement pads approved by the OWNER.  All pavement which 

is damaged in any manner by the CONTRACTOR's operations shall be restored to original or 

better condition at the CONTRACTOR's expense.   

 

J. Where required to prevent caving of the trench, or by any safety law or regulation, the 

CONTRACTOR shall furnish and install bracing and/or sheeting to protect the excavation.  

This bracing and/or sheeting shall be removed as trench backfill progresses.  Filter cloth will 

be installed in areas with sloughing soils. 

 

K. The CONTRACTOR shall remove and dispose of all water entering the excavation.  Disposal 

of water shall be done in a manner to prevent damage or nuisance to adjacent property, and in 

accordance with all applicable laws and regulations.  Pumps shall be adequate to maintain a 

dry trench during the bedding, pipe installation, and initial backfill to an elevation at least one 

foot above the top of pipe.  No backfill may be placed in standing water under any 

bryan
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circumstance, except when the Plans and/or specifications specifically permit installation of 

HDPE water pipe in a wet trench. 

 

L. Excavations for manholes and similar structures shall be large enough to provide proper 

working room.  Any over depth excavation shall be backfilled with concrete or other 

approved material at the CONTRACTOR's expense. 

 

M. The CONTRACTOR shall provide temporary support of existing structures, as necessary to 

protect the structures from settlement or other disturbances caused by construction activities.  

All structures disturbed by the CONTRACTOR's activities shall be returned to original 

condition, or better. 

 

3.2 BEDDING 

 

A. Bedding shall be placed in conformance with the lines and grades shown on the Plans and to 

the limits depicted in the Standard Details.  Before placing any bedding material, the bottom 

of the trench shall be hand-raked ahead of the pipe laying operation to remove stones and 

lumps which will interfere with smooth and complete bedding of the pipe.  The specified 

bedding material shall then be placed in layer(s) the full width of the trench, each layer not 

exceeding eight inches in thickness loose measure, and compacted to 95% of maximum 

density as determined by AASHTO T 180 D, until the elevation of the plan grade for the pipe 

invert is attained.  The pipe bed shall then be fine-graded by hand and compacted as above.  

Bell holes shall be hand dug at the location of the joints and shall be of sufficient size to allow 

proper making of the joint and to prevent the collar or bell of the pipe from bearing on the 

bottom of the trench. 

 

B. After the pipe has been laid and approved for covering, the specified bedding material shall 

be placed evenly on both sides of the pipe for the full width of the trench.  Approval for 

covering does not imply final acceptance of the pipe, or relieve the CONTRACTOR in any 

way of responsibility to complete the project in conformance with the Plans and 

Specifications.  Bedding material shall be placed by hand in layers.  The thickness, loose 

measure, of the first layer shall be either one-half the outside diameter of the pipe plus two 

inches or eight inches, whichever is least.  This layer shall be compacted as specified above to 

provide solid support to the underside of the pipe.  For pipe ten inches and smaller nominal 

diameter, the next layer shall be of the thickness required to complete placement of the 

bedding to a plane six inches above the pipe, after compaction as specified above. 

 

C. For pipe 12 inches and larger, the bedding material shall be placed and compacted in layers 

not more than 8 inches in thickness, loose measure, up to a plane 6 inches above the top of the 

pipe. 

 

D. The initial density test at any location will be paid for by the OWNER.  If the initial test 

shows that the material compaction is not as specified, the CONTRACTOR shall modify the 

compaction methods used, as approved by the OWNER, and have the material retested until 

the tests show that the compaction meets the specification requirements.  All tests, after the 

initial test at any given location, shall be paid for by the CONTRACTOR. 
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3.3 BACKFILL 

 

A. The trench shall be backfilled above the bedding material, as shown on the Plans, or in the 

Standard Details, with approved material saved from trench excavation.  If there is not 

sufficient approved material from the excavation, the backfilling of the trench shall be 

completed utilizing suitable material from roadway excavation, or imported backfill.  The 

backfill and/or suitable material from roadway excavation shall be compacted to 95% of 

optimum density, as determined by AASHTO T 180-D.  Lifts shall not exceed eight inches in 

depth for loose material.  After backfilling of the trench is completed, any excess material 

from trench excavation shall be hauled to a CONTRACTOR furnished disposal site off the 

project. 

 

B. Where trenches cross roadways, streets or driveways, backfilling shall be done immediately 

following excavation and laying of the pipe.  All crossings shall be backfilled, compacted, and 

open to traffic at the end of each day's work.  Major road crossings shall be excavated and 

backfilled in half widths of the traveled way so that at least one-half of the roadway is open to 

controlled traffic at all times during the WORK.  All WORK performed within a right-of-way 

shall be done in conformance with the appropriate permits issued by the respective agency 

having jurisdiction over the right-of-way. 

 

C. At least 24 hours prior to commencing backfilling operations, the CONTRACTOR shall 

notify the OWNER of the proposed method of compaction.  No method will be approved 

until the CONTRACTOR has demonstrated, under actual field conditions, that such method 

will produce the degree of compaction required. 

 

D. The initial density test at any location will be paid for by the OWNER.  If the initial test 

shows that the material compaction is not as specified, the CONTRACTOR shall modify the 

compaction methods used, as approved by the OWNER, and have the material retested until 

the tests show that the compaction meets the specification requirements.  All tests, after the 

initial test at any given location, shall be paid for by the CONTRACTOR. 

 

3.4 AGGREGATE BASE 

 

A. Aggregate base shall be placed in layers not exceeding six inches compacted depth, extending 

the full width of the trench and compacted to 95% of maximum density as determined by 

AASHTO T 180 D.  The thickness of the top layer shall be such that, after compaction, the 

surface shall be at the elevation shown in the Plans or Standard Drawings.  Care shall be 

taken to assure proper compaction near the sides of the trench, and to avoid segregation. 

 

3.5 ADDITIONAL TRENCH EXCAVATION/SHOT ROCK BORROW 

 

A. In order to create a stable foundation for water and sewer pipe, the ENGINEER may order 

additional trench excavation greater than the six inches below the pipe invert required for 

installation of bedding material.  The additional excavation ordered by the ENGINEER will 

be backfilled with Shot Rock Borrow meeting the requirements of this Section. 

 

END OF SECTION  
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PART 1 - GENERAL 

 

1.1 DESCRIPTION 

 

A. The work under this section includes providing all labor, materials, tools and equipment 

necessary for furnishing and placing one or more layers of aggregate base or leveling course 

on a prepared surface to the lines and grades shown on the Plans. 

 

PART 2 - PRODUCTS 

 

2.1 MATERIAL 

 

A. Aggregate base course shall consist of crushed gravel or crushed stone, conforming to the 

quality requirements of AASHTO M 147.  The aggregate shall be free from lumps, balls of 

clay, or other objectionable matter, and shall be durable and sound. 

 

B. Base course material shall conform to one of the following gradations as specified: 

 

BASE COURSE GRADATIONS 

(Percent passing by weight) 

Sieve 

Designation 

A B C C-1 D D-1 E E-1 

4 100        

2 85-100 100       

1 ½    100     

1   100 70-100  100   

¾    60-90 100 70-100  100 

3/8    45-75  50-80   

#4 30-70 30-70 40-75 30-60 45-80 35-65  45-80 

#8    22-52  20-50  32-80 

#10   25-55  30-65    

#40    8-30  8-30   

#200 0-10 3-10 4-10 0-6 4-12 0-6 0-6 0-6 

C. For gradings C, D, & E, at least 50% by weight of the particles retained on the No. 4 sieve 

shall have at least one fractured face as determined by Alaska T-4. 

 

D. For gradings C-1, D-1 & E-1, at least 70% by weight of the particles retained on  a No. 4 

sieve shall have at least one fractured face as determined by Alaska T-4. 

  

PART 3 - EXECUTION 

 

3.1 CONSTRUCTION 

 

A. Prior to placement of the base course, the underlying surface shall be prepared by dressing, 

shaping, wetting or drying, and compacting of the underlying material to a minimum density 
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of 95% as determined by AASHTO T 180-D.  Surfaces shall be cleaned of all foreign 

substances and debris. 

 

B. Any ruts or soft yielding spots that may appear shall be corrected by loosening and removing 

unsatisfactory material and adding approved material as required, reshaping, and 

recompacting the affected areas to the lines and grades indicated on the Plans.  If required by 

the OWNER, the CONTRACTOR shall proof load questionable areas with a loaded truck or 

other piece of equipment approved by the OWNER. 

 

C. Blue tops shall be set to the top of base course.  They shall be set by the Contractor at breaks 

in grade and on even grade at intervals not to exceed 50', with additional stakes at vertical 

curves. 

 

D. Base course material shall be deposited and spread in a uniform layer to the required grades, 

and to such loose depth that when compacted to the density required, the thickness will be as 

indicated on the Plans.  Portions of the layer which become segregated shall be removed and 

replaced with a satisfactory mixture, or shall be remixed to the required gradation. 

 

E. The maximum compacted thickness of any one layer shall not exceed six inches.  If the 

required compacted depth exceeds six inches, the base shall be constructed in two or more 

layers of approximately equal thickness.  Each layer shall be shaped and compacted before the 

succeeding layer is placed. 

 

F. The base course shall be compacted to at least 95% of maximum density as determined by 

AASHTO T 180-D.  In places not accessible to rolling equipment, the mixture shall be 

compacted with hand tamping equipment. 

 

G. Blading, rolling, and tamping shall continue until the surface is smooth and free from waves 

and irregularities.  If at any time the mixture is excessively moistened, it shall be aerated by 

means of blade graders, harrows, or other approved equipment, until the moisture content is 

such that the surface can be recompacted and finished as above. 

 

H. The finished surface of the base course, when tested using a 10-foot straightedge, shall not 

show any deviation in excess of 3/8-inch between two contact points.  The finish surface shall 

not vary more than 1/2-inch from established grade.  Additionally, the algebraic average of all 

deviations from established grade of the finish base course surface elevations taken at 50-foot 

intervals shall be less than 0.02-foot. 

 

I. The initial density test at any location will be paid for by  the OWNER.  If the initial test 

shows that the material compaction is not as specified, the CONTRACTOR shall modify the 

compaction methods used, as approved by the OWNER, and have the material retested until 

the tests show that the compaction meets the specification requirements.  All tests, after the 

initial test at any given location, shall be paid for by the CONTRACTOR. 

 

 

END OF SECTION 
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PART 1 - GENERAL 
 
1.1 DESCRIPTION 

 
A. The WORK under this Section includes providing all labor, materials, tools and equipment 

necessary for furnishing and installing buried water pipe and fittings, thrust blocks, tie rods, 
electrical continuity, disinfection and testing.  The CONTRACTOR shall install the water 
pipe and fittings to the horizontal and vertical alignment shown on the plans and shall 
complete all associated work described in this Section.  All pipe and other items in direct 
contact with the potable water are to be NSF 61 and NSF 372 listed. 

 
B. All iron and steel products must comply with the statutory requirements commonly known as 

“American Iron and Steel”, see specification section 00840 American Iron and Steel. 
Certification letters must be submitted from the manufacturer of each iron and steel product 
containing the information required by EPA for each item. 

 

PART 2 - PRODUCTS 

 

2.1 DUCTILE IRON PIPE  

A.  Ductile Iron Water pipe shall be ductile-iron pipe (DIP) conforming to the requirements of 

AWWA C151, with cement mortar lining conforming to the requirements of AWWA C104. 

Standard Thickness Class 50 pipe shall be used unless otherwise shown on the Drawings. 

Water pipe shall have an exterior bituminous coating conforming to the requirements of 

AWWA C110. All water pipe shall be clearly marked with the manufacturer’s name, type, 

class and/or thickness as applicable. Lettering shall be legible and permanent under normal 

conditions of handling and storage. 

B. Ductile Iron Pipe (DIP) shall be incased in a polyethylene wrap in accordance with the 

requirements of AWWA C-105 Polyethylene Encasement for Ductile Iron Pipe Systems. 

2.2  DUCTILE IRON RESTRAINED JOINTS  

A.  Restrained joint ductile iron water pipe shall be U.S. Pipe TR FLEX, U.S. Pipe field Loc 

Gasket, EBBA IRON “Mega-lug System,” Griffin Snap Lock, Pacific State Lock Mechanical 

type, or approved equal. Restrained push-on joints for pipe shall be designed for a water 

working pressure of 250 psi. 

2.3  HIGH DENSITY POLYETHYLENE PIPE 

A. High-Density Polyethylene (HDPE) pipe shall be produced with approved bimodal PE 

3408 / PE 100 / PE 4710 listed resins.  The resin shall be DOW Continuum DGDC 

2480K, High Density Polyethylene – PE 100 / PE 4710, or approved equal.  The pipe 

shall have a minimum pressure rating of 200 pounds per square inch, and a Standard 

Dimension Ratio (SDR) of 11.  All HDPE water pipe shall have a standard iron pipe size 

(IPS) outside diameter.  HDPE pipe shall be NSF 61 listed. 

 

C. Joints for HDPE pipe shall be thermal fused, electro fused, flanged, or mechanical 
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joint. 
 
2.3 FITTINGS 

 
A. Fittings for all water pipe and restrained joint water pipe shall be mechanical joint fittings 

with EBBA IRON "Megalug System," or approved equal. 
 

B. For connecting to existing water mains, the CONTRACTOR shall use a mechanical joint tee 
and a mechanical joint cutting-in-sleeve similar to Clow F-1220 or Mueller H-843, or a cast 
iron coupling similar to Rockwell 431, or approved equal. 

 
2.5 UNDERGROUND MARKING TAPE  
 

A. Underground marking tape shall be blue, six-inch wide, 4-mil thick, polyethylene tape with 
black lettering with the following wording: "Caution:  Water Line Buried Below".  Marking 
tape shall be installed twelve inches above the top of all water pipe. 

 

PART 3 - EXECUTION 
 
3.1 GENERAL 

 
A. The CONTRACTOR shall preserve and protect all existing utilities and other facilities 

including but not limited to:  telephone, television, electrical, water and sewer utilities, surface 
or storm drainage, highway or street signs, mail boxes, or survey monuments.  The 
CONTRACTOR shall immediately repair or replace utilities or other facilities damaged 
during construction.  The CONTRACTOR shall support and protect any underground utility 
conduits, pipes, or service lines where they cross the trench. 

 
B. The CONTRACTOR shall give at least 24 hours notice to the Haines Borough, prior to:  (1) 

needing water or sewer main line locates; (2) interruption of water service in any area; or (3) 
use of water from any fire hydrant.  Any water service disruption shall be restored as soon as 
possible.  

 
3.2 INSTALLATION 
 

A. Water pipe shall be installed in accordance with the manufacturer's printed specifications and 
instructions, and in conformance with AWWA C151. 

 
B. The water pipe shall be handled carefully to prevent damage to the pipe, pipe lining, or 

coating.  Water pipe and fittings shall be loaded and unloaded using hoists and slings to avoid 
shock or damage, and under no circumstances shall they be dropped, skidded, or rolled.  If 
any part of the coating or lining is damaged, repair thereof shall be made in a manner 
satisfactory to the OWNER at the CONTRACTOR's expense.  All water pipe and fittings 
shall be inspected for defects.  Damaged pipe will be rejected and the CONTRACTOR shall 
immediately place all damaged pipe apart from the undamaged and shall remove the damaged 
pipe from the site within 24 hours. 

 
C. Whenever it becomes necessary to cut a length of water pipe, the cut shall be made by 

abrasive saw or by special pipe cutter. 
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D. All pipe ends shall be square with the longitudinal axis of the water pipe and shall be reamed 
and smoothed to assure a good connection. 

 
E. The water pipe shall be laid to the horizontal and vertical alignment shown on the plans.  A 

minimum five foot cover shall be maintained from finish grade to top of water pipe.  Fittings 
shall be installed at the location shown on the plans, or as required. 

 
F. Water encountered during trenching operations shall be removed and/or controlled to prevent 

entry of water and other deleterious material into the pipe and fittings. 
 
G. To prevent dirt and other foreign material from entering the pipe and fittings during handling 

and installation, the open end of the pipe shall be protected by a water-tight plug at all times, 
except when jointing the next section of pipe. 

 
H. Under no circumstances shall pipe deflections, either horizontal or vertical, exceed the 

manufacturer's printed recommendations.  Where deflections would exceed the manufacturer's 
recommendations, fittings shall be used. 

 
I. Vertical deflections to avoid obstructions that exceed allowable water pipe joint deflections 

shall be accomplished by the use of fittings, and either joint restraints or vertical thrust 
blocking conforming to the Standard Details.  Additional fittings to those indicated on the 
Plans will be required to accomplish these vertical deflections. 

 
L. Existing water pipes and appurtenances to be abandoned shall be as designated on the plans 

or directed by the OWNER.  Abandoned water services shall be capped at the water main.  
Abandoned water pipes shall be mechanically plugged. 

 
M. All pipe fittings shall be restrained with EBBA Iron "Megalug System", or approved equal. 
 
O. Interruption of water services, disconnected or interrupted as a part of this project, shall be 

limited to four (4) hours. 
 
P. The CONTRACTOR shall maintain continuous water service at a volume and pressure to 

match existing, to all structures, with either existing, temporary or new piping, except as 
provided in this Section. 

 

Q.         HDPE pipe shall be joined in continuous lengths on the jobsite above ground. The joining 

method shall be the butt fusion method and shall be performed in strict accordance with the 

manufacturer’s recommendations. 

  

R. Flange and mechanical joint adapters shall be attached to the HDPE pipe and fittings using 

butt fusion. Align and center the flange or mechanical joint adapter relative to the pipe. 

Flanges and mechanical joint adapters shall be square with the receiving valve or other flange 

before tightening of bolts. Bolts shall not be used to draw the flanges into alignment. Bolt 

threads shall be lubricated and flat washers shall be used under flange nuts. Bolts shall be 

tightened in accordance with the manufacturer’s recommendations. All bolts and associated 

hardware shall be stainless steel. The tightening torque shall be as indicated by the 

manufacturer. Gasket material shall conform to NSF 61. 
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3.3 FLUSHING, TESTING AND DISINFECTION 
 

A. Prior to acceptance, the CONTRACTOR shall "Open-Bore" flush the water pipe, then 
perform hydrostatic tests, and disinfection.  Testing may be done in any sequence.  However, 
in the event the disinfection and continuity tests have been performed and repairs are made to 
the water pipe system in order to pass the hydrostatic test, all previous tests and the 
"Open-Bore" flushing shall be repeated to the satisfaction of the OWNER. 

 
3.4 OPEN-BORE FLUSHING  
 

A. Open bore flushing is required of all installed water pipes to remove any foreign matter.  The 
CONTRACTOR shall furnish, install and remove all pumps, fittings and pipes necessary to 
perform the flushing; shall provide all additional excavation and backfill; and shall dispose of 
all water and debris flushed from the water pipe.  Flushing through fire hydrants, reduced 
outlets or fittings shall not be permitted unless specifically authorized in writing by the 
OWNER.  The CONTRACTOR shall notify the OWNER, in writing, 48 hours in advance of 
any flushing operation.  All flushing will be done between the hours of 1:00 a.m. and 5:00 
a.m. unless otherwise authorized by the OWNER.  A flushing scheme shall be submitted by 
the CONTRACTOR for review and approval by the OWNER prior to flushing.  

 
3.5 HYDROSTATIC TESTING 

 
A. Hydrostatic testing will be conducted in the presence of the OWNER on newly installed water 

pipes after "Open-Bore" flushing, in accordance with the requirements of AWWA C600 and 
as stated hereafter.  The CONTRACTOR shall furnish all assistance, equipment, labor, 
materials, and supplies necessary to complete the test to the satisfaction of the OWNER.  The 
CONTRACTOR shall suitably valve-off or plug the outlet to existing or previously-tested 
water pipe prior to performing the required hydrostatic test.  Prior to testing, all air shall be 
expelled from the water pipe.  If permanent air vents are not available to accommodate 
testing, the CONTRACTOR shall install corporation stops and blow-off lines so the air can be 
expelled as the line is filled with water. 

 
B. The hydrostatic pressure shall be a minimum of 150 psi or 1-1/2 times the operating pressure 

of the water pipe, whichever is greater, unless otherwise directed by the OWNER.  
Acceptance pressure testing shall be done with all service lines installed, corporation stops 
open, and pressure against the closed curb stops.  The duration of each hydrostatic pressure 
test shall be one hour.  Pumping will cease after the required test pressure has been reached.  
If the pressure remains constant for one hour without additional pumping, that section of 
water pipe is acceptable. 

 
C. If the pressure drops 5 psi or more during the initial one-hour hydrostatic pressure test, the 

CONTRACTOR shall conduct a leakage test.  Leakage shall be determined by measuring 
"make-up" water necessary to restore the specified test pressure.  The quantity of water lost 
from the water pipe shall not exceed the number of gallons per hour as determined by the 
following formula: 

 ND(P)
0.5

 
      L    = 7400 

 
 L =  Allowable leakage in gallons per hour 
 N =  Summation of mechanical and push-on joints in length of water pipe 

tested 
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 D =  Diameter of water pipe in inches 
 P =  Test pressure in pounds per square inch 
 

D. Should the tested section fail to meet the pressure test as specified, the CONTRACTOR shall 
locate and repair the defects and then retest the water pipe as specified above.  Any specific 
leakage point detected shall be corrected by the CONTRACTOR to the satisfaction of the 
OWNER regardless of the allowable leakage specified above. 
 

E. All tests shall be made with the auxiliary gate valves open and pressure against the hydrant.  
After the hydrostatic test has been successfully completed, each valve shall be tested by 
closing in turn and relieving the pressure beyond.  This test of the valves will be acceptable if 
there is no immediate loss of pressure on the gauge when the pressure comes against the valve 
being checked.  The CONTRACTOR shall verify that the pressure differential across the 
valve does not exceed the rated working pressure of the valve. 
 

F. Sections to be tested shall be limited to 1,500 feet, unless otherwise approved, in writing, by 
the OWNER. 
 

G. Defective materials or quality of work, discovered as a result of hydrostatic tests, shall be 
replaced by the CONTRACTOR.  Whenever it is necessary to replace defective material or 
correct the work quality, the hydrostatic test shall be repeated until a satisfactory test is 
obtained. 

 
H. The OWNER shall be present for all hydrostatic and leakage tests.  The CONTRACTOR 

shall notify the OWNER at least 24 hours prior to any test and shall notify the OWNER at 
least 2 hours in advance of the scheduled time if the test is to be cancelled or postponed. 
 

I. After completion of testing, all test and air vent pipe shall be removed and the corporation 
stop closed at the water pipe, in the presence of the OWNER. 
 

J.          For HDPE pipe, testing procedures shall conform to ASTM F2164.  The hydrostatic pressure 

shall be a minimum of 150 psi or 1 1/2 times the operating pressure of the water pipe 

measured at the highest elevation of the newly installed water pipe, whichever is greater, 

unless otherwise directed by the ENGINEER.  Acceptance pressure testing shall be done with 

all service lines installed, corporation stops open, and pressure against the closed curb stops. 

  

1.        Check for leaks or significant pressure drops. Correct all leaks and significant 

pressure drops that require more makeup water than allowable, and retest pipe. 

 
 
3.6 DISINFECTION 
 

A. All chemicals including chlorine used for disinfecting water lines shall be NSF 60 listed.  
Disinfection by chlorination of all new water pipe shall be completed and a satisfactory 
bacteriological report obtained prior to placing the pipe in service.  "Open-bore" flushing shall 
be completed before chlorination is begun. 

 
B. Chlorine shall be applied by one of the following methods: (1) liquid chlorine gas-water 

mixture; (2) direct chlorine gas feed; or (3) hypochlorite commercial products such as HTH, 
Perchloren, Macho-chlor, or approved equal.  The chlorinating agent shall be applied at the 
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beginning of the section adjacent to the feeder connection, insuring treatment of the entire 
water pipe.  Water shall be fed slowly into the new water pipe with chlorine applied in 
amounts to produce a dosage of 50 ppm.  Application of the chlorine solution shall continue 
until the required residual of not less than 50 ppm free chlorine is evident at all extremities of 
the newly constructed line. 

 
C. The chlorine gas-water mixture shall be applied by means of a solution-feed chlorinating 

device.  Chlorine gas shall be fed directly from a chlorine cylinder equipped with a suitable 
device for regulating the rate of flow and the effective diffusion of gas within the water pipe.  
Hypochlorite products shall be placed or injected into the water pipe.  During the chlorination 
process, all intermediate valves and accessories shall be operated.  Valves shall be 
manipulated so that the strong chlorine solution in the water pipe being treated will not flow 
back into the pipe supplying the water. 

 
D. The following table is to be used as a guide for chlorinating pipes by the calcium hypochlorite 

and water mixture method.  The given dosage per 100 feet results in a chlorine solution of 40 
to 50 ppm.  This dosage takes into account that Contractors most frequently use granular 
HTH, which is 65% pure.  If another chlorinating agent is used, the dosage must be adjusted. 

E.  

PIPE DIAMETER DOSAGE (oz.) PER 100 FEET 

4” .60 oz. 

6” 1.35 oz. 

8” 2.75 oz. 

10” 4.30 oz. 

12” 6.19 oz. 

16” 11.00 oz. 

20” 17.00 oz. 

 
E. A residual of not less than 50 ppm free chlorine shall be produced in all parts of the water 

pipe.  After 24 hours detention there shall be a minimum free chlorine residual of 25 ppm in 
all parts of the water pipe.  This residual shall then be neutralized in the pipe by injecting an 
approved reducing agent such as sulfur dioxide, sodium bisulfate, sodium sulfite or sodium 
thiosulfate. 

 
F. After the water pipe system has been thoroughly flushed, samples will be taken at 

representative locations in the system by the OWNER, placed in sterile bottles, and submitted 
to an approved laboratory, for bacteriological examination.  The presence of bacteria in any 
sample shall be verified with a second sample at the same location.  If verified, the pipe 
disinfection procedure shall be repeated and additional samples taken for bacteriological 
examination.  Pipe disinfection, sampling, and testing procedures shall be repeated, at the 
CONTRACTOR's expense, until satisfactory results are obtained. 

 
G. The water shall be flushed from the water pipe at its extremities, including all curb stops, until 

the replacement water chlorine residuals are equal to those of the permanent source of supply. 
 The water used for flushing shall be dechlorinated and disposed of in a manner approved by 
the OWNER, and in conformance with current requirements of the Alaska Department of 
Fish and Game, and the Alaska Department of Environmental Conservation. 
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 END OF SECTION 
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PART 1 - GENERAL 

 

1.1 DESCRIPTION 

 

A. The WORK under this Section includes providing all labor, materials, tools and equipment 

necessary to perform all surveying and staking necessary for the completion of the project in 

conformance with the plans and specifications, including all calculations required to 

accomplish the work. 

 

B. The WORK shall include the staking, referencing and all other actions as may be required to 

preserve or restore land monuments and property corners which are situated within the project 

area, and to establish monuments as shown on the plans. 

 

C. The WORK also includes providing two measurements (swing ties) for each curb stops and 

all mainline valves to permanent structures such as house corners or fire hydrants. 

 

PART 2 - PRODUCTS (Not Used) 

 

PART 3 - EXECUTION 

 

3.1 CONSTRUCTION 

 

A. All surveying involving property lines or monuments shall be done by, or under the direction 

of, a Registered Land Surveyor licensed to practice in the State of Alaska. 

 

B. The OWNER will supply information relative to the approximate locations of monuments and 

corners, but final responsibility for locations, referencing, and restoration shall rest with the 

CONTRACTOR. 

 

C. In the event the CONTRACTOR does not replace the survey monuments and property 

corners disturbed by the CONTRACTOR's operations, the OWNER may, after first notifying 

the CONTRACTOR, replace the monuments in question and the cost of such replacements 

shall be deducted from payments to the CONTRACTOR. 

 

D. The CONTRACTOR shall provide the OWNER with a copy of all surveyor's notes, prior to 

the request for final payment, and include the information on the record drawings. 

 

E. The CONTRACTOR shall obtain all information necessary for as-built plan production, from 

actual measurements and observations made by his own work force, including subcontractors, 

and submit this information to the OWNER.  As-built locations shall be provided for all 

valves, water services, sewer services, fire hydrants etc. 

 

F. The CONTRACTOR shall use competent, qualified personnel and suitable equipment for the 

layout work required and shall furnish all stakes, templates, straightedges and other devices 

necessary for establishing, checking and maintaining the required points, lines and grades. 

 

G. The CONTRACTOR shall perform all staking necessary to delineate clearing and/or grubbing 

limits; all cross sections necessary for determination of excavation and embankment 

quantities, including intermediate and/or remeasure cross sections as may be required; all 

slope staking; all staking of culverts and drainage structures, including the necessary checking 
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to establish the proper location and grade to best fit the conditions on site; the setting of such 

finishing stakes as may be required; the staking of right-of-way; the staking, referencing and 

other actions as may be required to preserve or restore land monuments and property corners; 

and all other staking necessary to complete the project. 

 

 

END OF SECTION 
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PART 1 - GENERAL 
 
 
1.1 THE REQUIREMENT 
 

A. The CONTRACTOR shall provide all labor, equipment, tools and materials necessary to 
install all interior piping, fittings, valves, meters, pipe supports, gages, equipment and 
other miscellaneous items in accordance with the requirements of the Contract Documents 
and as shown on the Drawings and in accordance with the requirements of the valve, 
fittings and equipment manufacturers. 
 

B. The CONTRACTOR shall assume full responsibility for the functional operation of all 
items.  The CONTRACTOR shall coordinate the assembly of the piping, valves and 
fittings and equipment to ensure the completed assemblies meet the requirements of the 
valve, fittings and equipment manufacturers. 
 

C. All iron and steel products must comply with the requirements commonly known as 
“American Iron and Steel”. Contractor shall submit American Iron and Steel Certification 
Letters in the format required by the US Environmental Protection Agency. 
 

D. All materials, piping, valves and equipment that will be in contact with potable water shall 
be NSF 61 and NSF 372 listed. 

 
 
1.2 RELATED WORK SPECIFIED ELSEWHERE 
 
A. Division 16 Electrical 
 
1.3 CONTRACTOR SUBMITTALS 
 

A. Shop Drawings:  Shop drawings of the following items shall be submitted to the 
OWNER. 

 
1. Ductile Iron Pipe 
2. Check Valves 

 2. Gate Valves 
 3. Flange Coupling Adapters 

4. Fittings 
5. Ball Valve 
6. Magnetic Flow Meter 
7. Harmsco Water Filter 
8. UV Pure Hallett 30 Ultraviolet Light Disinfection System 
9. LMI Chemical Feed Pump 
10. Hach 1720 E Turbidimeter 
11. Hach Cl 17 Chlorine Residual Analyzer 
12. Hach sc200 

 
Shop drawings shall contain the following information: 
 
 1. Dimension drawings. 
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 2. Materials of construction. 
 
 3. Catalog data. 
 
 4. Operational instructions. 
 
 5. List any exceptions taken or deviations to the Contract Documents. 
 
1.3 OPERATOR TRAINING 
 
A. O&M Manuals shall be provided for all items furnished under this spec section. 

 
B. Operator On-site Training shall be provided for the UV Pure Hallett 30 UV system. 
 

PART 2 -- PRODUCTS 
 
2.1 DUCTILE IRON INTERIOR PIPING AND FITTINGS 
 
A. Piping shall be flanged ductile iron pipe and shall conform to the requirements of AWWA 

C-151 and be thickness class 53.  Fittings shall be ductile iron and comply with the 
requirements of AWWA C-110/ANSI A21.10.  The interior of the pipe and fittings shall 
have a cement mortar lining conforming to the requirements of AWWA C-104.  A 
bituminous coating shall be provided for piping and fittings that complies with the AWWA 
standards. 

 
B. Flanges shall be ANSI B16.1 Class 125. 
 
 
2.2 FLANGE COUPLING ADAPTERS 
 
A. Flange coupling adapters shall be restrained joint flange coupling adapters with a 

minimum working pressure of 200 psi (AWWA C207, Class D flanged) and shall be a 
Romac Industries Type RFCA or approved equal. 

 
2.3 GATE VALVES 
 
A. Gate valves shall be of the iron body, non-rising bronze stem, resilient seated wedge type, 

equaling or exceeding the requirements of AWWA C509 and the specific requirements 
outlined in these specifications.   

 
B. Gate valves shall open counter-clockwise and be provided with a hand wheel operator for 

each valve. 
 
C. End connections shall be as indicated on the Plans.  Flanges shall comply with the 

requirements of ANSI B16.1 Class 125. 
 
D. All internal ferrous metal surfaces shall be fully coated, holiday free, to a minimum 

thickness of 4-mils with a two part thermosetting epoxy coating.  Said coating shall be 
non-toxic, impart no taste to water, protect all seating and adjacent surfaces from corrosion 
and prevent buildup of scale or tuberculation. 
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E. The Contractor shall provide a letter of certification from the supplier verifying that all 

requirements of AWWA C509 and these specifications have been met. 
 
F. The valves shall have a minimum working pressure of 200 psi. 
 
2.5 BALL VALVES 
 

A. Ball valves shall be Watts Lead Free LFB 6000 series or equal.  All connections to ball 
valves shall be with brass piping. 
 

2.6 MAGNETIC FLOW METER 
 

A. The magnetic flow meter shall be a Rosemount 8750W with wall mount transmitter.  The 
flow meter shall have a 4-20 mA output signal indicating flow rate.  The wall mount 
transmitter shall display rate of flow and total flow. 

 
2.7 HARMSCO FILTERS 
 

A. Harmsco Filters shall be Harmsco MUNI-1-2FL-304 with HC/170-LT2 cartridge filter 
(Alaska Sale Rep Juliane Pier 907-229-6324 jpier@hipco.com). Two (2) required.  Include 
the following with each of the Harmsco Filters: 
 

1. Inlet and Outlet Flanges 2” ANSI/ASME B16.5 Class150 
2. Two 316 SS, NSF 61, ¾” FNPT drain valve 
3. Two 316, SS NSF 61, Inlet and Outlet pressure gauges 0-150 PSIG 
4. ¼” FNPT lid vent 

 
 Spare Parts:  Provide the following spare parts. 

1. Eight (8) spare NSF 61, HC/170-LT2 Filters 
2. Two (2) spare rim gaskets, Part No. 361-E 

 
2.7 UV PURE HALLETT 30 ULTRAVIOLET LIGHT DISINFECTION SYSTEM 
 

A. The UV Disinfection System shall be Hallett 30 UV units with the 4-20mA option as 
manufactured by UV Pure (UV Pure Inside Sales 416-208-9884 Attn: Maryam Eyvazi 
MEyvazi@uvpure.com).  Five (5) Hallett 30 UV units with 4-20 mA option are required.  
The Hallett 30 UV units shall each provide a minimum UV dose of 40 mJ/cm

2
 at a 

maximum flow rate of 30 gpm and a minimum UV Transmittance of 75%.  The Hallet 30 
units shall be NSF Std 55 Class A listed.  Include the following with each of the Hallett 30 
UV Units: 
  

1. 1” Inlet and Outlet Shutoff Ball Valves 
2. 1” Automatic Solenoid Shutoff Valve  
3. 1” Inlet and Outlet Flexible Hose 
4. 1” Purge Valve 
5. 0-150 psi Pressure gage with isolation ball valve 
6. GFI circuit 
7. Power Conditioner 
8. 4-20 mA Output signal for UV Intensity 
9. 4-20 mA Output signal for UV Transmittance 
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10. Common alarm contact for lamp failure, low UV Intensity (< 40 mJ/cm
2
), or low 

UV Transmittance (75% UVT). 
 

B. The five (5) Hallett 30 UV units may be preassembled on a rack by the manufacturer at the 
Contractor’s option. 
 

C. Spare Parts: Provide the following spare parts in addition to the items previously provided: 
 

1. Ten (10) spare sets of 2 lamps each set. 
2. Two (2) Electronic Ballasts 
3. One (1) Solenoid Shut Off Valve 
4. One (1) UV Sensor Array Replacement Kit 
5. One (1) Quartz Sleeve Replacement Kit 
6. One (1) Wipe Motor Kit 
7. One (1) Reflector Panel Assembly 
8. Two (2) Flexible Stainless Steel Hose 
9. One (1) Seal Kit 
10. One (1) Replacement Fuse Pack 
11. One (1) Hallett Diagnotic Tool 
12. One (1) Transient Voltage Surge Suppressor 

 
 
2.7 LMI CHEMICAL FEED PUMP 
 

A. The LMI Chemical Feed Pump shall be a LMI C771-26, 240 gpd, flow paced chemical 
feed pump.  The LMI Chemical Feed Pump shall include the following items: 

 
1. MC Series “M” Pump Motor Control to take a 4-20 mA signal from the magnetic 

flow meter and convert it to a pulsed output for the LMI Chemical Feed Pump or 
alternatively a LMI Micropace MP-100 (4-20 mA converter) 

2. Model No. 26350 50 Gallon molded polyurethane tank with cover tank assembly. 
3. LMI Corporation Stop and Nozzle Assembly with Romac 101 N saddle. 
4. LMI foot valve, weight, suction tubing, return line pressure relief, 4 function 

valve, discharge tubing and injection check valve 
5. LMI back pressure/anti-siphon valve 
6. LMI Wall mount bracket assembly 

 
 
2.7 HACH 1720 E TURBIDIMETER 
 

A. The HACH 1720 E Turbidimeter shall provide a 4-20 mA output signal to the Hach sc200 
Universal Controller for logging turbidity every 4 hours.  An alarm contact shall be 
provided and shall indicate alarm conditions when the turbidity is greater than 1.49 NTU. 

 
2.7 HACH CL 17 CHLORINE RESIDUAL ANALYZER 
 

A. The HACH CL 17 Chlorine Residual Analyzer shall provide a 4-20 mA output signal to 
the Hach sc200 Universal Controller for logging chlorine residual every 4 hours.  An alarm 
contact shall be provided and shall indicate alarm conditions when chlorine residual is less 
than 0.4 mg/l. 
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2.7 HACH SC200 UNIVERSAL CONTROLLER 
 

A. The HACH sc200 Universal Controller shall receive 4-20 mA signals from the Hach 1720 
E Turbidimeter and Hach Cl 17 Chlorine Residual Analyzer.  Every 4 hours the controller 
shall log the turbidity and chlorine readings and store the readings for later data collection. 

 
2.7 MISCELLANEOUS 
 

A. Bolts for all flanges shall be Type 304 stainless steel of the same size recommended for the 
flange bolt opening. 

 
 
 

PART 3 -- EXECUTION 

 
3.1 PIPING, VALVE AND FITTING INSTALLATION 
 
A. Installation of the valves and piping shall be in strict accordance with the requirements of 

the manufacturer’s instructions and shop drawings; provided that nothing in the 
manufacturer’s instructions or shop drawings shall authorize the CONTRACTOR to vary 
from the requirements of the Contract Documents. 

 
B. Tighten flange bolts so that the gasket is uniformly compressed and sealed.  Bolts shall be 

tightened uniformly to a torque of 30 to 40 foot-pounds for 5/8 inch bolts, 50 to 65 foot-
pounds for 3/4 inch bolts, 80 to 100 foot-pounds for 7/8 inch bolts and 120 to 150 foot-
pounds for 1 inch bolts.  Bolt threads at nut bearing surfaces shall be lubricated before 
tightening.  Do not distort flanges. 

 
C. Piping, valves and fittings shall be installed as indicated on the Drawings. 
 
D. All pipe valves and fittings shall be pressure tested.  The CONTRACTOR shall furnish all 

material, equipment and labor for testing and retesting the piping system.  The 
CONTRACTOR shall take all necessary precautions to prevent any joints from separating 
while pipelines and their appurtenances are being tested.  He shall at his own expense 
repair any damage to the pipes and their appurtenances or to any other structures resulting 
from or caused by these tests.  The CONTRACTOR shall inform the OWNER of the tests 
at least two days in advance of the time set for testing the piping system.  All new piping, 
valves and fittings installed under this Contract shall be tested to 300 psi.  The test 
pressure shall be maintained a minimum of one hour or sufficiently longer to permit the 
OWNER to make an inspection of the system.  During the test pipe, fittings, and joints 
shall be completely tight. 

 
E. The treatment system, piping and valves shall be disinfected in accordance with the 

requirements of AWWA C653.  All chlorine used for disinfection shall conform to 

NSF 60 for use in potable water systems. The water shall be dechlorinated before 

discharge.  Submit a written statement at the end of chlorination to certify that the above 

procedures have been followed; and submit the results of a bacteriological water test from 
an ADEC certified lab indicating water taken from the piping is free from bacteriological 
contamination. 
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F. Install supports as shown on the Drawings to prevent strain on piping connections during 
and subsequent to installation.   

 
G. Install fittings as indicated on the Drawings to provide adequate clearance at walls and 

footings for flange nuts and bolts. 
 
H. Threaded joints shall have threads complying with ANSI B 2.1, NPT.  Cut threads full and 

clean with sharp dies.  Ram ends of pipe after threading and before assembly to remove 
burrs.  Leave not more than three pipe threads exposed at each connection.  Joint sealer 
shall be teflon tape. 

  
 

END OF SECTION 
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PART 1 - GENERAL 
 
1.1 THE REQUIREMENT 
 

A. The CONTRACTOR shall provide all labor, equipment, tools and materials 
necessary for the construction of a complete and operable replacement building 
for the Barnett Pump Station.  The work generally includes the following: 

 
 - Reinforced Concrete 
 - Rough Carpentry 

- Doors and Hardware 
 - Miscellaneous Metal Construction 
 - Insulation 
 - Painting 
 - Roofing 

 
1.2 RELATED WORK SPECIFIED ELSEWHERE 

 
A. Division 16 Electrical 
 

1.3 CODES AND STANDARDS 
 

A. Codes:  All construction shall be performed in strict conformance with applicable 
codes and regulations.  Work shall be in accordance with Uniform Building Code 
and the applicable codes of the State of Alaska.  Plans and specifications shall 
govern in case the minimum code requirements are exceeded. 

 
B. Standards 

 
AITC 104 Timber Construction Manual, Timber Construction Details 

 
AITC 105 Timber Construction Manual, Recommended Practice for the 

Erection of Structural Timber Framing 
 
ASTM D 226 Specification for Asphalt-Saturated Organic Felt Used in 

Roofing and Waterproofing 
 
AWPA C1 AWPA Manual of Recommended Practice, Standard for 

Preservative Treatment by Pressure Process -- All Timber 
Products 

 
WCLIB Standard Grading and Dressing Rules No. 16 of the West Coast 

Lumber Inspection Bureau 
 
WWPA Standard Grading Rules for Western Lumber, Western Wood 

Products Association 
 

ASTM C 150 Specification for Portland Cement 
 

ASTM C 404 Specification for Aggregates for Masonry Grout 
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APA American Plywood Association -- Plywood Specification and 
Grade Guide 

 
ASTM C 36 Specification for Gypsum Wallboard 
 
ASTM C 475 Specifications for Joint Treatment Materials for Gypsum 

Wallboard Construction 
 
1.4 CONTRACTOR SUBMITTALS 
 

A. CONTRACTOR shall submit full information on all materials and equipment 
proposed for use on the project prior to commencement of work.  Submittal shall 
include catalog data, dimension drawings, reinforcing steel and miscellaneous 
metal shop drawings, material of construction, roofing material, roof truss design 
information exterior wall form design, concrete mix design, and such descriptive 
data as may be requested by the ENGINEER. 

 
PART 2 -- PRODUCTS 
 
2.1 REINFORCED CONCRETE 
 

A. Reinforced Concrete shall be as shown on the Plans and shall meet the 
requirements of Specification Section 03301.  All concrete shall have a minimum 
28 day compressive strength of 3,000 psi. 

 
2.2 REINFORCING STEEL 
 

A. Reinforcing steel shall comply with the requirements of Specification Section 
003301 and shall be Grade 60. 

 
2.3 CONCRETE FASTENERS 
 

A. Anchor bolts for fastening sills, plates, and ledgers to concrete shall be 
galvanized low-carbon steel bolts conforming to ASTM A 307. 

 
B. Expansion anchor bolts shall be wedge-expanding type anchors being wholly 

made of the type of material specified (zinc-plated steel) if no other material 
specified, such as Red Head Wedge Anchors, manufactured by Phillips Drill 
Company, or an approved equal. 

 
2.4 EXPANSION JOINT 
 

A. Expansion Joint shall be a preformed extruded solid section of rubber such as 
Blok-Tite AA 2003 Control Joint, manufactured by AA Wire Products Company, 
Chicago, Illinois, or an approved equal. 

 
2.5 LUMBER 
 

A. Lumber shall be Hem-Fir #2 or better S4S that has been kiln dried to reduce 
shrinkage.  Each piece shall be legibly stamped that the lumber was graded in 
accordance with the West Coast Lumber Inspection Bureau Grading Rules. 
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B. Treated lumber sills, plates, and furring strips in contact with concrete or 
masonry or as shown on the plans, shall be pressure treated Hem-Fir in 
accordance with AWPA C1.  Pressure treated lumber shall be pressure treated in 
accordance with current applicable recommendations of the American Wood 
Preservers Association "Manual of Recommended Practice," or Federal 
Specification TT-W-571. 

 
C. Plywood shall comply with the requirements of the "Plywood Specification and 

Grade Guide" of the American Plywood Association. 
 
2.6 MISCELLANEOUS METAL 
 

A. Hurricane ties shall be Simpson H1 Hurricane ties, 18 ga galvanized steel or 
approved equal. 

 
B. Simpson No. L-50 shall be 16 ga galvanized steel Simpson L-50 reinforcing 

angles or approved equal. 
 
C. Screened strip vent shall be zinc plated or aluminum continuous vents with 

louvers and insect screen. 
 
D. Nails shall be common galvanized nails in all locations except for Simpson 

Hurricane ties and L-50 Reinforcing Angles.  Nail sizes shall be in accordance 
with the 1997 Uniform Building Code.  Simpson Teco nails, or approved equal 
shall be used with reinforcing angles and hurricane ties. 

 
2.7 METAL ROOFING AND SIDING 
 

A. Metal roofing shall be 24 gauge Klip Rib concealed fastener type system as 
manufactured by BHP Steel Building Products USA Inc., or approved equal.  
Base metal shall conform to ASTM A-446 Grade A.  A "Zincalume" coating 
conforming to ASTM A-792 shall be applied to the base metal.  Exterior finish 
shall be a 0.8 mil Polyvinylidene Fluoride, 70% Kynar resin finish coat applied 
over a 0.2 mil baked on epoxy base primer to a total film thickness of 1.0 mil.  
Interior finish to be a 0.35 off-white top coat over 0.15 mil primer, or approved 
equal.  Roofing color chips shall be submitted to the ENGINEER.  The roofing 
color shall match the existing roofing.  Siding shall be identical to the metal 
roofing except it shall be a screwed on delta rib pattern and shall be a minimum 
of 26 gauge. 

 
B. Ridge cap, ridge flashing and gable end flashing shall be formed from the same 

material and with the same finish as the attached roof. 
 
C. Foam closure strips shall be made from closed cell pre-molded neoprene or 

polyethylene foam. 
 

D. Manufacturer prefabricated snow stops shall be furnished as shown on the plans 
in the same color and the same finish selected for the metal roofing. 

 
2.8 DOORS AND HARDWARE 
 

A. Hollow Metal doors shall be 18 gage, 1-3/4 inch thick, cold-rolled steel with 
continuous welded edge seams ground flush with steel top and bottom caps.  The 
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doors shall be insulated to an R Factor of 11.1 with 1.25 lb./cf expanded 
polystyrene type insulation.  Doors shall be mortised and prepared for the 
hardware specified and contain the minimum reinforcement requirements in 
compliance with the Steel Door Institute Technical Data Series SD1-100.  Butts 
shall be 12 gage continuous channel.  Locks shall be 14 gage continuous channel 
plus 16 gage reinforced around cut-out.  Door bottoms shall be Pemko 420AV 
mortise Type 1 vinyl seal, or approved equal. 

 
B. Door sizes indicated are nominal;  include standard clearances as follows:  3/32 

inch at jambs and heads, 3/16 inch at floor where opening has threshold. 
 
C. Hollow metal frames shall be 16 gage cold-rolled steel and be flush type.  

Provide all frames as full welded units with all angles, moulds, returns, and 
corners mitered, reinforced, continuously welded the full depth and width of 
frame, with welds dressed smooth, flush.  Butts shall be 7 gage by 1-5/8 inch by 
10 inches.  Lock strikes shall be 14 gage by 1-5/8 inch by 4 inches.  Frame 
anchors shall be standard with the door frame manufacturer with four (4) 
installed per jamb.  Jamb anchors shall be welded UL Strap type.  Base anchors 
shall be 14 gage angle or channel foot clips. 

 
D. Steel door and frame units to be rigid, neat in appearance and free from defects, 

warp, or buckle.  Fit and assemble units in manufacturer's plant.  Fabricate 
exterior doors from cold-rolled galvanized sheet steel.  Form exterior frames 
from hot dip galvanized steel. 

 
E. Drill door stops to receive two rubber silencers on strike jambs.  Provide 26 gage 

steel mortar boxes, welded to frame at the back of finish hardware cutouts where 
concrete might obstruct hardware operation. 

 
F. For exposed fasteners, provide countersunk, cadmium plated, flat Phillips heads 

for exposed screws and bolts.  For all other screws, provide cadmium plated, oval 
phillips heads. 

 
G. Prepare steel door units to receive mortised finished hardware, including cutouts, 

reinforcing, drilling, and tapping in accordance with templates provided by the 
hardware supplier.  Comply with applicable requirements of ANSI A-115, 
"Specifications for Door and Frame Preparation." 

 
H. Clean, treat and paint all exposed surfaces of fabricated hollow metal units, 

including galvanized surfaces.  Clean steel surfaces of mill scale, rust, oil, grease, 
dirt, and other foreign materials before the application of the shop coat of paint.  
Apply shop coat of prime paint of even consistency to provide a uniformly 
finished surface ready to receive field-applied paint. 

 
I. Manufacturers shall be approved subject to receipt of shop drawings; and other 

submittals showing compliance with the Plans and Specifications.  The doors and 
frames shall be as manufactured by Steelcraft Manufacturing Company of 
Cincinnati, Ohio, Curries Manufacturing Company, Inc., of Mason City, Iowa, 
Amweld Metal Doors and Frames Company, Inc., of Warren, Ohio, or approved 
equal. 

 
J. Hardware locksets shall be Best Lock 83 Series.  The trim design shall be 626 

Satin-Chromium plated.  Furnish two (2) key blanks to fit keyways of new locks.  
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Provide deadbolt 83T, key only operation with same finish.  Provide a non-
removable metal plate over the door strike to provide protection against 
vandalism. 

 
K. Provide rubber door silencers on hollow metal frames, Type 1337A, three on 

strike jamb for single doors.  Provide non-removable hinge pins. 
 
L. Provide a threshold at each doorway to be Pemco No. 172 A Extruded 

Aluminum. 
 
M. Provide cast aluminum wall mount flush door bumpers (McMaster-Carr No. 

1422A41 or approved equal) for each door. 
 
N. Finish the hardware per Builders Hardware Manufacturers Association (BHMA) 

Standards as follows: 
 
 Hinges Steel A8133 4 1/2 x 4 1/2 Tamperproof Pins US 28 Finish 
  
 Pins Brass 182B     US 28 Finish 

 
 
2.9 RESILIENT BASE 
 

A. Resilient base shall be 1/8" x 4" rubber base,  standard top set cove, as 
manufactured by Burke Industries, Inc., or approved equal.  Resilient base shall 
meet Federal Specification FS-SS-40, Type 1.  The color shall be approved by 
the ENGINEER as part of the paint submittal. 

 
2.10 PAINT 
 

A. Paint shall be of the highest quality (first line product manufactured for the 
particular purpose for which they are used by Tnemec Company, Inc., Valspar, 
Moisture-Guard System, National Lead Company, or Pittsburgh Paints.  The 
CBS is not bound to approve all types of paint from any one manufacturer.  
Material for each general purpose shall be of the same manufacturer and 
materials of different manufacture shall not be used over one another.  Color 
chips shall be submitted to the ENGINEER for selection of the colors to be used.  
Paint shall conform to the following schedule: 
 
 Primed Steel:  Doors, Trim - Urethane System 
 
  1st Coat - Tnemec 66 hi-Build Epoxoline - 4-6 mils 
  2nd Coat - Tnemec 73 Endurashield - 3-5 mils 
  
 Exposed Wood - Acrylic Latex Coating 
 
  1st Coat - Tnemec 36-03 Undercoater - 2.0-3.5 mils 
  2nd Coat - Tnemec 6 Tneme-Cryl - 2.0-3.0 mils 

   3rd Coat - Tnemec 6 Tneme-Cryl - 2.0-3.0 mils 
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2.11 FRP LAMINATE PANEL 
 

A. FRP Laminate Panel shall be prelaminated fiberglass panel with ½” plywood and 
white fiberglass as manufactured by Nudo Products, Inc. or approved equal.  The 
panels shall be provided with edge and corner trim to provide finished edges 
along all surfaces. 

 
2.12 ROOF TRUSSES 
 

A. Shall be pre-engineered for a 24” O.C. spacing with a minimum snow load of 
100 psf with allowances for drifting snow.  Dead loads shall be 20 psf.  Wind 
loads shall be per IBC, for 100 mph winds (3 sec gust, Exposure B, I=1), Seismic 
Site Class D-1.00g, 0.2 Spectral Response Acceleration (5% of Critical Damping, 
Site Class B.), with 2”x8” bottom chords.  Design calculations and shop 
drawings shall be signed by an ENGINEER registered in the State of Alaska who 
specializes in structural Engineering and shall be submitted for approval.  Trusses 
shall be fabricated in accordance with the provisions of the “Timber Construction 
Standards” of the American Institute of Timber Construction and the “Quality 
Control Manual” of the Truss Plate Institute. 

 
 
2.13 CAULKS AND SEALANTS 

 
A. Caulk shall be polyurethane caulk manufactured by Sika Corporation ASTM C-

920 Type S, Grade NS, Class 25 or approved equal. 
 

 
PART 3 -- EXECUTION 
 
3.1 CONCRETE 
 

A. Reinforced concrete shall comply with the requirements of Specification Section 
03301. 

 
 
3.2 EXPANSION ANCHORS 
 

A. Expansion Anchor Bolts shall not be installed until the concrete or masonry 
receiving the anchors has reached its design strength.  An anchor shall not be 
installed closer than six times its diameter to either an edge of the concrete or 
masonry, or to another expansion anchor unless specifically detailed otherwise 
on the contract drawings. 

 
3.3 DOORS AND HARDWARE 
 

A. Deliver metal door assemblies cartoned or crated to provide protection during 
transit and job storage.  Inspect upon deliver for damage.  Minor damages may be 
repaired provided items are equal to or better than new work and acceptable to 
the ENGINEER. 

 
B. Store doors and frames at the building site under cover.  Place units on at least 4" 

high wood sills or on the floors in a manner that will prevent rust and damage.  
Avoid use of non-vented plastics or canvas shelter which could create a humidity 
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chamber.  If cardboard wrapper on door becomes wet, remove carton 
immediately.  Provide a 1/4 inch space between stacked doors to promote air 
circulation. 

 
C. Install the metal units and accessories in accordance with final shop drawings and 

manufacturer's data and as specified herein.  Set doors accurately in position, 
plumbed, aligned and straight.  Securely fasten frames in position to retain 
alignment and rigidity during construction. 

 
D. Doorstops for exterior doors will be installed as soon as the doors are mounted. 
 
E. Make final adjustments, checks, and readjustments to operating finish hardware 

items prior to final inspection.  Immediately after erecting, sand smooth any 
rusted or damaged areas of the prime coat, and apply touch-up of compatible air-
drying primer. 

 
F. Position each wall mount door bumper so that it will absorb the impact loads 

from the door knob.  Install concrete anchor according to manufacturer's 
instructions. 

 
3.4 INSULATION AND VAPOR BARRIER 
 

A. Wall insulation shall not be installed until after the roof has been installed and 
not until an approved system of protecting the newly applied insulation from 
adverse weather has been provided for the wall openings. 
 

B. Overlap adjoining sheets of vapor barrier by twelve inches (12"). 
 
C. The buried insulation shall be bonded by adhesive.  Apply adhesive for all 

insulation in three continuous beads per board length, minimum 1/8-inch thick.  
Place board utilizing a method to maximize contact bedding.  Make edges and 
ends tight to adjacent board and to protrusions.  Cut and fit insulation tightly 
around obstructions. 

 
3.5 RESILIENT BASE 
 

A. The resilient base shall be installed at all interior wall/floor seams.  Install base in 
as long lengths as practicable, with preformed units, or fabricated from base 
material with mitered or coped intersections.  Tightly bond base to backing 
throughout the length of each piece, with continuous contact at horizontal and 
vertical surface. 

 
3.6 CARPENTRY 
 

A. Use adequate numbers of skilled workmen who are thoroughly trained and 
experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the 
work for this project. 

 
B. Examine the areas and conditions under which work of this project will be 

performed.  Correct conditions detrimental to timely and proper completion of 
the work.  Do not proceed until unsatisfactory conditions are corrected. 
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C. Produce joints which are tight, true and well nailed with members assembled in 
accordance with the plans and pertinent codes and regulations.  Carefully select 
individual pieces so that knots and obvious defects will not interfere with placing 
bolts or proper nailing, and will allow making of proper connections.  Cut out 
and discard defects which will render a piece unable to serve its intended 
function.  Lumber may be rejected by the ENGINEER, whether or not it has been 
installed, for excessive warp, twist, bow, or crook. mildew, fungus, or mold as 
well as for improper cutting and fitting. 

 
D. Do not shim any framing component. 
 
E. In addition to framing operations normal to the fabrication and erection indicated 

on the plans, install wood blocking and backing required for the work of other 
trades.  Set horizontal and sloped members with the crown up.  Do not notch, cut 
or bore members for pipes, ducts, or conduits or for other reasons except as 
shown on the plans or as specifically approved in advance by the ENGINEER. 

 
F. Make bearings full unless otherwise indicated on the plans.  Finish bearing 

surfaces on which structural members rest so as to give sure and even support.  
Where framing members slope, cut or notch the ends as required to give uniform 
bearing surface. 

 
G. Install blocking as required to support items of finish and to cut off concealed 

draft openings, both vertical and horizontal, between ceiling and floor areas. 
 
H. Install wood cross bridging (not less that 2" x 3" nominal), metal cross bridging 

of equal strength, or solid blocking between joists where the span exceeds 8'-0".  
Provide maximum distance of 8'-0" between a line of bridging and a bearing.  
Cross bridging may be omitted for roof and ceiling joists where the omission is 
permitted by code, except where otherwise indicated on the plans.  Install solid 
blocking between joists at points of support and wherever sheathing is 
discontinuous.  Blocking may be omitted where joists are supported on metal 
hangers. 

 
I. On framing members to receive a finished surface, align the finish subsurface to 

vary not more than 1/8" from the plane of surface of adjacent furring and framing 
members. 

 
J. Place plywood with face grain perpendicular to supports and continuously over at 

least two supports, except where otherwise shown on the plans.  Center joints 
accurately over supports, unless otherwise shown on the plans. 

 
K. Protect plywood from moisture by use of waterproof coverings until the plywood 

in turn has been covered with the nest succeeding component or finish. 
 
L. Use only galvanized common wire nails, 16 D for dimensioned lumber and 8 D 

for plywood.  nail without splitting wood.  Prebore as required.  Remove split 
members and replace with members complying with the specified requirements. 

 
M. Drill bolt holes 1/16" larger in diameter than the bolts being used.  Drill straight 

and true from one side only.  Use washers under nuts and bolt heads for bearing 
directly on wood. 
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N. For lag screws and wood screws, prebore holes same diameter as root of threads, 
enlarging holes to shank diameter for length of shank.  Screw, do not drive, lag 
screws and wood screws. 

 
O. Exterior trim shall have scarf end-joints and mitered corners, unless otherwise 

detailed on the plans and shall present a neat and orderly appearance.  The 
concealed ends of the members at a joint shall be sealed with a sealer compatible 
with the specified finish prior to assembly. 

 
P. Interior trim shall be rigidly secured and shall present a neat and orderly 

appearance.  All corners shall be mitered and all end-joints shall be scarf joints. 
 
Q. Trim requiring painting shall be secured with finish nails.  Nail heads shall be set 

and filled with putty and all wood surfaces shall be sanded to a smooth surface 
ready for the paint finish specified. 

 
3.7 METAL ROOFING 
 

A. Metal roofing shall be installed in accordance with the Manufacturer's 
recommendations and as shown on the plans. 

 
B. Remove any strippable coating on the panels and flashings prior to installation. 
 
C. Caulk seal and fasten roofing to provide a complete weather-tight non-leaking 

installation. 
 
D. Touch-up roofing as requested by the ENGINEER using the manufacturer's 

standard touch-up paint.  Follow manufacturer's instructions for the application 
carefully. 

 
E. Roofing with excessive paint damage will be rejected by the ENGINEER. 
 
F. Remove excess scrap metal and keep working surface free of debris on a daily 

basis.  Completed roofing systems shall be free from stains and scraps, wash 
panels if necessary.  Completed system shall present a neat and orderly 
appearance. 

 
3.8 PAINT 
 

A. The following areas or items shall not be painted, unless otherwise specifically 
indicated herein or called for on the Plans. 
 
1. Portions of metal embedded in concrete except where aluminum is in 

contact with concrete. 
2. Stainless steel, brass, bronze, glass, PVC, or aluminum. 
3. Piping buried underground, electrical control equipment, instruments, 

fixtures, and manufactured equipment with baked enamel finish provided 
the color supplied matches the specified color where required. 

4. Concealed electrical conduits and exposed electrical conduits at all non-
submerged locations. 

 
B. Paint all exposed, wood surfaces, and masonry. 
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C. It is the responsibility of the CONTRACTOR and the painting trade to see that 
all surfaces are prepared in accordance with the printed directions and 
recommendations of the paint manufacturer whose product is to be applied to a 
given surface. 

 
D. Remove, mask, or otherwise protect hardware, lighting fixtures, switch plates, 

aluminum surfaces, machined surfaces, nameplates on machinery, stainless steel, 
nuts and bolts, restraining rods, and other surfaces not intended to be painted.  
Provide drop cloths to prevent paint materials from falling on or marring any 
adjacent surfaces.  Protect working parts of all mechanical and electrical 
equipment from damage during surface preparation and painting process. 

 
E. Prepare surfaces for painting in conformance with the paint manufacturer's 

printed directions and recommendations and these Specifications.  Surfaces shall 
be dry and thoroughly cleaned of foreign materials.  Before applying any coating, 
inspect the surface for defects which would cause  paint failure or result in an 
unsightly surface.  Defects shall be filled or removed so that the surfaces are in 
proper condition for painting.  Any remaining defects shall be brought to the 
attention of the ENGINEER in writing.  If the CONTRACTOR elects to ignore 
an unsuitable surface condition and applies his coat(s), he will be held 
responsible to refinish the work at his own expense. 

 
F. Manufacturer's written instructions for applying each type of paint or protective 

coating shall be furnished the ENGINEER by the CONTRACTOR before 
application is begun.  Apply all coatings in accordance with the paint 
manufacturer's recommendations and as approved by the ENGINEER.  Sufficient 
time shall be allowed between coats to assure thorough drying of previously 
applied paint.  All prime coats (excluding those for metal surfaces) shall be 
applied by brush and the coating thoroughly worked into the surface.  Material 
delivered to the job with a shop prime coat shall be touched up as required to 
recoat all abraded areas prior to receiving any additional coatings.  Paint shall not 
be applied in extreme cold, in dust- or smoke-laden air, or in rainy weather. 

 
G. Work shall be free of runs, bridges, shiners, laps, or other imperfections due to 

faulty workmanship.  The CONTRACTOR shall assume all responsibility for 
preventing settling of dust or any other improper condition while paint is setting 
and to repair any damaged coats at no additional cost to the Owner.  Coated items 
shall not be shipped, installed, or assembled until the coatings have thoroughly 
cured. 

 
H. Where two successive coats of the same color paint are to be applied, the first 

coat shall be of a slightly different shade to differentiate it from the second coat.  
Undercoats shall be tinted to approximate final color.  Paint coverage per gallon 
shall not exceed the area recommended by the manufacturer, and the coverage 
shall be reduced when, in the opinion of the ENGINEER, a reduction is 
necessary to ensure satisfactory protection to surfaces, uniform color, and 
satisfactory surface appearance.  Where the paint manufacturer provides a dry 
film thickness (DFT) per coat, the thickness shall not be less than that 
recommended by the manufacturer or as specified herein. 

 
I. All cloths and cotton waste that might constitute a fire hazard shall be placed in 

closed metal  containers or destroyed at the end of each day.  Upon completion of 
the work, all staging, scaffolding, and containers shall be removed from the site 
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or destroyed in an approved manner.  Paint spots, oil, or stains upon adjacent 
surfaces and floors shall be completely removed, and the entire job left clean and 
acceptable. 

 
J. The CONTRACTOR shall give the ENGINEER three days advance notice of the 

start of any surface preparation work or coating application work. 
 
K. Work which has been performed in the absence of the ENGINEER without his 

prior approval, or work which is not performed in compliance with the 
procedures set forth in these Specifications, will be rejected. 

 
L. Inspection by the ENGINEER, or the waiver of inspection of any particular 

portion of work, shall not be construed to relieve the CONTRACTOR of his 
responsibility to perform the work in accordance with these Specifications. 

 
 

END OF SECTION 
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PART 1 -- GENERAL 
 
1.1 THE REQUIREMENT 
 

A. The CONTRACTOR shall provide all tools, supplies, materials, equipment, and all labor necessary 
for the furnishing, construction, and installation of all pipe supports, hangers, guides, and anchors 
shown, specified, or required for a complete and operable piping system, in accordance with the 
requirements of the Contract Documents. 

  
B. All iron and steel products must comply with the requirements commonly known as “American 

Iron and Steel”. 
 

C. All materials that will be in contact with potable water shall be NSF 61 and NSF 372 listed. 
 
1.2 RELATED WORK SPECIFIED ELSEWHERE 
 
 A. Section 11120  Piping, Valves, Fittings and Miscellaneous Equipment 
 
1.3 REFERENCE SPECIFICATIONS, CODES, AND STANDARDS 
 
 A. Commercial Standards: 
 

ANSI/ASME B31.1 Power Piping. 
 
ASTM A 123  Specifications for Zinc (Hot-Dip Galvanized) Coatings on 

Iron and Steel Products. 
 

1.4 CONTRACTOR SUBMITTALS 
 
 A. Shop Drawings:  The CONTRACTOR shall furnish complete shop drawings of all pipe 

supports, hangers, anchors, and guides, as well as calculations for special supports and anchors, in 
accordance with Section 01300, "Contractor Submittals." 

 
PART 2 -- PRODUCTS 
 
2.1 GENERAL REQUIREMENTS 
 
 A. Code Compliance:  All piping systems and pipe connections to equipment shall be properly 

supported, to prevent undue deflection, vibration, and stresses on piping, equipment, and 
structures.  All supports and parts thereof shall conform to the requirements of ANSI/ASME 
B31.1, except as supplemented or modified by these Specifications.  Supports for plumbing 
piping shall be in accordance with the latest edition of the applicable plumbing code, or local 
administration requirements. 

 
 B. Structural Members:  Wherever possible, pipes shall be attached to structural. Where it is 

necessary to frame structural members between existing members, such supplementary members 
shall be provided by the CONTRACTOR at no additional cost to the OWNER.  All 
supplementary members shall be in accordance with the requirements of the building code and 
the American Institute of Steel Construction. 
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C. The 16” pipe inside the water filtration building shall be supported with free standing supports 
braced to the exterior wall.  Supports shall be hot dip galvanized Unistrut Telestrut Tubing with 
base plates or approved equal. 

 
 C. Small diameter pipe (6” and smaller shall be supported by galvanized Unistrut with Unistrut 

Cush-A-Clamps, or approved qual, primarily mounted to the ceiling.  Floor mounted supports 
shall be Unistrut Telestrut Tubing with base plates or approve equal. 

 
 C. Support Spacing:  Supports for piping with the longitudinal axis in approximately a horizontal 

position shall be spaced to prevent excessive sag, bending and shear stresses in the piping, with 
special consideration given where components, such as flanges and valves, impose concentrated 
loads.  Where calculations are not made or more stringent requirements from pipe manufacturers 
prevail, suggested maximum spacing of supports are given in the tables below.  Vertical supports 
shall be spaced to prevent the pipe from being overstressed from the combination of all loading 
effects. 
 
1. Support for Steel Pipe and Cast Iron Pipe: 
 
   Pipe Size   Maximum Span 
   (inches)   (feet)  
 1/2 6 
 3/4 & 1 8 
 1-1/4 to 2 10 
 3 12 
 4 14 
 6 17 
 8 & 10 19 
 12 & 14 23 
 16 & 18 25 
 20 & Above 30 
 
2. Support Spacing for Copper Tubing: 
 
   Pipe Size   Maximum Span 
   (inches)   (feet)  
 1/2 to 1-1/2 6 
 2 to 4 10 
 6 & Above 12 
 
3. Support Spacing for Schedule 80 PVC Pipe: 
 
   Pipe Size   Maximum Span 
   (inches)   (feet)  
 1/2 4 
 3/4 4.5 
 1 5 
 1-1/4 5.5 
 1-1/2 5.75 
 2 6.25 
 3 7.5 
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 4 8.25 
 6 10 
 8  11 
 10 12.25 
 12 13.25 
 
4. Support Spacing for Ductile Iron Pipe: 
 
   Pipe Size   Maximum Span 
   (inches)   (feet)  
 All Sizes   2 Supports per length or 10 feet 
     (one of the two supports located  
     at joint) 

 
  5. Variances:  For temperatures other than ambient temperatures, or those listed, and for other 

piping materials or wall thicknesses, the above spacings should be modified in accordance 
with the pipe manufacturer's recommendations. 

 
 D. Pipe Hangers:  Pipe hangers shall be capable of supporting the pipe in all conditions of 

operation.  They shall allow for free expansion and contraction of the piping, and shall prevent 
excessive stress on equipment.  All hangers shall have a means of vertical adjustment after 
erection.  Hangers shall be designed so that they cannot become disengaged by any movement of 
the supported pipe.  Hangers subject to shock, seismic disturbances, or thrust imposed by the 
actuation of safety valves, shall include hydraulic shock suppressors.  All hanger rods shall be 
subject to tensile loading, only. 

 
 E. Hangers Subject to Horizontal Movements:  At hanger locations where lateral or axial 

movement is anticipated, suitable linkage shall be provided to permit such movement.  Where 
horizontal pipe movement is greater than 1/2-inch, or where the hanger rod deflection from the 
vertical is greater than 4 degrees from the cold to the hot position of the pipe, the hanger rod and 
structural attachment shall be offset in such a manner that the rod is vertical in the hot position. 

 
 F. Freestanding Piping:  Free-standing pipe connections to equipment, like chemical feeders, 

pumps, etc., shall be firmly attached to fabricated steel frames made of angles, channels, or I-
beams anchored to the structure.  Exterior, free-standing overhead piping shall be supported on 
fabricated pipe stands, consisting of pipe columns anchored to concrete footings, with horizontal, 
welded steel angles and U-bolts or clamps, securing the pipes. 

 
 
 G. Point Loads:  Any meters, valves, heavy equipment, and other point loads on PVC, fiber glass, 

and other plastic pipes, shall be supported on both sides, according to manufacturer's 
recommendations to avoid undue pipe stresses and failures.  To avoid point loads, all supports on 
plastic and fiber glass piping shall be equipped with extra wide pipe saddles or galvanized steel 
shields. 

 
 H. Noise Reduction:  To reduce transmission of noise in piping systems, all copper tubes in 

buildings and structures shall be wrapped with a 2-inch wide strip of rubber fabric or similar, 
suitable material, at each pipe support, bracket, clip, or hanger. 
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 I. Seismic Restaint:  Pipe hangers shall be capable of supporting the pipe in all conditions of 
operation for piping in Seismic Zone 3.  They shall allow for free expansion and contraction of 
the piping, and shall prevent excessive stress on equipment.  Hangers shall be designed and 
installed so that the piping and equipment are not damaged by seismic action.   

 
2.2 MANUFACTURED SUPPORTS 
 
 A. Stock Parts:  Where not specifically shown or detailed, designs, generally accepted as 

exemplifying good engineering practice, using stock or production parts, shall be utilized 
wherever possible.  Such parts shall be locally available, new, of best commercial quality, 
designed and rated for the intended purpose. 

 
 B. Manufacturers, or Equal: 
 
  1. Unistrut 
 
 
2.3 COATING 
 
 A. Galvanizing:  Unless otherwise shown or specified, all fabricated pipe supports, other than 

stainless steel or non-ferrous supports, shall be blast-cleaned after fabrication and hot-dip 
galvanized in accordance with ASTM 123. 

 
 B. Other Coatings:  Other than stainless steel or non-ferrous supports, all supports shall receive 

protective coatings in accordance with the requirements of Section 09800, "Protective Coating." 
 
PART 3 -- EXECUTION 
 
3.1 INSTALLATION 
 
 A. General:  All pipe supports, hangers, brackets, anchors, guides, and inserts shall be fabricated 

and installed in accordance with the manufacturer's printed instructions and ANSI/ASME B31.1.  
All concrete inserts for pipe hangers and supports shall be coordinated with the formwork. 

 
 B. Appearance:  Pipe supports and hangers shall be positioned in such a way as to produce an 

orderly, neat piping system.  All hanger rods shall be vertical, without offsets.  Hangers shall be 
adjusted to line up groups of pipes at the proper grade for drainage and venting, as close to 
ceilings or roofs as possible, without interference with other work. 

 
3.2 FABRICATION 
 
 A. Quality Control:  Pipe hangers and supports shall be fabricated and installed by experienced 

welders and fitters, using the best welding procedures available. Fabricated supports shall be neat 
in appearance without sharp corners, burrs, and edges. 

 
 
 

- END OF SECTION - 
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes grounding and bonding systems and equipment. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product indicated. 

1.4 INFORMATIONAL SUBMITTALS 

A. Field quality-control reports. 

1.5 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by 
a qualified testing agency, and marked for intended location and application. 

B. Comply with UL 467 for grounding and bonding materials and equipment. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

1. Burndy; Part of Hubbell Electrical Systems. 
2. Dossert; AFL Telecommunications LLC. 
3. ERICO International Corporation. 
4. Fushi Copperweld Inc. 
5. Galvan Industries, Inc.; Electrical Products Division, LLC. 
6. Harger Lightning and Grounding. 
7. ILSCO. 
8. O-Z/Gedney; A Brand of the EGS Electrical Group. 
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9. Robbins Lightning, Inc. 
10. Siemens Power Transmission & Distribution, Inc. 

2.2 SYSTEM DESCRIPTION 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by 
a qualified testing agency, and marked for intended location and application. 

B. Comply with UL 467 for grounding and bonding materials and equipment. 

2.3 CONDUCTORS 

A. Insulated Conductors: Copper wire or cable insulated for 600 V unless otherwise required by 
applicable Code or authorities having jurisdiction. 

B. Bare Copper Conductors: 

1. Solid Conductors: ASTM B 3. 
2. Stranded Conductors: ASTM B 8. 
3. Tinned Conductors: ASTM B 33. 
4. Bonding Cable: 28 kcmil, 14 strands of No. 17 AWG conductor, 1/4 inch (6 mm) in 

diameter. 
5. Bonding Conductor: No. 4 or No. 6 AWG, stranded conductor. 
6. Bonding Jumper: Copper tape, braided conductors terminated with copper ferrules; 1-5/8 

inches (41 mm) wide and 1/16 inch (1.6 mm) thick. 
7. Tinned Bonding Jumper: Tinned-copper tape, braided conductors terminated with copper 

ferrules; 1-5/8 inches (41 mm) wide and 1/16 inch (1.6 mm) thick. 

2.4 CONNECTORS 

A. Listed and labeled by an NRTL acceptable to authorities having jurisdiction for applications in 
which used and for specific types, sizes, and combinations of conductors and other items 
connected. 

B. Bolted Connectors for Conductors and Pipes: Copper or copper alloy. 

2.5 GROUNDING ELECTRODES 

A. Ground Rods: Copper-clad; 5/8 by 96 inches (16 by 2400 mm). 

PART 3 - EXECUTION 

3.1 APPLICATIONS 

A. Conductors: Install solid conductor for No. 6 AWG and smaller, and stranded conductors for 
No. 4 AWG and larger unless otherwise indicated. 
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B. Conductor Terminations and Connections: 

1. Pipe and Equipment Grounding Conductor Terminations: Bolted connectors. 
2. Connections to Ground Rods: Bolted connectors. 

3.2 GROUNDING AT THE SERVICE 

A. Equipment grounding conductors and grounding electrode conductors shall be connected to the 
ground bus. Install a main bonding jumper between the neutral and ground buses. 

3.3 EQUIPMENT GROUNDING 

A. Install insulated equipment grounding conductors with all feeders and branch circuits. 

3.4 INSTALLATION 

A. Grounding Conductors: Route along shortest and straightest paths possible unless otherwise 
indicated or required by Code. Avoid obstructing access or placing conductors where they may 
be subjected to strain, impact, or damage. 

B. Ground Rods: Drive rods until tops are 2 inches (50 mm) below finished floor or final grade 
unless otherwise indicated. 

1. Interconnect ground rods with grounding electrode conductor below grade and as 
otherwise indicated. Make connections without exposing steel or damaging coating if 
any. 

2. For grounding electrode system, install at least three rods spaced at least one-rod length 
from each other and located at least the same distance from other grounding electrodes, 
and connect to the service grounding electrode conductor. 

C. Bonding Straps and Jumpers: Install in locations accessible for inspection and maintenance 
except where routed through short lengths of conduit. 

1. Bonding to Structure: Bond straps directly to basic structure, taking care not to penetrate 
any adjacent parts. 

2. Bonding to Equipment Mounted on Vibration Isolation Hangers and Supports: Install 
bonding so vibration is not transmitted to rigidly mounted equipment. 

3. Use high compression connectors for outdoor locations; if a disconnect-type connection 
is required, use a bolted clamp. 

D. Grounding and Bonding for Piping: 

1. Metal Water Service Pipe: Install insulated copper grounding conductors, in conduit, 
from building's main service equipment, or grounding bus, to main metal water service 
entrances to building. Connect grounding conductors to main metal water service pipes; 
use a bolted clamp connector or bolt a lug-type connector to a pipe flange by using one of 
the lug bolts of the flange. Where a dielectric main water fitting is installed, connect 
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grounding conductor on street side of fitting. Bond metal grounding conductor conduit or 
sleeve to conductor at each end. 

2. Water Flow Meter Piping: Use braided-type bonding jumpers to electrically bypass water 
meters. Connect to pipe with a bolted connector. 

E. Concrete-Encased Grounding Electrode (Ufer Ground): Fabricate according to NFPA 70; use a 
minimum of 20 feet (6 m) of bare copper conductor not smaller than No. 2 AWG. 

1. Bond grounding conductor to reinforcing steel in at least four locations.  

3.5 FIELD QUALITY CONTROL 

A. Perform tests and inspections. 

B. Tests and Inspections: 

1. After installing grounding system but before permanent electrical circuits have been 
energized, test for compliance with requirements. 

2. Inspect physical and mechanical condition. Verify tightness of accessible, bolted, 
electrical connections with a calibrated torque wrench according to manufacturer's 
written instructions. 

3. Test completed grounding system at each location where a maximum ground-resistance 
level is specified, at service disconnect enclosure grounding terminal. Make tests at 
ground rods before any conductors are connected. 

a. Measure ground resistance no fewer than two full days after last trace of 
precipitation and without soil being moistened by any means other than natural 
drainage or seepage and without chemical treatment or other artificial means of 
reducing natural ground resistance. 

b. Perform tests by fall-of-potential method according to IEEE 81. 

C. Grounding system will be considered defective if it does not pass tests and inspections. 

D. Prepare test and inspection reports. 

E. Report measured ground resistances that exceed the following values: 

1. Power and Lighting Equipment or System with Capacity of 500 kVA and Less: 10 ohms. 

F. Excessive Ground Resistance: If resistance to ground exceeds specified values, notify Engineer 
promptly and include recommendations to reduce ground resistance. 

END OF SECTION 
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Hangers and supports for electrical equipment and systems. 

1.3 DEFINITIONS 

A. EMT: Electrical metallic tubing. 

B. IMC: Intermediate metal conduit. 

C. RMC: Rigid metal conduit. 

1.4 PERFORMANCE REQUIREMENTS 

A. Design supports for multiple raceways capable of supporting combined weight of supported 
systems and its contents. 

B. Design equipment supports capable of supporting combined operating weight of supported 
equipment and connected systems and components. 

C. Rated Strength: Adequate in tension, shear, and pullout force to resist maximum loads 
calculated or imposed for this Project, with a minimum structural safety factor of five times the 
applied force. 

1.5 ACTION SUBMITTALS 

A. Product Data: For the following: 

1. Steel slotted support systems. 

1.6 QUALITY ASSURANCE 

A. Comply with NFPA 70. 
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PART 2 - PRODUCTS 

2.1 SUPPORT, ANCHORAGE, AND ATTACHMENT COMPONENTS 

A. Steel Slotted Support Systems: Comply with MFMA-4, factory-fabricated components for field 
assembly. 

1. Available Manufacturers: Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

a. Allied Tube & Conduit. 
b. Cooper B-Line, Inc. 
c. ERICO International Corporation. 
d. GS Metals Corp. 
e. Thomas & Betts Corporation. 
f. Unistrut; Atkore International. 
g. Wesanco, Inc. 

2. Metallic Coatings: Hot-dip galvanized after fabrication and applied according to MFMA-
4. 

3. Painted Coatings: Manufacturer's standard painted coating applied according to MFMA-
4. 

4. Channel Dimensions: Selected for applicable load criteria. 

B. Raceway and Cable Supports: As described in NECA 1 and NECA 101. 

C. Conduit and Cable Support Devices: Steel and malleable-iron hangers, clamps, and associated 
fittings, designed for types and sizes of raceway or cable to be supported. 

D. Mounting, Anchoring, and Attachment Components: Items for fastening electrical items or their 
supports to building surfaces include the following: 

1. Powder-Actuated Fasteners: Threaded-steel stud, for use in hardened portland cement 
concrete, steel, or wood, with tension, shear, and pullout capacities appropriate for 
supported loads and building materials where used. 

a. Available Manufacturers: Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not 
limited to, the following: 

1) Hilti, Inc. 
2) ITW Ramset/Red Head; Illinois Tool Works, Inc. 
3) MKT Fastening, LLC. 
4) Simpson Strong-Tie Co., Inc. 

2. Mechanical-Expansion Anchors: Insert-wedge-type, zinc-coated steel, for use in 
hardened portland cement concrete with tension, shear, and pullout capacities appropriate 
for supported loads and building materials in which used. 
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a. Available Manufacturers: Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not 
limited to, the following: 

1) Cooper B-Line, Inc. 
2) Empire Tool and Manufacturing Co., Inc. 
3) Hilti, Inc. 
4) ITW Ramset/Red Head; Illinois Tool Works, Inc. 
5) MKT Fastening, LLC. 

3. Concrete Inserts: Steel or malleable-iron, slotted support system units similar to MSS 
Type 18; complying with MFMA-4 or MSS SP-58. 

4. Clamps for Attachment to Steel Structural Elements: MSS SP-58, type suitable for 
attached structural element. 

5. Through Bolts: Structural type, hex head, and high strength. Comply with ASTM A 325. 
6. Toggle Bolts: All-steel springhead type. 
7. Hanger Rods: Threaded steel. 

PART 3 - EXECUTION 

3.1 APPLICATION 

A. Comply with NECA 1 and NECA 101 for application of hangers and supports for electrical 
equipment and systems except if requirements in this Section are stricter. 

B. Maximum Support Spacing and Minimum Hanger Rod Size for Raceway: Space supports for 
EMT, IMC, and RMC as required by NFPA 70. Minimum rod size shall be 1/4 inch (6 mm) in 
diameter. 

3.2 SUPPORT INSTALLATION 

A. Comply with NECA 1 and NECA 101 for installation requirements except as specified in this 
Article. 

B. Raceway Support Methods: In addition to methods described in NECA 1, EMT, IMC, and 
RMC may be supported by openings through structure members, as permitted in NFPA 70. 

C. Strength of Support Assemblies: Where not indicated, select sizes of components so strength 
will be adequate to carry present and future static loads within specified loading limits. 
Minimum static design load used for strength determination shall be weight of supported 
components plus 200 lb (90 kg). 

D. Mounting and Anchorage of Surface-Mounted Equipment and Components: Anchor and fasten 
electrical items and their supports to building structural elements by the following methods 
unless otherwise indicated by code: 

1. To Wood: Fasten with lag screws or through bolts. 
2. To New Concrete: Bolt to concrete inserts. 
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3. To Masonry: Approved toggle-type bolts on hollow masonry units and expansion anchor
fasteners on solid masonry units.

4. Instead of expansion anchors, powder-actuated driven threaded studs provided with lock
washers and nuts may be used in existing standard-weight concrete 4 inches (100 mm)
thick or greater. Do not use for anchorage to lightweight-aggregate concrete or for slabs
less than 4 inches (100 mm) thick.

5. To Light Steel: Sheet metal screws.
6. Items Mounted on Hollow Walls and Nonstructural Building Surfaces: Mount cabinets,

panelboards, disconnect switches, control enclosures, pull and junction boxes,
transformers, and other devices on slotted-channel racks attached to substrate.

E. Drill holes for expansion anchors in concrete at locations and to depths that avoid reinforcing 
bars. 

3.3 PAINTING 

A. Touchup: Clean field welds and abraded areas of shop paint. Paint exposed areas immediately 
after erecting hangers and supports. Use same materials as used for shop painting. Comply with 
SSPC-PA 1 requirements for touching up field-painted surfaces. 

1. Apply paint by brush or spray to provide minimum dry film thickness of 2.0 mils (0.05
mm).

B. Galvanized Surfaces: Clean welds, bolted connections, and abraded areas and apply 
galvanizing-repair paint to comply with ASTM A 780. 

END OF SECTION 
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Identification for conductors.
2. Warning labels and signs.
3. Instruction signs.
4. Equipment identification labels.
5. Miscellaneous identification products.

1.3 ACTION SUBMITTALS 

A. Product Data: For each electrical identification product indicated. 

1.4 QUALITY ASSURANCE 

A. Comply with ANSI A13.1 and IEEE C2. 

B. Comply with NFPA 70. 

C. Comply with 29 CFR 1910.144 and 29 CFR 1910.145. 

D. Comply with ANSI Z535.4 for safety signs and labels. 

E. Adhesive-attached labeling materials, including label stocks, laminating adhesives, and inks 
used by label printers, shall comply with UL 969. 

1.5 COORDINATION 

A. Coordinate identification names, abbreviations, colors, and other features with requirements in 
other Sections requiring identification applications, Drawings, Shop Drawings, manufacturer's 
wiring diagrams, and the Operation and Maintenance Manual; and with those required by codes, 
standards, and 29 CFR 1910.145. Use consistent designations throughout Project. 

B. Coordinate installation of identifying devices with completion of covering and painting of 
surfaces where devices are to be applied. 
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PART 2 - PRODUCTS 

2.1 CONDUCTOR IDENTIFICATION MATERIALS 

A. Color-Coding Conductor Tape: Colored, self-adhesive vinyl tape not less than 3 mils (0.08 mm) 
thick by 1 to 2 inches (25 to 50 mm) wide. 

B. Heat-Shrink Preprinted Tubes: Flame-retardant polyolefin tube with machine-printed 
identification label. Sized to suit diameter of and shrinks to fit firmly around conductor it 
identifies. Full shrink recovery at a maximum of 200 deg F (93 deg C). Comply with UL 224. 

C. Marker Tapes: Vinyl or vinyl-cloth, self-adhesive wraparound type, with circuit identification 
legend machine printed by thermal transfer or equivalent process. 

2.2 FLOOR MARKING TAPE 

A. 2-inch- (50-mm-) wide, 5-mil (0.125-mm) pressure-sensitive vinyl tape, with yellow and black 
stripes and clear vinyl overlay. 

2.3 WARNING LABELS AND SIGNS 

A. Comply with NFPA 70 and 29 CFR 1910.145. 

B. Self-Adhesive Warning Labels: Factory-printed, multicolor, pressure-sensitive adhesive labels, 
configured for display on front cover, door, or other access to equipment unless otherwise 
indicated. 

2.4 INSTRUCTION SIGNS 

A. Engraved, laminated acrylic or melamine plastic, minimum 1/16 inch (1.6 mm) thick for signs 
up to 20 sq. inches (129 sq. cm) and 1/8 inch (3.2 mm) thick for larger sizes. 

1. Engraved legend with black letters on white face.
2. Punched or drilled for mechanical fasteners.
3. Framed with mitered acrylic molding and arranged for attachment at applicable

equipment.

2.5 EQUIPMENT IDENTIFICATION LABELS 

A. Self-Adhesive, Engraved, Laminated Acrylic or Melamine Label: Adhesive backed, with white 
letters on a dark-gray background. Minimum letter height shall be 3/8 inch (10 mm). 

2.6 CABLE TIES 

A. General-Purpose Cable Ties: Fungus inert, self extinguishing, one piece, self locking, Type 6/6 
nylon. 



SECTION 16075 – ELECTRICAL IDENTIFICATION 

Haines Borough 
Piedad Springs 
Water Treatment Plan 

ELECTRICAL IDENTIFICATION 

Page 16075-3

1. Minimum Width: 3/16 inch (5 mm).
2. Tensile Strength at 73 deg F (23 deg C), According to ASTM D 638: 12,000 psi (82.7

MPa).
3. Temperature Range: Minus 40 to plus 185 deg F (Minus 40 to plus 85 deg C).
4. Color: Black except where used for color-coding.

B. UV-Stabilized Cable Ties: Fungus inert, designed for continuous exposure to exterior sunlight, 
self extinguishing, one piece, self locking, Type 6/6 nylon. 

1. Minimum Width: 3/16 inch (5 mm).
2. Tensile Strength at 73 deg F (23 deg C), According to ASTM D 638: 12,000 psi (82.7

MPa).
3. Temperature Range: Minus 40 to plus 185 deg F (Minus 40 to plus 85 deg C).
4. Color: Black.

2.7 MISCELLANEOUS IDENTIFICATION PRODUCTS 

A. Fasteners for Labels and Signs: Self-tapping, stainless-steel screws or stainless-steel machine 
screws with nuts and flat and lock washers. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Verify identity of each item before installing identification products. 

B. Location: Install identification materials and devices at locations for most convenient viewing 
without interference with operation and maintenance of equipment. 

C. Apply identification devices to surfaces that require finish after completing finish work. 

D. Self-Adhesive Identification Products: Clean surfaces before application, using materials and 
methods recommended by manufacturer of identification device. 

E. Attach signs and plastic labels that are not self-adhesive type with mechanical fasteners 
appropriate to the location and substrate. 

F. Cable Ties: For attaching tags. Use general-purpose type, except as listed below: 

1. Outdoors: UV-stabilized nylon.

3.2 DENTIFICATION SCHEDULE 

A. Power-Circuit Conductor Identification, 600 V or Less: For conductors in vaults, pull and 
junction boxes, manholes, and handholes, use color-coding conductor tape to identify the phase. 

1. Color-Coding for Phase and Voltage Level Identification, 600 V or Less: Use colors
listed below for ungrounded service, feeder and branch-circuit conductors.
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a. Color shall be factory applied or field applied for sizes larger than No. 6 AWG.
b. Colors for 120-240V Circuits:

1) Phase A: Black.
2) Phase B: Red.

c. Field-Applied, Color-Coding Conductor Tape: Apply in half-lapped turns for a
minimum distance of 6 inches (150 mm) from terminal points and in boxes where
splices or taps are made. Apply last two turns of tape with no tension to prevent
possible unwinding. Locate bands to avoid obscuring factory cable markings.

B. Control-Circuit Conductor Termination Identification: For identification at terminations provide 
self-adhesive vinyl labels with the conductor designation. 

C. Workspace Indication: Install floor marking tape to show working clearances in the direction of 
access to live parts. Workspace shall be as required by NFPA 70 and 29 CFR 1926.403 unless 
otherwise indicated. 

D. Warning Labels for Indoor Cabinets, Boxes, and Enclosures for Power and Lighting: Self-
adhesive warning labels. 

1. Comply with 29 CFR 1910.145.
2. Identify system voltage with black letters on an orange background.
3. Apply to exterior of door, cover, or other access.

E. Operating Instruction Signs: Install instruction signs to facilitate proper operation and 
maintenance of electrical systems and items to which they connect. Install instruction signs with 
approved legend where instructions are needed for system or equipment operation. 

F. Equipment Identification Labels: On each unit of equipment, install unique designation label 
that is consistent with wiring diagrams, schedules, and the Operation and Maintenance Manual. 
Apply labels to disconnect switches and protection equipment, central or master units, control 
panels, control stations, terminal cabinets, and racks of each system. Systems include power, 
lighting, control, communication, signal, monitoring, and alarm systems unless equipment is 
provided with its own identification. 

1. Labeling Instructions:

a. Indoor Equipment: Engraved, laminated acrylic or melamine label. Unless
otherwise indicated, provide a single line of text with 1/2-inch- (13-mm-) high
letters on 1-1/2-inch- (38-mm-) high label; where two lines of text are required, use
labels 2 inches (50 mm) high.

b. Unless provided with self-adhesive means of attachment, fasten labels with
appropriate mechanical fasteners that do not change the NEMA or NRTL rating of
the enclosure.

2. Equipment to Be Labeled:

a. Enclosures and electrical cabinets.
b. Transformers: Label that includes tag designation shown on Drawings for the

transformer, feeder, and panelboards or equipment supplied by the secondary.
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c. Push-button stations.

END OF SECTION 
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Building wires and cables rated 600 V and less.
2. Connectors, splices, and terminations rated 600 V and less.

B. Related Requirements: 

1. Section 16123 "Control-Voltage Electrical Power Cables" for control systems
communications cables and Classes 1, 2 and 3 control cables.

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1.4 INFORMATIONAL SUBMITTALS 

A. Field quality-control reports. 

PART 2 - PRODUCTS 

2.1 CONDUCTORS AND CABLES 

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

1. Alcan Products Corporation; Alcan Cable Division.
2. Alpha Wire.
3. Belden Inc.
4. Encore Wire Corporation.
5. General Cable Technologies Corporation.
6. Southwire Incorporated.

B. Copper Conductors: Comply with NEMA WC 70/ICEA S-95-658. 
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C. Conductor Insulation: Comply with NEMA WC 70/ICEA S-95-658 for Type THHN-2-THWN-
2 or Type XHHW-2. 

D. Multiconductor Cable: Comply with NEMA WC 70/ICEA S-95-658 for Type SO with ground 
wire. 

2.2 CONNECTORS AND SPLICES 

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

1. AFC Cable Systems, Inc.
2. Gardner Bender.
3. Hubbell Power Systems, Inc.
4. Ideal Industries, Inc.
5. Ilsco; a branch of Bardes Corporation.
6. NSi Industries LLC.
7. O-Z/Gedney; a brand of the EGS Electrical Group.
8. 3M; Electrical Markets Division.
9. Tyco Electronics.

B. Description: Factory-fabricated connectors and splices of size, ampacity rating, material, type, 
and class for application and service indicated. 

2.3 SYSTEM DESCRIPTION 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by 
a qualified testing agency, and marked for intended location and application. 

B. Comply with NFPA 70. 

PART 3 - EXECUTION 

3.1 CONDUCTOR MATERIAL APPLICATIONS 

A. Feeders: Stranded copper.  

B. Branch Circuits: Stranded copper. 

3.2 CONDUCTOR INSULATION AND MULTICONDUCTOR CABLE APPLICATIONS AND 
WIRING METHODS 

A. Service Entrance: Type THHN-2-THWN-2, single conductors in raceway or Type XHHW-2, 
single conductors in raceway. 

B. Exposed Feeders: Type THHN-2-THWN-2, single conductors in raceway or Type XHHW-2, 
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C. Exposed Branch Circuits: Type THHN-2-THWN-2, single conductors in raceway or 
Type XHHW-2, single conductors in raceway.. 

D. Cord Drops and Portable Appliance Connections: Type SO, hard service cord with stainless-
steel, wire-mesh, strain relief device at terminations to suit application. 

3.3 INSTALLATION OF CONDUCTORS AND CABLES 

A. Complete raceway installation between conductor and cable termination points according to 
Section 16130 "Raceways and Boxes" prior to pulling conductors and cables. 

B. Use manufacturer-approved pulling compound or lubricant where necessary; compound used 
must not deteriorate conductor or insulation. Do not exceed manufacturer's recommended 
maximum pulling tensions and sidewall pressure values. 

C. Use pulling means, including fish tape, cable, rope, and basket-weave wire/cable grips that will 
not damage cables or raceway. 

3.4 CONNECTIONS 

A. Tighten electrical connectors and terminals according to manufacturer's published torque-
tightening values. If manufacturer's torque values are not indicated, use those specified in 
UL 486A-486B. 

B. Make splices, terminations, and taps that are compatible with conductor material. 

1. Use oxide inhibitor in each splice, termination, and tap for exterior conductors.

C. Wiring at Outlets: Install conductor at each outlet, with at least 6 inches (150 mm) of slack. 

3.5 IDENTIFICATION 

A. Identify and color-code conductors and cables according to Section 16075 "Electrical 
Identification." 

END OF SECTION 
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. RS-485 cabling.
2. Low-voltage control cabling.
3. Control-circuit conductors.
4. Identification products.

1.3 DEFINITIONS 

A. EMI: Electromagnetic interference. 

B. Low Voltage: As defined in NFPA 70 for circuits and equipment operating at less than 50 V or 
for remote-control and signaling power-limited circuits. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

PART 2 - PRODUCTS 

2.1 SYSTEM DESCRIPTION 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by 
a qualified testing agency, and marked for intended location and application. 

2.2 BACKBOARDS 

A. Description: Plywood, 3/4 inch (19 mm).  

B. Painting: Paint plywood on all sides and edges with flat gray latex paint. 
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2.3 RS-485 CABLE 

A. Standard Cable: NFPA 70, Type CMG. 

1. Paired, twisted, No. 22 AWG, stranded (7x30) tinned-copper conductors.
2. PVC insulation.
3. Unshielded.
4. PVC jacket.
5. Flame Resistance: Comply with UL 1685.

2.4 LOW-VOLTAGE CONTROL CABLE 

A. Paired Cable: NFPA 70, Type CMG. 

1. Multi-pair, twisted, No. 16 AWG, stranded (19x29) tinned-copper conductors.
2. PVC insulation.
3. Unshielded.
4. PVC jacket.
5. Flame Resistance: Comply with UL 1685.

2.5 CONTROL-CIRCUIT CONDUCTORS 

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

1. Encore Wire Corporation.
2. General Cable Technologies Corporation.
3. Southwire Company.

B. Class 1 Control Circuits: Stranded copper, Type THHN-2-THWN-2, in raceway, complying 
with UL 83. 

C. Class 2 Control Circuits: Stranded copper, Type THHN-2-THWN-2, in raceway, complying 
with UL 83. 

D. Class 3 Remote-Control and Signal Circuits: Stranded copper, Stranded copper, Type THHN-2-
THWN-2, in raceway, complying with UL 83. 

PART 3 - EXECUTION 

3.1 INSTALLATION OF RACEWAYS AND BOXES 

A. Comply with requirements in Section 16130 "Raceways and Boxes" for raceway selection and 
installation requirements for boxes, conduits, and wireways as supplemented or modified in this 
Section. 
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1. Outlet boxes for optical-fiber cables shall be no smaller than 4 inches (102 mm) square
by 1-1/2 inches (38 mm) deep with extension ring sized to bring edge of ring to within
1/8 inch (3.1 mm) of the finished wall surface.

B. Comply with TIA-569-B for pull-box sizing and length of conduit and number of bends 
between pull points. 

C. Install manufactured conduit sweeps and long-radius elbows if possible. 

3.2 INSTALLATION OF CONDUCTORS AND CABLES 

A. Comply with NECA 1 and NFPA 70. 

B. General Requirements for Cabling: 

1. Comply with TIA-568-C Series of standards.
2. Cables may not be spliced.
3. Secure and support cables at intervals not exceeding 18 inches (460 mm) and not more

than 6 inches (150 mm) from cabinets, boxes, fittings, outlets, racks, frames, and
terminals.

4. Bundle, lace, and train conductors to terminal points without exceeding manufacturer's
limitations on bending radii.

5. Do not install bruised, kinked, scored, deformed, or abraded cable. Do not splice cable
between termination, tap, or junction points. Remove and discard cable if damaged
during installation and replace it with new cable.

6. Cold-Weather Installation: Bring cable to room temperature before dereeling. Do not use
heat lamps for heating.

7. Secure: Fasten securely in place with hardware specifically designed and installed so as
to not damage cables.

C. Installation of Control-Circuit Conductors: 

1. Install wiring in raceways. Comply with requirements specified in Section 16130
"Raceways and Boxes."

3.3 CONTROL-CIRCUIT CONDUCTORS 

A. Minimum Conductor Sizes: 

1. Class 1 remote-control and signal circuits; No 16 AWG.
2. Class 2 low-energy, remote-control, and signal circuits; No. 16 AWG.
3. Class 3 low-energy, remote-control, alarm, and signal circuits; No 12 AWG.

3.4 GROUNDING 

A. For low-voltage control wiring and cabling, comply with requirements in Section 16060 
"Grounding and Bonding." 
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3.5 IDENTIFICATION 

A. Comply with requirements for identification specified in Section 16075 "Electrical 
Identification." 

END OF SECTION 
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Metal conduits, tubing, and fittings.
2. Nonmetal conduits, tubing, and fittings.
3. Metal wireways and auxiliary gutters.
4. Boxes, enclosures, and cabinets.

1.3 DEFINITIONS 

A. GRC: Galvanized rigid steel conduit. 

B. EMT:  Electrical metallic tubing 

C. IMC: Intermediate metal conduit. 

PART 2 - PRODUCTS 

2.1 METAL CONDUITS, TUBING, AND FITTINGS 

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

1. AFC Cable Systems, Inc.
2. Allied Tube & Conduit.
3. Anamet Electrical, Inc.
4. Electri-Flex Company.
5. O-Z/Gedney.
6. Picoma Industries.
7. Republic Conduit.
8. Robroy Industries.
9. Southwire Company.
10. Thomas & Betts Corporation.
11. Western Tube and Conduit Corporation.
12. Wheatland Tube Company.
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B. Listing and Labeling: Metal conduits, tubing, and fittings shall be listed and labeled as defined 
in NFPA 70, by a qualified testing agency, and marked for intended location and application. 

C. GRC: Comply with ANSI C80.1 and UL 6. 

D. IMC: Comply with ANSI C80.6 and UL 1242. 

E. EMT: Comply with ANSI C80.3 and UL 797. 

F. FMC: Comply with UL 1; zinc-coated steel. 

G. LFMC: Flexible steel conduit with PVC jacket and complying with UL 360. 

H. Fittings for Metal Conduit: Comply with NEMA FB 1 and UL 514B. 

1. Fittings for EMT:

a. Material: Steel.
b. Type: Setscrew or compression.

I. Joint Compound for IMC or GRC: Approved, as defined in NFPA 70, by authorities having 
jurisdiction for use in conduit assemblies, and compounded for use to lubricate and protect 
threaded conduit joints from corrosion and to enhance their conductivity. 

2.2 NONMETALLIC CONDUITS, TUBING, AND FITTINGS 

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

1. AFC Cable Systems, Inc.
2. Anamet Electrical, Inc.
3. Arnco Corporation.
4. CANTEX Inc.
5. CertainTeed Corporation.
6. Condux International, Inc.
7. Electri-Flex Company.
8. Kraloy.
9. Lamson & Sessions; Carlon Electrical Products.
10. Niedax-Kleinhuis USA, Inc.
11. RACO; Hubbell.
12. Thomas & Betts Corporation.

B. Listing and Labeling: Nonmetallic conduits, tubing, and fittings shall be listed and labeled as 
defined in NFPA 70, by a qualified testing agency, and marked for intended location and 
application. 

C. RNC: Type EPC-40-PVC, complying with NEMA TC 2 and UL 651 unless otherwise 
indicated. 
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D. LFNC: Comply with UL 1660. 

E. Fittings for RNC: Comply with NEMA TC 3; match to conduit or tubing type and material. 

F. Fittings for LFNC: Comply with UL 514B. 

G. Solvent cements and adhesive primers shall have a VOC content of 510 and 550 g/L or less, 
respectively, when calculated according to 40 CFR 59, Subpart D (EPA Method 24). 

2.3 METAL WIREWAYS AND AUXILIARY GUTTERS 

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

1. Cooper B-Line, Inc.
2. Hoffman.
3. Mono-Systems, Inc.
4. Square D.

B. Description: Sheet metal, complying with UL 870 and NEMA 250, Type 1 unless otherwise 
indicated, and sized according to NFPA 70. 

1. Metal wireways installed outdoors shall be listed and labeled as defined in NFPA 70, by a
qualified testing agency, and marked for intended location and application.

C. Fittings and Accessories: Include covers, couplings, offsets, elbows, expansion joints, adapters, 
hold-down straps, end caps, and other fittings to match and mate with wireways as required for 
complete system. 

D. Wireway Covers: Screw-cover type unless otherwise indicated. 

E. Finish: Manufacturer's standard enamel finish. 

2.4 BOXES, ENCLOSURES, AND CABINETS 

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

1. Adalet.
2. Cooper Technologies Company; Cooper Crouse-Hinds.
3. EGS/Appleton Electric.
4. Erickson Electrical Equipment Company.
5. FSR Inc.
6. Hoffman.
7. Hubbell Incorporated.
8. Kraloy.
9. Milbank Manufacturing Co.
10. Mono-Systems, Inc.
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11. O-Z/Gedney.
12. RACO; Hubbell.
13. Robroy Industries.
14. Spring City Electrical Manufacturing Company.
15. Stahlin Non-Metallic Enclosures.
16. Thomas & Betts Corporation.
17. Wiremold / Legrand.

B. General Requirements for Boxes, Enclosures, and Cabinets: Boxes, enclosures, and cabinets 
installed in wet locations shall be listed for use in wet locations. 

C. Sheet Metal Outlet and Device Boxes: Comply with NEMA OS 1 and UL 514A. 

D. Luminaire Outlet Boxes: Nonadjustable, designed for attachment of luminaire weighing 50 lb 
(23 kg). Outlet boxes designed for attachment of luminaires weighing more than 50 lb (23 kg) 
shall be listed and marked for the maximum allowable weight. 

E. Small Sheet Metal Pull and Junction Boxes: NEMA OS 1. 

F. Device Box Dimensions: 4 inches square by 2-1/8 inches deep (100 mm square by 60 mm 
deep). 

G. Hinged-Cover Enclosures: Comply with UL 50 and NEMA 250, Type 1 with continuous-hinge 
cover with flush latch unless otherwise indicated. 

1. Metal Enclosures: Steel, finished inside and out with manufacturer's standard enamel.
2. Interior Panels: Steel; all sides finished with manufacturer's standard enamel.

H. Cabinets: 

1. NEMA 250, Type 1 galvanized-steel box with removable interior panel and removable
front, finished inside and out with manufacturer's standard enamel.

2. Hinged door in front cover.
3. Metal barriers to separate wiring of different systems and voltage.

PART 3 - EXECUTION 

3.1 RACEWAY APPLICATION 

A. Outdoors: Apply raceway products as specified below unless otherwise indicated: 

1. Exposed Conduit: GRC or IMC.
2. Underground Conduit: RNC, Type EPC-40-PVC direct buried.
3. Boxes and Enclosures, Aboveground: NEMA 250, Type 3R.

B. Indoors: Apply raceway products as specified below unless otherwise indicated: 

1. Exposed, Not Subject to Physical Damage: EMT.
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2. Exposed, Not Subject to Severe Physical Damage: EMT.
3. Connection to Vibrating Equipment (Including Transformers and Hydraulic, Pneumatic,

Electric Solenoid, or Motor-Driven Equipment): FMC, except use LFMC in damp or wet
locations.

C. Minimum Raceway Size: 1/2-inch (16-mm) trade size. 

D. Raceway Fittings: Compatible with raceways and suitable for use and location. 

1. Rigid and Intermediate Steel Conduit: Use threaded rigid steel conduit fittings unless
otherwise indicated. Comply with NEMA FB 2.10.

2. EMT: Use setscrew or compression, steel fittings. Comply with NEMA FB 2.10.
3. Flexible Conduit: Use only fittings listed for use with flexible conduit. Comply with

NEMA FB 2.20.

3.2 INSTALLATION 

A. Comply with NECA 1 and NECA 101 for installation requirements except where requirements 
on Drawings or in this article are stricter. Comply with NFPA 70 limitations for types of 
raceways allowed in specific occupancies and number of floors. 

B. Complete raceway installation before starting conductor installation. 

C. Comply with requirements in Section 16073 "Hangers and Supports for Electrical Systems" for 
hangers and supports. 

D. Install no more than the equivalent of three 90-degree bends in any conduit run except for 
control wiring conduits, for which fewer bends are allowed. Support within 12 inches (300 mm) 
of changes in direction. 

E. Conceal conduit and EMT within finished walls, ceilings, and floors unless otherwise indicated. 
Install conduits parallel or perpendicular to building lines. 

F. Support conduit within 12 inches (300 mm) of enclosures to which attached. 

G. Threaded Conduit Joints, Exposed to Wet, Damp, Corrosive, or Outdoor Conditions: Apply 
listed compound to threads of raceway and fittings before making up joints. Follow compound 
manufacturer's written instructions. 

H. Terminate threaded conduits into threaded hubs or with locknuts on inside and outside of boxes 
or cabinets. Install bushings on conduits up to 1-1/4-inch (35mm) trade size and insulated throat 
metal bushings on 1-1/2-inch (41-mm) trade size and larger conduits terminated with locknuts. 
Install insulated throat metal grounding bushings on service conduits. 

I. Install raceways square to the enclosure and terminate at enclosures with locknuts. Install 
locknuts hand tight plus 1/4 turn more. 

J. Do not rely on locknuts to penetrate nonconductive coatings on enclosures. Remove coatings in 
the locknut area prior to assembling conduit to enclosure to assure a continuous ground path. 
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K. Cut conduit perpendicular to the length. For conduits 2-inch (53-mm) trade size and larger, use 
roll cutter or a guide to make cut straight and perpendicular to the length. 

L. Install pull wires in empty raceways. Use polypropylene or monofilament plastic line with not 
less than 200-lb (90-kg) tensile strength. Leave at least 12 inches (300 mm) of slack at each end 
of pull wire. Cap underground raceways designated as spare above grade alongside raceways in 
use. 

M. Install devices to seal raceway interiors at accessible locations. Seal the interior of all raceways 
at the following points: 

1. Where conduits pass from warm to cold locations, such as boundaries of refrigerated
spaces.

2. Where an underground service raceway enters a building or structure.
3. Where otherwise required by NFPA 70.

N. Comply with manufacturer's written instructions for solvent welding RNC and fittings. 

O. Flexible Conduit Connections: Comply with NEMA RV 3. Use a maximum of 36 inches (915 
mm) of flexible conduit for equipment subject to vibration, noise transmission, or movement; 
and for transformers and motors. 

1. Use LFMC in damp or wet locations subject to severe physical damage.

P. Mount boxes at heights indicated on Drawings. Install boxes with height measured to center of 
box unless otherwise indicated. 

Q. Fasten junction and pull boxes to or support from building structure. Do not support boxes by 
conduits. 

3.3 PROTECTION 

A. Protect coatings, finishes, and cabinets from damage and deterioration. 

1. Repair damage to galvanized finishes with zinc-rich paint recommended by
manufacturer.

END OF SECTION 
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Receptacles, receptacles with integral GFCI, and associated device plates. 
2. Weather-resistant receptacles. 

1.3 DEFINITIONS 

A. EMI: Electromagnetic interference. 

B. GFCI: Ground-fault circuit interrupter. 

C. Pigtail: Short lead used to connect a device to a branch-circuit conductor. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1.5 INFORMATIONAL SUBMITTALS 

A. Field quality-control reports. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers' Names: Shortened versions (shown in parentheses) of the following 
manufacturers' names are used in other Part 2 articles: 

1. Cooper Wiring Devices; Division of Cooper Industries, Inc. (Cooper). 
2. Hubbell Incorporated; Wiring Device-Kellems (Hubbell). 
3. Leviton Mfg. Company Inc. (Leviton). 
4. Pass & Seymour/Legrand (Pass & Seymour). 
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B. Source Limitations: Obtain each type of wiring device and associated wall plate from single 
source from single manufacturer. 

2.2 GENERAL WIRING-DEVICE REQUIREMENTS 

A. Wiring Devices, Components, and Accessories: Listed and labeled as defined in NFPA 70, by a 
qualified testing agency, and marked for intended location and application. 

B. Comply with NFPA 70. 

C. Devices that are manufactured for use with modular plug-in connectors may be substituted 
under the following conditions: 

1. Connectors shall comply with UL 2459 and shall be made with stranding building wire. 
2. Devices shall comply with the requirements in this Section. 

2.3 STRAIGHT-BLADE RECEPTACLES 

A. Convenience Receptacles, 125 V, 20 A: Comply with NEMA WD 1, NEMA WD 6 
Configuration 5-20R, UL 498, and FS W-C-596. 

2.4 GFCI RECEPTACLES 

A. General Description: 

1. Straight blade, non-feed-through type. 
2. Comply with NEMA WD 1, NEMA WD 6, UL 498, UL 943 Class A, and FS W-C-596. 
3. Include indicator light that shows when the GFCI has malfunctioned and no longer 

provides proper GFCI protection. 

2.5 WALL PLATES 

A. Single and combination types shall match corresponding wiring devices. 

1. Plate-Securing Screws: Metal with head color to match plate finish. 
2. Material for Finished Spaces: Smooth, high-impact thermoplastic. 

B. Wet-Location, Weatherproof Cover Plates: NEMA 250, complying with Type 3R, weather-
resistant thermoplastic with lockable cover. 

2.6 FINISHES 

A. Device Color: 

1. Wiring Devices Connected to Normal Power System: Gray unless otherwise indicated or 
required by NFPA 70 or device listing. 
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B. Wall Plate Color: For plastic covers, match device color. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Comply with NECA 1, including mounting heights listed in that standard, unless otherwise 
indicated. 

B. Coordination with Other Trades: 

1. Protect installed devices and their boxes.  
2. Keep outlet boxes free of plaster, drywall joint compound, mortar, cement, concrete, dust, 

paint, and other material that may contaminate the raceway system, conductors, and 
cables. 

C. Conductors: 

1. Do not strip insulation from conductors until right before they are spliced or terminated 
on devices. 

2. Strip insulation evenly around the conductor using tools designed for the purpose. Avoid 
scoring or nicking of wire or cutting strands from stranded wire. 

3. The length of free conductors at outlets for devices shall meet provisions of NFPA 70, 
Article 300, without pigtails. 

D. Device Installation: 

1. Replace devices that have been in temporary use during construction and that were 
installed before building finishing operations were complete. 

2. Keep each wiring device in its package or otherwise protected until it is time to connect 
conductors. 

3. Do not remove surface protection, such as plastic film and smudge covers, until the last 
possible moment. 

4. Connect devices to branch circuits using pigtails that are not less than 6 inches (152 mm) 
in length. 

5. When there is a choice, use side wiring with binding-head screw terminals. Wrap solid 
conductor tightly clockwise, two-thirds to three-fourths of the way around terminal 
screw. 

6. Use a torque screwdriver when a torque is recommended or required by manufacturer. 
7. When conductors larger than No. 12 AWG are installed on 15- or 20-A circuits, splice 

No. 12 AWG pigtails for device connections. 
8. Tighten unused terminal screws on the device. 
9. When mounting into metal boxes, remove the fiber or plastic washers used to hold 

device-mounting screws in yokes, allowing metal-to-metal contact. 

E. Receptacle Orientation: 
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1. Install ground pin of vertically mounted receptacles down, and on horizontally mounted 
receptacles to the left. 

3.2 GFCI RECEPTACLES 

A. Install non-feed-through-type GFCI receptacles where protection of downstream receptacles is 
not required. 

3.3 FIELD QUALITY CONTROL 

A. Perform the following tests and inspections: 

1. Test Instruments: Use instruments that comply with UL 1436. 
2. Test Instrument for Convenience Receptacles: Digital wiring analyzer with digital 

readout or illuminated digital-display indicators of measurement. 

B. Tests for Convenience Receptacles: 

1. Line Voltage: Acceptable range is 105 to 132 V. 
2. Percent Voltage Drop under 15-A Load: A value of 6 percent or higher is unacceptable. 
3. Ground Impedance: Values of up to 2 ohms are acceptable. 
4. GFCI Trip: Test for tripping values specified in UL 1436 and UL 943. 
5. Using the test plug, verify that the device and its outlet box are securely mounted. 
6. Tests shall be diagnostic, indicating damaged conductors, high resistance at the circuit 

breaker, poor connections, inadequate fault current path, defective devices, or similar 
problems. Correct circuit conditions, remove malfunctioning units and replace with new 
ones, and retest as specified above. 

C. Wiring device will be considered defective if it does not pass tests and inspections. 

D. Prepare test and inspection reports. 

END OF SECTION  
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Indoor occupancy sensors. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

PART 2 - PRODUCTS 

2.1 INDOOR OCCUPANCY SENSORS 

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

1. Bryant Electric. 
2. Cooper Industries, Inc. 
3. Hubbell Building Automation, Inc. 
4. Leviton Manufacturing Co., Inc. 
5. Lightolier Controls. 
6. Lithonia Lighting; Acuity Brands Lighting, Inc. 
7. Lutron Electronics Co., Inc. 
8. NSi Industries LLC; TORK Products. 
9. RAB Lighting. 
10. Sensor Switch, Inc. 
11. Square D. 
12. Watt Stopper. 

B. General Requirements for Sensors: Ceiling-mounted, solid-state indoor occupancy sensors with 
an integral power pack. 

1. Listed and labeled as defined in NFPA 70, by a qualified testing agency, and marked for 
intended location and application. 
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2. Operation: Unless otherwise indicated, turn lights on when coverage area is occupied, 
and turn them off when unoccupied; with a time delay for turning lights off, adjustable 
over a minimum range of 1 to 15 minutes. 

3. Sensor Output: Contacts rated to operate the connected relay, complying with UL 773A.  
4. Mounting: 

a. Sensor: Suitable for mounting in any position on a standard outlet box. 
b. Time-Delay and Sensitivity Adjustments: Recessed and concealed behind hinged 

door. 

5. Indicator: Digital display, to show when motion is detected during testing and normal 
operation of sensor. 

C. PIR Type: Ceiling mounted; detect occupants in coverage area by their heat and movement. 

1. Detector Sensitivity: Detect occurrences of 6-inch- (150-mm-) minimum movement of 
any portion of a human body that presents a target of not less than 36 sq. in. (232 sq. cm). 

2. Detection Coverage (Room): Detect occupancy anywhere in a circular area of 1000 sq. ft. 
(93 sq. m) when mounted on a 96-inch- (2440-mm-) high ceiling. 

3. Detection Coverage (Corridor): Detect occupancy within 90 feet (27.4 m) when mounted 
on a 10-foot- (3-m-) high ceiling. 

PART 3 - EXECUTION 

3.1 SENSOR INSTALLATION 

A. Install and aim sensors in locations to achieve not less than 90 percent coverage of areas 
indicated. Do not exceed coverage limits specified in manufacturer's written instructions. 

3.2 FIELD QUALITY CONTROL 

A. Perform the following tests and inspections: 

1. Operational Test: After installing time switches and sensors, and after electrical circuitry 
has been energized, start units to confirm proper unit operation. 

2. Test and adjust controls and safeties. Replace damaged and malfunctioning controls and 
equipment. 

B. Lighting control devices will be considered defective if they do not pass tests and inspections. 

C. Prepare test and inspection reports. 

END OF SECTION  
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes equipment for electricity metering by utility company. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product indicated. 

1.4 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by 
a qualified testing agency, and marked for intended location and application. 

1.5 COORDINATION 

A. Electrical Service Connections: Coordinate with utility companies and components they furnish 
as follows: 

1. Comply with requirements of utilities providing electrical power services. 
2. Coordinate installation and connection of utilities and services, including provision for 

electricity-metering components. 

PART 2 - PRODUCTS 

2.1 EQUIPMENT FOR ELECTRICITY METERING BY UTILITY COMPANY 

A. Meters will be furnished by utility company. 

B. Meter Sockets: Comply with requirements of electrical-power utility company. 

C. Meter Sockets: Steady-state and short-circuit current ratings shall meet indicated circuit ratings. 
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PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Comply with equipment installation requirements in NECA 1. 

B. Install meters furnished by utility company. Install raceways and equipment according to utility 
company's written requirements.  

END OF SECTION 
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Lighting and appliance branch-circuit panelboards. 

1.3 DEFINITIONS 

A. SVR: Suppressed voltage rating. 

B. TVSS: Transient voltage surge suppressor. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of panelboard, switching and overcurrent protective device, 
transient voltage suppression device, accessory, and component indicated. Include dimensions 
and manufacturers' technical data on features, performance, electrical characteristics, ratings, 
and finishes. 

B. Shop Drawings: For each panelboard and related equipment. 

1. Include dimensioned plans, elevations, sections, and details. Show tabulations of installed 
devices, equipment features, and ratings. 

2. Detail enclosure types and details for types other than NEMA 250, Type 1. 
3. Detail bus configuration, current, and voltage ratings. 
4. Short-circuit current rating of panelboards and overcurrent protective devices. 
5. Detail features, characteristics, ratings, and factory settings of individual overcurrent 

protective devices and auxiliary components. 

1.5 INFORMATIONAL SUBMITTALS 

A. Field Quality-Control Reports: 

1. Test procedures used. 
2. Test results that comply with requirements. 
3. Results of failed tests and corrective action taken to achieve test results that comply with 

requirements. 
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1.6 QUALITY ASSURANCE 

A. Source Limitations: Obtain panelboards, overcurrent protective devices, components, and 
accessories from single source from single manufacturer. 

B. Product Selection for Restricted Space: Drawings indicate maximum dimensions for 
panelboards including clearances between panelboards and adjacent surfaces and other items. 
Comply with indicated maximum dimensions. 

C. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by 
a qualified testing agency, and marked for intended location and application. 

D. Comply with NEMA PB 1. 

E. Comply with NFPA 70. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Remove loose packing and flammable materials from inside panelboards; install temporary 
electric heating (250 W per panelboard) to prevent condensation. 

B. Handle and prepare panelboards for installation according to NEMA PB 1. 

1.8 PROJECT CONDITIONS 

A. Environmental Limitations: 

1. Do not deliver or install panelboards until spaces are enclosed and weathertight, wet work 
in spaces is complete and dry, work above panelboards is complete. 

2. Rate equipment for continuous operation under the following conditions unless otherwise 
indicated: 

a. Ambient Temperature: Not exceeding 23 deg F (minus 5 deg C) to plus 104 deg F 
(plus 40 deg C). 

b. Altitude: Not exceeding 6600 feet (2000 m). 

B. Service Conditions: NEMA PB 1, usual service conditions, as follows: 

1. Ambient temperatures within limits specified. 
2. Altitude not exceeding 6600 feet (2000 m). 

1.9 COORDINATION 

A. Coordinate layout and installation of panelboards and components with other construction that 
penetrates walls or is supported by them, including electrical and other types of equipment, 
raceways, piping, encumbrances to workspace clearance requirements, and adjacent surfaces. 
Maintain required workspace clearances and required clearances for equipment access doors 
and panels. 
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1.10 WARRANTY 

A. Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair or 
replace transient voltage suppression devices that fail in materials or workmanship within 
specified warranty period. 

1. Warranty Period: Five years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 GENERAL REQUIREMENTS FOR PANELBOARDS 

A. Enclosures: Surface-mounted cabinets. 

1. Rated for environmental conditions at installed location. 

a. Indoor Dry and Clean Locations: NEMA 250, Type 1. 

2. Front: Secured to box with concealed trim clamps. For surface-mounted fronts, match 
box dimensions; for flush-mounted fronts, overlap box. 

3. Hinged Front Cover: Entire front trim hinged to box and with standard door within 
hinged trim cover. 

4. Finishes: 

a. Panels and Trim: Steel, factory finished immediately after cleaning and pretreating 
with manufacturer's standard two-coat, baked-on finish consisting of prime coat 
and thermosetting topcoat. 

b. Back Boxes: Galvanized steel. 

5. Directory Card: Inside panelboard door, mounted in metal frame with transparent 
protective cover. 

B. Phase, Neutral, and Ground Buses: 

1. Material: Tin-plated aluminum. 
2. Equipment Ground Bus: Adequate for feeder and branch-circuit equipment grounding 

conductors; bonded to box. 

C. Conductor Connectors: Suitable for use with conductor material and sizes. 

1. Material: Tin-plated aluminum. 
2. Main and Neutral Lugs: Mechanical type. 
3. Ground Lugs and Bus-Configured Terminators: Mechanical type. 

D. Future Devices: Mounting brackets, bus connections, filler plates, and necessary appurtenances 
required for future installation of devices. 

E. Panelboard Short-Circuit Current Rating: Fully rated to interrupt symmetrical short-circuit 
current available at terminals. 
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2.2 PERFORMANCE REQUIREMENTS 

A. Surge Suppression: Factory installed as an integral part of indicated panelboards, complying 
with UL 1449 SPD Type 2. 

2.3 LIGHTING AND APPLIANCE BRANCH-CIRCUIT PANELBOARDS 

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

B. Panelboards: NEMA PB 1, lighting and appliance branch-circuit type. 

C. Mains: lugs only. 

D. Branch Overcurrent Protective Devices: Bolt-on circuit breakers, replaceable without disturbing 
adjacent units. 

E. Doors: Concealed hinges; secured with flush latch with tumbler lock; keyed alike. 

2.4 DISCONNECTING AND OVERCURRENT PROTECTIVE DEVICES 

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

1. Eaton Electrical Inc.; Cutler-Hammer Business Unit. 
2. General Electric Company; GE Consumer & Industrial - Electrical Distribution. 
3. Siemens Energy & Automation, Inc. 
4. Square D; a brand of Schneider Electric. 

B. Molded-Case Circuit Breaker (MCCB): Comply with UL 489, with interrupting capacity to 
meet available fault currents. 

1. Thermal-Magnetic Circuit Breakers: Inverse time-current element for low-level 
overloads, and instantaneous magnetic trip element for short circuits. Adjustable 
magnetic trip setting for circuit-breaker frame sizes 250 A and larger. 

2. GFCI Circuit Breakers: Single- and two-pole configurations with Class A ground-fault 
protection (6-mA trip). 

3. Ground-Fault Equipment Protection (GFEP) Circuit Breakers: Class B ground-fault 
protection (30-mA trip). 

4. Molded-Case Circuit-Breaker (MCCB) Features and Accessories: 

a. Standard frame sizes, trip ratings, and number of poles. 
b. Lugs: Mechanical style, suitable for number, size, trip ratings, and conductor 

materials. 
c. Ground-Fault Protection: Integrally mounted relay and trip unit with adjustable 

pickup and time-delay settings, push-to-test feature, and ground-fault indicator. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Receive, inspect, handle, and store panelboards according to NEMA PB 1.1. 

B. Examine panelboards before installation. Reject panelboards that are damaged or rusted or have 
been subjected to water saturation. 

C. Examine elements and surfaces to receive panelboards for compliance with installation 
tolerances and other conditions affecting performance of the Work. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Install panelboards and accessories according to NEMA PB 1.1. 

B. Mount panelboard cabinet plumb and rigid without distortion of box.  

C. Install overcurrent protective devices and controllers not already factory installed. 

D. Install filler plates in unused spaces. 

E. Arrange conductors in gutters into groups and bundle and wrap with wire ties. 

F. Comply with NECA 1. 

3.3 IDENTIFICATION 

A. Identify field-installed conductors, interconnecting wiring, and components; provide warning 
signs complying with Section 16075 "Electrical Identification." 

B. Create a directory to indicate installed circuit loads. Use a computer or typewriter to create 
directory; handwritten directories are not acceptable. 

3.4 FIELD QUALITY CONTROL 

A. Perform tests and inspections. 

B. Acceptance Testing Preparation: 

1. Test insulation resistance for each panelboard bus, component, connecting supply, feeder, 
and control circuit. 

2. Test continuity of each circuit. 

C. Tests and Inspections: 
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1. Perform each visual and mechanical inspection and electrical test stated in NETA 
Acceptance Testing Specification. Certify compliance with test parameters. 

2. Correct malfunctioning units on-site, where possible, and retest to demonstrate 
compliance; otherwise, replace with new units and retest. 

D. Panelboards will be considered defective if they do not pass tests and inspections. 

E. Prepare test and inspection reports, including a certified report that identifies panelboards 
included and that describes scanning results. Include notation of deficiencies detected, remedial 
action taken, and observations after remedial action. 

END OF SECTION  
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PART 1 -  GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes the equipment required for the monitoring water treatment filters and sensors. 

1.3 DEFINITIONS 

A. CE: Conformite Europeene (European Compliance). 

B. CPT: Control power transformer. 

C. CPU:  Central processing unit. 

D. DNI:  Device Net Interface 

E. ENI:  Ethernet Interface 

F. EMI: Electromagnetic interference. 

G. I/O:  Input/Output 

H. LAN: Local area network. 

I. LED: Light-emitting diode. 

J. NSF:  National Sanitation Foundation. 

K. NC: Normally closed. 

L. NO: Normally open. 

M. RFI: Radio-frequency interference. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type and rating of equipment indicated. 

1. Include dimensions. 
2. Include rated capacities, operating characteristics, electrical characteristics, and furnished 

specialties and accessories. 

B. Shop Drawings: For each article of equipment indicated. 
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1. Include mounting and attachment details. 
2. Include details of equipment assemblies. Indicate dimensions, weights, loads, required 

clearances, method of field assembly, components, and location and size of each field 
connection. 

3. Include diagrams for power, signal, and control wiring. 

1.5 INFORMATIONAL SUBMITTALS 

A. Source quality-control reports. 

B. Sample Warranty: For special warranty. 

1.6 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data: For equipment to include in emergency, operation, and 
maintenance manuals. 

1. Include the following: 

a. Manufacturer's written instructions for setting field-adjustable components. 
b. Manufacturer's written instructions for testing, adjusting, and reprogramming 

microprocessor control modules. 
c. Shop drawings with “as-installed” characteristics incorporated. 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. If stored in space that is not permanently enclosed and air conditioned, remove loose packing 
and flammable materials from inside controllers. 

1.9 WARRANTY 

A. Special Warranty: Manufacturer agrees to repair or replace equipment that fail in materials or 
workmanship within specified warranty period. 

1. Warranty Period: Five years from date of Substantial Completion. 

PART 2 -  PRODUCTS 

2.1 DATA LOGGER 

A. Manufacturer: Provide Dataq GL820. 

B. Hardware:  Unit with all components housed on a single chassis, including power supply, CPU, 
LCD display, 20 analog input channels, and communications.  It shall operate in a free air flow 
environment with no mechanized cooling.  Indicators on the front shall provide the status of 
power, operation, faults, and communications. 

1. Power supply:  120 volt, 60 hertz, ac input.  24 volt, dc output with a capacity to supply 
all subsystems and I/O. 
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2. Input/Output modules:  A capacity for a minimum of 20 analog inputs with isolation 
between internal logic and external circuits of 250 VRMS, minimum continuous. Include 
trigger or external sampling input channels.   Wiring to remote components shall utilize 
heavy-duty terminal strips with pressure type screw terminals.   

a. Standard Inputs:  4-20ma and 24 V dc. 

1. Communications:  USB and Ethernet 100/10 Base TX. 
2. Memory:  2 GB, minimum 
3. Programming:  Selectable sampling intervals.  Scaling.  Statistical and arithmetic 

calculations. Sampling triggers on and off based on date and time. 
4. Interfaces:  WEB and FTP server functions via Ethernet.  Direct data capture from 

internal memory with USB flash drive. 
5. Software:  Applications included data export to “Excel” files for analysis and report 

creation. 
 

2.4 WATER FLOW – MAGNETIC SENSOR 

A. Manufacturers - Basis-of-Design Product: Subject to compliance with requirements, provide 
Foxboro, IMT25 with 9200A Series Flow Tube, Rosemount 8750WA, or comparable product: 

B. Standards:  NSF/ANSI 61. 

C. Transmitter:  Surface mounted, cast aluminum housing; rated IP66 and watertight per NEMA 
Type 4X; with 4-20 ma DC output.   

D. Flow tube:  The enclosure shall be rated IP67, providing NEMA Type 4X environmental 
protection.  The flow tube material shall consist of Type 304 stainless steel with EPDM liner, 
Hastelloy electrodes, and ANSI Class 150 flanges.   

E. Performance Characteristics: 

1. Range:  Flow per Drawings 
2. Accuracy:  + 0.5 percent of flow 
3. Low Flow Cutoff:  0.033 feet/second. 
4. Maximum Velocity:  33 feet/second. 

F. Environmental: 

1. Operating Temperature:  -10 to 70 degrees C (14 to 158 degrees F). 
2. Ambient Temperature:  -40 to 100 degrees C (-40 to 212 degrees F). 

PART 3 -  EXECUTION 

3.1 GENERAL INSTALLATION 

A. Examine equipment before installation. Reject equipment that is wet, moisture damaged, or 
mold damaged. 
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B. A single supplier shall assume responsibility for system integration. Include installation in the 
cabinet. 

3.2 DATA LOGGER 

A. Provide all programming necessary for data collection and data transfer to portable USB drive.   

3.3 CONTROL WIRING INSTALLATION 

A. Install wiring between Data Logger and remote devices. Comply with requirements in 
Section 16123 "Control-Voltage Electrical Power Cables." 

B. Bundle, train, and support wiring in enclosures. 

3.5 IDENTIFICATION 

A. Identify data logger, remote devices, components, and control wiring. Comply with 
requirements for identification specified in Section 16075 "Electrical Identification." 

1. Identify field-installed conductors, interconnecting wiring, and components; provide 
warning signs. 

3.6 FIELD QUALITY CONTROL 

A. Tests and Inspections: 

1. Inspect data logger and remote sensor wiring, components, connections, and equipment 
installation. Test and adjust controls, components, and equipment. 

2. Correct malfunctioning units on-site, where possible, and retest to demonstrate 
compliance; otherwise, replace with new units and retest.   

B. Equipment will be considered defective if they do not pass tests and inspections. 

C. Prepare test and inspection reports. Include notation of deficiencies detected, remedial action 
taken, and observations made after remedial action. 

3.7 STARTUP SERVICE 

A. Perform startup service. 

1. Complete installation and startup checks according to manufacturer's written instructions. 

3.8 ADJUSTING 

A. Program data logger for required data collection, and display features. Clear events memory 
after final acceptance testing and prior to Substantial Completion. 

3.9 PROTECTION 

A. Replace equipment whose interiors have been exposed to water or other liquids prior to 
Substantial Completion. 
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3.10 DEMONSTRATION 

A. Train Owner's maintenance personnel to adjust, operate, reprogram, and maintain equipment. 

END OF SECTION 
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Interior lighting fixtures, lamps, and ballasts. 

B. Related Sections: 

1. Section 16145 "Lighting Control Devices" for automatic control of lighting, including 
occupancy sensors. 

1.3 DEFINITIONS 

A. CCT: Correlated color temperature. 

B. CRI: Color-rendering index. 

C. LER: Luminaire efficacy rating. 

D. Lumen: Measured output of lamp and luminaire, or both. 

E. Luminaire: Complete lighting fixture, including ballast housing if provided. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of lighting fixture, arranged in order of fixture designation. Include 
data on features, accessories, finishes, and the following: 

1. Physical description of lighting fixture including dimensions. 
2. Life, output (lumens, CCT, and CRI), and energy-efficiency data for lamps. 

1.5 QUALITY ASSURANCE 

A. Luminaire Photometric Data Testing Laboratory Qualifications: Provided by manufacturers' 
laboratories that are accredited under the National Volunteer Laboratory Accreditation Program 
for Energy Efficient Lighting Products. 
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B. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by 
a qualified testing agency, and marked for intended location and application. 

C. Comply with NFPA 70. 

1.6 COORDINATION 

A. Coordinate layout and installation of lighting fixtures and suspension system with other 
construction that penetrates ceilings or is supported by them. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Products: Subject to compliance with requirements, provide product indicated on Drawings. 

2.2 GENERAL REQUIREMENTS FOR LIGHTING FIXTURES AND COMPONENTS 

A. LED Fixtures: Comply with UL 1598. Where LER is specified, test according to NEMA LE 5 
and NEMA LE 5A as applicable. 

B. Metal Parts: Free of burrs and sharp corners and edges. 

C. Sheet Metal Components: Steel unless otherwise indicated. Form and support to prevent 
warping and sagging. 

D. Doors, Frames, and Other Internal Access: Smooth operating, free of light leakage under 
operating conditions, and designed to permit relamping without use of tools. Designed to 
prevent doors, frames, lenses, diffusers, and other components from falling accidentally during 
relamping and when secured in operating position. 

E. Diffusers and Globes: 

1. Acrylic Lighting Diffusers: 100 percent virgin acrylic plastic. High resistance to 
yellowing and other changes due to aging, exposure to heat, and UV radiation. 

a. Lens Thickness: At least [0.125 inch (3.175 mm)] <Insert dimension> minimum 
unless otherwise indicated. 

b. UV stabilized. 

2. Glass: Annealed crystal glass unless otherwise indicated. 

F. Factory-Applied Labels: Comply with UL 1598.  

2.3 DRIVERS FOR LED SOURCED LUMINAIRES 

A. General Requirements for Electronic Drivers: 
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1. Exterior Environmental Protection:  IP66 outdoor rated. 
2. Designed for type and quantity of lamps served. 
3. Drivers shall be designed for full light output unless dimmer control is indicated. 
4. Drivers shall operate at 60 Hz. 
5. Sound Rating:  Class A. 
6. Output Voltage Regulation:  1 percent Line and 5 percent Load. 
7. Total Harmonic Distortion Rating:  Less than 20 percent. 
8. Current Crest Factor:  1.5, maximum. 
9. Transient Voltage Protection:  IEEE C62.41.1 and IEEE C62.41.2, Category A or better. 
10. Lower operating frequencies are available but may interfere with default ballasts when 

used in proximity of infrared sensors. 
11. Efficiency:  90 percent, or higher. 

2.4 LIGHTING FIXTURE SUPPORT COMPONENTS 

A. Comply with Section 16073 "Hangers and Supports for Electrical Systems" for channel- and 
angle-iron supports and nonmetallic channel and angle supports. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Lighting fixtures: 

1. Set level, plumb, and square with ceilings and walls unless otherwise indicated. 

B. Temporary Lighting: If it is necessary, and approved by Engineer, to use permanent luminaires 
for temporary lighting, install and energize the minimum number of luminaires necessary. 
When construction is sufficiently complete, remove the temporary luminaires, disassemble, 
clean thoroughly, install new lamps, and reinstall. 

C. Connect wiring according to Section 16120 "Conductors and Cables." 

END OF SECTION  
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