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INVITATION FOR BIDS
HAINES BOROUGH
October 25, 2013
HAINES GYM, POOL AND CHILKAT CENTER DOORS AND HAINES GYM
MAT HOIST
Bid date December 2, 2013 at 2:00 pm

The Haines Borough will receive sealed bids to replace doors in three facilities; the
School Gym, the Pool and the Chilkat Center and install a mat hoist in the new Gym.
Complete bidding documents are available in electronic format (PDF). Contact Jensen
Yorba Lott by phone (907-586-1070) or email to request bid documents or ask questions.
Bid questions must be submitted in writing via email. Include all email addresses listed
below when contacting JYL.

Joann@jensenyorbalott.com

a_deguzman@jensenyorbalott.com

In the request for bid documents provide: Company name, contact name, email address,
mailing address and phone number. Jensen Yorba Lott will email the documents in PDF
format without charge. Bidders must provide the required information in order to be
included on the plan holder list and notified of addendum. Addenda to the project will be
emailed to only those bidders on the plan holders list. The bidder is responsible for
determining they have received the complete set of project documents including
addendum.

Hard copies of bid documents are not available from the Architect or the Owner. Printing
is the responsibility of the Contractor. Documents can be reproduced at a reprographic
firm.
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HAINES GYM, POOL & CHILKAT CENTER DOORS & MAT HOIST

1-1



EAIA Document A701" - 1997

Instructions to Bidders

for the following PROJECT:
(Name and location or address)
Haines Gym, Pool & Chilkat Center Doors & Haines Gym Mat hoist

Haines. AK ADDITIONS AND DELETIONS:
: ? The author of this document has
THE OWNER: added information needed for its

completion. The author may also
have revised the text of the original
AlA standard form. An Additions and

(Name, legal status and address)
Haines Borough

PO Box 1209 Deletions Report that notes added
Haines, AK information as well as revisions to the
99827 standard form text is available from
the author and should be reviewed. A
THE ARCHITECT: vertical line in the left margin of this
(Name, legal status and address) document indicates where the author
Jensen Yorba Lott, Inc., General Corporation has added necessary information
522 West 10th Street and where the author has added to or
Juneau, Alaska 99801 deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.
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ARTICLE 1  DEFINITIONS

§ 1.1 Bidding Documents include the Bidding Requirements and the proposed Contract Documents. The Bidding
Requirements consist of the Advertisement or Invitation to Bid, Instructions to Bidders, Supplementary Instructions to
Bidders, the bid form, and other sample bidding and contract forms. The proposed Contract Documents consist of the
form of Agreement between the Owner and Contractor, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications and all Addenda issued prior to execution of the Contract.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, AIA Document A201, or in
other Contract Documents are applicable to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect prior to the execution of the Contract which
modify or interpret the Bidding Documents by additions, deletions, clarifications or corrections.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the
Bidding Documents as the base, to which Work may be added or from which Work may be deleted for sums stated in
Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from the amount of the
Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment or
services or a portion of the Work as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding
Documents.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment or labor for a portion of
the Work.

ARTICLE 2 BIDDER’S REPRESENTATIONS

§ 2.1 The Bidder by making a Bid represents that:

§ 2.1.1 The Bidder has read and understands the Bidding Documents or Contract Documents, to the extent that such
documentation relates to the Work for which the Bid is submitted, and for other portions of the Project, if any, being
bid concurrently or presently under construction.

§ 2.1.2 The Bid is made in compliance with the Bidding Documents.

§ 2.1.3 The Bidder has visited the site, become familiar with local conditions under which the Work is to be performed
and has correlated the Bidder’s personal observations with the requirements of the proposed Contract Documents.

§ 2.1.4 The Bid is based upon the materials, equipment and systems required by the Bidding Documents without
exception.

ARTICLE 3 BIDDING DOCUMENTS

§ 3.1 COPIES

§ 3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the
Advertisement or Invitation to Bid in the number and for the deposit sum, if any, stated therein. The deposit will be
refunded to Bidders who submit a bona fide Bid and return the Bidding Documents in good condition within ten days
after receipt of Bids. The cost of replacement of missing or damaged documents will be deducted from the deposit. A
Bidder receiving a Contract award may retain the Bidding Documents and the Bidder’s deposit will be refunded.

§ 3.1.2 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the Advertisement
or Invitation to Bid, or in supplementary instructions to bidders.
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§ 3.1.3 Bidders shall use complete sets of Bidding Documents in preparing Bids; neither the Owner nor Architect
assumes responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding
Documents.

§ 3.1.4 The Owner and Architect may make copies of the Bidding Documents available on the above terms for the
purpose of obtaining Bids on the Work. No license or grant of use is conferred by issuance of copies of the Bidding
Documents.

§ 3.2INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

§ 3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and with other work
being bid concurrently or presently under construction to the extent that it relates to the Work for which the Bid is
submitted, shall examine the site and local conditions, and shall at once report to the Architect errors, inconsistencies
or ambiguities discovered.

§ 3.2.2 Bidders and Sub-bidders requiring clarification or interpretation of the Bidding Documents shall make a
written request which shall reach the Architect at least seven days prior to the date for receipt of Bids.

§ 3.2.3 Interpretations, corrections and changes of the Bidding Documents will be made by Addendum.
Interpretations, corrections and changes of the Bidding Documents made in any other manner will not be binding, and
Bidders shall not rely upon them.

§ 3.3 SUBSTITUTIONS .
§ 3.3.1 The materials, products and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance and quality to be met by any proposed substitution.

§ 3.3.2 No substitution will be considered prior to receipt of Bids unless written request for approval has been received
by the Architect at least ten days prior to the date for receipt of Bids. Such requests shall include the name of the
material or equipment for which it is to be substituted and a complete description of the proposed substitution
including drawings, performance and test data, and other information necessary for an evaluation. A statement setting
forth changes in other materials, equipment or other portions of the Work, including changes in the work of other
contracts that incorporation of the proposed substitution would require, shall be included. The burden of proof of the
merit of the proposed substitution is upon the proposer. The Architect’s decision of approval or disapproval of a
proposed substitution shall be final.

§ 3.3.3 If the Architect approves a proposed substitution prior to receipt of Bids, such approval will be set forth in an
Addendum. Bidders shall not rely upon approvals made in any other manner.

§ 3.3.4 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.4 ADDENDA
§ 3.4.1 Addenda will be transmitted to all who are known by the issuing office to have received a complete set of
Bidding Documents.

§ 3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are on file for that
purpose.

§ 3.4.3 Addenda will be issued no later than four days prior to the date for receipt of Bids except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Each Bidder shall ascertain prior to submitting a Bid that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

ARTICLE 4 BIDDING PROCEDURES
§ 4.1 PREPARATION OF BIDS
§ 4.1.1 Bids shall be submitted on the forms included with the Bidding Documents.
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§ 4.1.2 All blanks on the bid form shall be legibly executed in a non-erasable medium.

§ 4.1.3 Sums shall be expressed in both words and figures. In case of discrepancy, the amount written in words shall
govern.

§ 4.1.4 Interlineations, alterations and erasures must be initialed by the signer of the Bid.
§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter "No Change."

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without
forfeiture of the bid security, state the Bidder’s refusal to accept award of less than the combination of Bids stipulated
by the Bidder. The Bidder shall make no additional stipulations on the bid form nor qualify the Bid in any other
manner.

§ 4.1.7 Each copy of the Bid shall state the legal name of the Bidder and the nature of legal form of the Bidder. The
Bidder shall provide evidence of legal authority to perform within the jurisdiction of the Work. Each copy shall be
signed by the person or persons legally authorized to bind the Bidder to a contract. A Bid by a corporation shall further
give the state of incorporation and have the corporate seal affixed. A Bid submitted by an agent shall have a current
power of attorney attached certifying the agent’s authority to bind the Bidder.

§ 4.2 BID SECURITY

§ 4.2.1 Each Bid shall be accompanied by a bid security in the form and amount required if so stipulated in the
Instructions to Bidders. The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid and
will, if required, furnish bonds covering the faithful performance of the Contract and payment of all obligations arising
thereunder. Should the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the amount of
the bid security shall be forfeited to the Owner as liquidated damages, not as a penalty. The amount of the bid security
shall not be forfeited to the Owner in the event the Owner fails to comply with Section 6.2.

§ 4.2.21f a surety bond is required, it shall be written on AIA Document A310, Bid Bond, unless otherwise provided in
the Bidding Documents, and the attorney-in-fact who executes the bond on behalf of the surety shall affix to the bond
a certified and current copy of the power of attorney.

§ 4.2.3 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until
either (a) the Contract has been executed and bonds, if required, have been furnished, or (b) the specified time has
elapsed so that Bids may be withdrawn or (c) all Bids have been rejected.

§ 4.3 SUBMISSION OF BIDS

§ 4.3.1 All copies of the Bid, the bid security, if any, and any other documents required to be submitted with the Bid
shall be enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the Bids and
shall be identified with the Project name, the Bidder’s name and address and, if applicable, the designated portion of
the Work for which the Bid is submitted. If the Bid is sent by mail, the sealed envelope shall be enclosed in a separate
mailing envelope with the notation "SEALED BID ENCLOSED" on the face thereof.

§ 4.3.2 Bids shall be deposited at the designated location prior to the time and date for receipt of Bids. Bids received
after the time and date for receipt of Bids will be returned unopened.

§ 4.3.3 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
§ 4.3.4 Oral, telephonic, telegraphic, facsimile or other electronically transmitted bids will not be considered.

§ 4.4 MODIFICATION OR WITHDRAWAL OF BID

§ 4.4.1 A Bid may not be modified, withdrawn or canceled by the Bidder during the stipulated time period following
the time and date designated for the receipt of Bids, and each Bidder so agrees in submitting a Bid.

§ 4.4.2 Prior to the time and date designated for receipt of Bids, a Bid submitted may be modified or withdrawn by
notice to the party receiving Bids at the place designated for receipt of Bids. Such notice shall be in writing over the
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signature of the Bidder. Written confirmation over the signature of the Bidder shall be received, and date- and
time-stamped by the receiving party on or before the date and time set for receipt of Bids. A change shall be so worded
as not to reveal the amount of the original Bid.

§ 4.4.3 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids provided that
they are then fully in conformance with these Instructions to Bidders.

§ 4.4.4 Bid security, if required, shall be in an amount sufficient for the Bid as resubmitted.

ARTICLE 5 CONSIDERATION OF BIDS

§ 5.1 OPENING OF BIDS

At the discretion of the Owner, if stipulated in the Advertisement or Invitation to Bid, the properly identified Bids
received on time will be publicly opened and will be read aloud. An abstract of the Bids may be made available to
Bidders.

§ 5.2 REJECTION OF BIDS
The Owner shall have the right to reject any or all Bids. A Bid not accompanied by a required bid security or by other
data required by the Bidding Documents, or a Bid which is in any way incomplete or irregular is subject to rejection.

§ 5.3 ACCEPTANCE OF BID (AWARD)

§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest qualified Bidder provided the Bid has been
submitted in accordance with the requirements of the Bidding Documents and does not exceed the funds available.
The Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid which,
in the Owner’s judgment, is in the Owner’s own best interests.

§ 5.3.2 The Owner shall have the right to accept Alternates in any order or combination, unless otherwise specifically
provided in the Bidding Documents, and to determine the low Bidder on the basis of the sum of the Base Bid and
Alternates accepted.

ARTICLE 6 POST-BID INFORMATION

§ 6.1 CONTRACTOR’S QUALIFICATION STATEMENT

Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request, a properly
executed AIA Document A305, Contractor’s Qualification Statement, unless such a Statement has been previously
required and submitted as a prerequisite to the issuance of Bidding Documents.

§ 6.2 OWNER’S FINANCIAL CAPABILITY

The Owner shall, at the request of the Bidder to whom award of a Contract is under consideration and no later than
seven days prior to the expiration of the time for withdrawal of Bids, furnish to the Bidder reasonable evidence that
financial arrangements have been made to fulfill the Owner’s obligations under the Contract. Unless such reasonable
evidence is furnished, the Bidder will not be required to execute the Agreement between the Owner and Contractor.

§ 6.3 SUBMITTALS
§ 6.3.1 The Bidder shall, as soon as practicable or as stipulated in the Bidding Documents, after notification of
selection for the award of a Contract, furnish to the Owner through the Architect in writing:
1 adesignation of the Work to be performed with the Bidder’s own forces;
.2 names of the manufacturers, products, and the suppliers of principal items or systems of materials and
equipment proposed for the Work; and
.3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a
special design) proposed for the principal portions of the Work.

§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the reliability and
responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding
Documents.

§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder in writing if either the Owner or
Architect, after due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner
or Architect has reasonable objection to a proposed person or entity, the Bidder may, at the Bidder’s option, (1)
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withdraw the Bid or (2) submit an acceptable substitute person or entity with an adjustment in the Base Bid or
Alternate Bid to cover the difference in cost occasioned by such substitution. The Owner may accept the adjusted bid
price or disqualify the Bidder. In the event of either withdrawal or disqualification, bid security will not be forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with the written
consent of the Owner and Architect.

ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 BOND REQUIREMENTS

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of the
Contract and payment of all obligations arising thereunder. Bonds may be secured through the Bidder’s usual sources.

§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid. If
the furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such
bonds shall be added to the Bid in determining the Contract Sum.

§ 7.1.3 If the Owner requires that bonds be secured from other than the Bidder’s usual sources, changes in cost will be
adjusted as provided in the Contract Documents.

§ 7.2TIME OF DELIVERY AND FORM OF BONDS

§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than three days following the date of
execution of the Contract. If the Work is to be commenced prior thereto in response to a letter of intent, the Bidder
shall, prior to commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be
furnished and delivered in accordance with this Section 7.2.1.

§ 7.2.2 Unless otherwise provided, the bonds shall be written on AIA Document A312, Performance Bond and
Payment Bond. Both bonds shall be written in the amount of the Contract Sum.

§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix
thereto a certified and current copy of the power of attorney.

ARTICLE 8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR _
Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on AIA Document
A101, Standard Form of Agreement Between Owner and Contractor Where the Basis of Payment Is a Stipulated Sum.
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BID FORM

Place:

Date:

Haines, Alaska
2:00p.m., November 26, 2013

Project: Haines Gym Pool and Chilkat Center Doors & Haines Gym Mat Hoist
Project #: 13008

Bid of

(hereinafter called the BIDDER), a corporation,

organized and existing under the laws of the State of Alaska, a partnership or an individual doing business

as

, to the Haines Borough (hereinafter called the

OWNER).

Bidders:

A.

The BIDDER, in compliance with your Invitation for Bids for the construction of the Project
indicated above, having examined the plans and specifications with the related documents and the
site of the proposed work, and being familiar with all of the conditions surrounding the
construction of the proposed project, including the availability of materials and labor, hereby
propose to furnish all labor, materials and supplies and to construct the Project in accordance with
the Contract Documents, within the time set forth therein, and for the price stated below.

The BIDDER hereby agrees to commence work under the Contract on a date to be specified in
the written Notice of Award of the Owner and to fully complete the Project within the time
stipulated in the Contract Documents. The BIDDER further agrees to pay all applicable
liquidated damages in the sums as set forth in the Contract Documents.

The BIDDER acknowledges receipt of the following addenda:

ADDENDUM DATE

ADDENDUM DATE

ADDENDUM DATE

BASE BID AMOUNT item 1 Haines Gym Doors and Matt hoist (All work)

Dollars $

(In words) (In figures)
BASE BID AMOUNT item 2 Haines Pool Doors (All work)

Dollars $

(In words) (In figures)
BASE BID AMOUNT item 3 Chilkat Center Doors (All work)

Dollars $

(In words) (In figures)

HAINES BOROUGH
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G. The BIDDER understands that the Owner reserves the right to reject any or all bids and to waive
any informalities or minor irregularities in the bidding process.

H. Required submittals: The bidder is required to provide the following with the bid submittal: Fully
executed Bid Form & Bid Bond; Copies of AK Business License, Haines Business License &
Contractor License. Contractors and subcontractors must possess valid license and registration at
time of bid opening.

I. Prior to Contract Award and within the time specified in the Intent to Award letter, the Bidder
agrees to provide the following: required proof of insurance, performance and payment bonds,
and execute the formal Agreement between Owner and Contractor.

J.  The BIDDER certifies that it possesses the following valid license and registration and submits
the corresponding numbers as evidence.
Alaska Business License No.:
Contractor Registration (AS 08.18) No.:

K. Any protest to the award of this bid must be filed in accordance with Instructions to Bidders.

L. To be considered a responsive bid, this Bid Proposal must be fully executed and accompanied by
a bid security as described in the Instruction to Bidders in the amount of 5% of the bid. Utilize
the Bid Bond form included in the Project Manual.

Respectfully Submitted,

BY:

Typed Name and Title:

(Seal if bid by Corporation)

Date:

Business Address:

Telephone:
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o IA Document A310" - 2010

Bid Bond

CONTRACTOR: SURETY:
(Name, legal status and address) (Name, legal status and principal place
of business)
ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
OWNER: completion. The author may also

have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added

(Name, legal status and address)
Haines Borough

PO'BOX 1209 information as well as revisions to the
Haines, AK standard form text is available from
99827 the author and should be reviewed. A

vertical line in the left margin of this
BOND AMOUNT: $ document indicates where the author

has added necessary information
PROJECT: and where the author has added to or
(Name, location or address, and Project number, if any) deleted from the original AIA text.
Ha§nes Gym, Pool & Chilkat Center Doors & Haines Gym Mat hoist This document has important legal
Haines, AK

consequences. Consultation with an
attorney is encouraged with respect

. to its completion or modification.
The Contractor and Surety are bound to the Owner in the amount set forth above, for the P

payment of which the Contractor and Surety bind themselves, their heirs, executors, Any singular reference to Contractor,
administrators, successors and assigns, jointly and severally, as provided herein. The Surety, Owner or other party shall be
conditions of this Bond are such that if the Owner accepts the bid of the Contractor within ~ ¢onsidered plural where applicable.
the time specified in the bid documents, or within such time period as may be agreed to by

the Owner and Contractor, and the Contractor either (1) enters into a contract with the

Owner in accordance with the terms of such bid, and gives such bond or bonds as may be

specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction

of the Project and otherwise acceptable to the Owner, for the faithful performance of such

Contract and for the prompt payment of labor and material furnished in the prosecution

thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond,

between the amount specified in said bid and such larger amount for which the Owner may

in good faith contract with another party to perform the work covered by said bid, then this

obligation shall be null and void, otherwise to remain in full force and effect. The Surety

hereby waives any notice of an agreement between the Owner and Contractor to extend the

time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply

to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance

of bids specified in the bid documents, and the Owner and Contractor shall obtain the

Surety’s consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term
Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be
deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in
the location of the Project, any provision in this Bond conflicting with said statutory or
legal requirement shall be deemed deleted herefrom and provisions conforming to such
statutory or other legal requirement shall be deemed incorporated herein. When so
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furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this day of ,

(Contractor as Principal) (Seal)
(Witness) (Title)

(Surety) (Seal)
(Witness) (Title)
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@AIA Document A105" - 2007

Standard Form of Agreement Between Owner and Contractor for a Residential or Small
Commercial Project

AGREEMENT made as of the day of in the year

(In words, indicate day, month and year.) ADDITIONS AND DELETIONS:
The author of this document has
BETWEEN the Owner: added information needed for its
(Name, legal status, address and other information) completion. The author may also
have revised the text of the original
Haines Borough AlA standard form. An Additions and
PO Box 1209 Deletions Report that notes added
Haines, AK information as well as revisions to the
99827 standard form text is available from
Telephone Number: 907-766-2231 the author and should be reviewed. A
Fax Number: 907-766-2716 vertical line in the left margin of this
document indicates where the author
and the Contractor: has added necessary information
(Name, legal status, address and other information) and where the author has added to or

deleted from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

State or local law may impose
requirements on contracts for home
improvements. If this document will
be used for Work on the Owner’s
residence, the Owner should consult

for the following Project:
(Name, location and detailed description)

Haines Gym, Pool & Chilkat Center Doors & Haines Gym Mat hoist

| Haines, AK _ ) o local authorities or an attorney to
Replace doors and install mat hoist as indicated. verify requirements applicable to this
Agreement.
The Architect:

(Name, legal status, address and other information)

Jensen Yorba Lott, Inc., General Corporation
522 West 10th Street

Juneau, Alaska 99801

Telephone Number: 907-586-1070

Fax Number: 907-586-3959

The Owner and Contractor agree as follows.
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ARTICLE 1 THE CONTRACT DOCUMENTS

§ 1.1 The Contractor shall complete the Work described in the Contract Documents for the Project. The Contract
Documents consist of

A this Agreement signed by the Owner and Contractor;

.2 the drawings and specifications prepared by the Architect, dated 10-25-13 reissue , and enumerated as

follows:
Drawings:
Number Title Date
A001 Cover Sheet 6-7-2013
A201 Gym Key, Demolition &
Renovation Floor Plans
A202 Pool Key, Demolition &
Renovation Floor Plans
A203 Chilkat Center Key,
Demolition & Renovation
Floor Plans
A204 Door Types Details Hardware
& Door Schedule
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A205 Gym Floor Plan

Specifications:
Section Title Pages
000001 Invitation to Bid 1
AIA A701 Instruction To Bidders 6
000002 Bid Form 2
AIA A310 Bid Bond 2
AIA A105 Standard form of Agreement 14
AIA A312 Performance & Payment Bond 8
AIA A201 General Conditions 38
SC Special Conditions 2
011000 Summary 6
012600 ; Contract Modification 2
Procedures 3
012900 Payment Procedures 3
013100 Project Management and 5
Coordination
013200 Construction Progress 3
Documentation
013300 Submittal Procedures 6
016000 Product Requirements 4
017300 Execution 4
017700 Closeout Procedures 3
081213 Hollow Metal Frames 3
081416 Flush Wood Doors 3
087100 Door Hardware 3
116623 Gymnasium Equipment 3
.3 addenda prepared by the Architect as follows:
Number Date Pages

4 written orders for changes in the Work issued after execution of this Agreement; and

.5  other documents, if any, identified as follows:

ARTICLE 2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

The number of calendar days available to the Contractor to substantially complete the Work is the Contract Time. The
date of commencement of the Work shall be the date of this Agreement unless otherwise indicated below. The
Contractor shall substantially complete the Work, no later than () calendar days from the date of commencement,
subject to adjustment as provided in Article 10 and Article 11.

(Insert the date of commencement, if it differs from the date of this Agreement.)

ARTICLE 3 CONTRACT SUM
§ 3.1 Subject to additions and deductions in accordance with Article 10, the Contract Sum is:

¢ )

§ 3.2 For purposes of payment, the Contract Sum includes the following values related to portions of the Work:
(Itemize the Contract Sum among the major portions of the Work.)
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Portion of Work Value

§ 3.3 Unit prices, if any, are as follows:
(Identify and state the unit price, state the quantity limitations, if any, to which the unit price will be applicable.)

item Units and Limitations Price per Unit ($0.00)

§ 3.4 Allowances included in the Contract Sum, if any, are as follows:
(Identify allowance and state exclusions, if any, from the allowance price.)

Item Price

§ 3.5 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents
and hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

§ 3.6 The Contract Sum shall include all items and services necessary for the proper execution and completion of the
Work.

ARTICLE 4 PAYMENT

§ 4.1 Based on Contractor’s Applications for Payment certified by the Architect, the Owner shall pay the Contractor,
in accordance with Article 12, as follows:

(Insert below timing for payments and provisions for withholding retainage, if any.)

§ 4.2 Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the
rate below, or in the absence thereof, at the legal rate prevailing at the place of the Project.

%
ARTICLE 5 INSURANCE

§ 5.1 The Contractor shall provide Contractor’s general liability and other insurance as follows:
(Insert specific insurance requirements and limits.)

Type of insurance Limit of liability ($0.00)
Workers compensation ,
General Liability Insurance $500,000 Combined Single
Comprehensive Automobile Liability $100,000 per person $300,000 per occurrence bodily injury
Insurance $50,000 property damage

§ 5.2 The Owner shall provide property insurance to cover the value of the Owner’s property, including any Work
provided under this Agreement. The Contractor is entitled to receive an increase in the Contract Sum equal to the
insurance proceeds related to a loss for damage to the Work covered by the Owner’s property insurance.

§ 5.3 The Contractor shall obtain an endorsement to its general liability insurance policy to cover the Contractor’s
obligations under Section 8.12.

§ 5.4 Each party shall provide certificates of insurance showing their respective coverages prior to commencement of
the Work.

AIA Document A105™ - 2007 gormerly A105™ — 1993 and A205™ — 1993). Copyright © 1993 and 2007 by The American Institute of Architects. All rights
reserved. WARNING: This AIA” Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of
this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under
the law. This document was produced by AlA software at 15:16:27 on 11/04/2013 under Order No.6956926958_1 which expires on 04/15/2014, and is not for
resale.

User Notes: (1966435119)

4



§ 5.5 Unless specifically precluded by the Owner’s property insurance policy, the Owner and Contractor waive all
rights against (1) each other and any of their subcontractors, suppliers, agents and employees, each of the other; and
(2) the Architect, Architect’s consultants and any of their agents and employees, for damages caused by fire or other
causes of loss to the extent covered by property insurance or other insurance applicable to the Work.

ARTICLE 6 GENERAL PROVISIONS

§ 6.1 THE CONTRACT

The Contract represents the entire and integrated agreement between the parties and supersedes prior negotiations,
representations or agreements, either written or oral. The Contract may be amended or modified only by a written
modification in accordance with Article 10.

§ 6.2 THE WORK

The term "Work" means the construction and services required by the Contract Documents, and includes all other
labor, materials, equipment and services provided, or to be provided, by the Contractor to fulfill the Contractor’s
obligations.

§ 6.3 INTENT

The intent of the Contract Documents is to include all items necessary for the proper execution and completion of the
Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as binding
as if required by all.

§ 6.4 OWNERSHIP AND USE OF ARCHITECT’S DRAWINGS, SPECIFICATIONS AND OTHER DOCUMENTS
Documents prepared by the Architect are instruments of the Architect’s service for use solely with respect to this
Project. The Architect shall retain all common law, statutory and other reserved rights, including the copyright. The
Contractor, subcontractors, sub-subcontractors, and material or equipment suppliers are authorized to use and
reproduce the instruments of service solely and exclusively for execution of the Work. The instruments of service may
not be used for other Projects or for additions to this Project outside the scope of the Work without the specific written
consent of the Architect.

ARTICLE 7 OWNER
§ 7.1 INFORMATION AND SERVICES REQUIRED OF THE OWNER
§ 7.1.1 If requested by the Contractor, the Owner shall furnish all necessary surveys and a legal description of the site.

§ 7.1.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, the
Owner shall obtain and pay for other necessary approvals, easements, assessments and charges.

§ 7.2 OWNER'S RIGHT TO STOP THE WORK
If the Contractor fails to correct Work which is not in accordance with the Contract Documents, the Owner may direct
the Contractor in writing to stop the Work until the correction is made.

§ 7.3 OWNER’S RIGHT TO CARRY OUT THE WORK

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a seven day period after receipt of written notice from the Owner to commence and continue correction of such
default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies, correct such
deficiencies. In such case, the Contract Sum shall be adjusted to deduct the cost of correction from payments due the
Contractor.

§ 7.4 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS
§ 7.4.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s own
forces, and to award separate contracts in connection with other portions of the Project.

§ 7.4.2 The Contractor shall coordinate and cooperate with the Owner’s own forces and separate contractors employed
by the Owner.

§ 7.4.3 Costs caused by delays or by improperly timed activities or defective construction shall be borne by the party
responsible therefor.
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ARTICLE 8 CONTRACTOR

§ 8.1 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

§ 8.1.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
familiar with local conditions under which the Work is to be performed and correlated personal observations with
requirements of the Contract Documents.

§ 8.1.2 The Contractor shall carefully study and compare the Contract Documents with each other and with
information furnished by the Owner. Before commencing activities, the Contractor shall (1) take field measurements
and verify field conditions; (2) carefully compare this and other information known to the Contractor with the Contract
Documents; and (3) promptly report errors, inconsistencies or omissions discovered to the Architect.

§ 8.2 CONTRACTOR’S CONSTRUCTION SCHEDULE
The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work.

§ 8.3 SUPERVISION AND CONSTRUCTION PROCEDURES

§ 8.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for and have control over construction means, methods, techniques, sequences
and procedures, and for coordinating all portions of the Work.

§ 8.3.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner
through the Architect the names of subcontractors or suppliers for each portion of the Work. The Contractor shall not
contract with any subcontractor or supplier to whom the Owner or Architect have made a timely and reasonable
objection.

§ 8.4 LABOR AND MATERIALS

§ 8.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, utilities, transportation, and other facilities and services necessary for proper execution
and completion of the Work.

§ 8.4.2 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Contract Work. The Contractor shall not permit employment of unfit persons or persons not
skilled in tasks assigned to them.

§ 8.5 WARRANTY

The Contractor warrants to the Owner and Architect that: (1) materials and equipment furnished under the Contract
will be new and of good quality unless otherwise required or permitted by the Contract Documents; (2) the Work will
be free from defects not inherent in the quality required or permitted; and (3) the Work will conform to the
requirements of the Contract Documents.

§ 8.6 TAXES
The Contractor shall pay sales, consumer, use and similar taxes that are legally required when the Contract is executed.

§ 8.7 PERMITS, FEES AND NOTICES
§ 8.7.1 The Contractor shall obtain and pay for the building permit and other permits and governmental fees, licenses
and inspections necessary for proper execution and completion of the Work.

!
§ 8.7.2 The Contractor shall comply with and give notices required by agencies having jurisdiction over the Work. If
the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules and
regulations, or lawful orders of public authorities, the Contractor shall assume full responsibility for such Work and
shall bear the attributable costs. The Contractor shall promptly notify the Architect in writing of any known
inconsistencies in the Contract Documents with such governmental laws, rules and regulations.
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§ 8.8 SUBMITTALS

The Contractor shall promptly review, approve in writing and submit to the Architect Shop Drawings, Product Data,
Samples and similar submittals required by the Contract Documents. Shop Drawings, Product Data, Samples and
similar submittals are not Contract Documents.

§ 8.9 USE OF SITE
The Contractor shall confine operations at the site to areas permitted by law, ordinances, permits, the Contract
Documents and the Owner.

§ 8.10 CUTTING AND PATCHING
The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make its parts
fit together properly.

§ 8.11 CLEANING UP

The Contractor shall keep the premises and surrounding area free from accumulation of debris and trash related to the
Work. At the completion of the Work, the Contractor shall remove its tools, construction equipment, machinery and
surplus material; and shall properly dispose of waste materials.

§ 8.12 INDEMNIFICATION

To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, Architect,
Architect’s consultants and agents and employees of any of them from and against claims, damages, losses and
expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent
acts or omissions of the Contractor, a subcontractor, anyone directly or indirectly employed by them or anyone for
whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a
party indemnified hereunder.

ARTICLE 9 ARCHITECT
§ 9.1 The Architect will provide administration of the Contract as described in the Contract Documents. The Architect
will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 9.2 The Architect will visit the site at intervals appropriate to the stage of construction to become generally familiar
with the progress and quality of the Work.

§ 9.3 The Architect will not have control over or charge of, and will not be responsible for, construction means,
methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the Work,
since these are solely the Contractor’s responsibility. The Architect will not be responsible for the Contractor’s failure
to carry out the Work in accordance with the Contract Documents.

§ 9.4 Based on the Architect’s observations and evaluations of the Contractor’s Applications for Payment, the
Architect will review and certify the amounts due the Contractor.

§ 9.5 The Architect has authority to reject Work that does not conform to the Contract Documents.

§ 9.6 The Architect will promptly review and approve or take appropriate action upon Contractor’s submittals, but
only for the limited purpose of checking for conformance with information given and the design concept expressed in
the Contract Documents.

§ 9.7 The Architect will promptly interpret and decide matters concerning performance under, and requirements of,
the Contract Documents on written request from either the Owner or Contractor.

§ 9.8 Interpretations and decisions of the Architect will be consistent with the intent of and reasonably inferable from
the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and
decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show
partiality to either and will not be liable for results of interpretations or decisions rendered in good faith.
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§ 9.9 The Architect’s duties, responsibilities and limits of authority as described in the Contract Documents shall not
be changed without written consent of the Owner, Contractor and Architect. Consent shall not be unreasonably
withheld.

ARTICLE 10 CHANGES IN THE WORK

§ 10.1 The Owner, without invalidating the Contract, may order changes in the Work within the general scope of the
Contract consisting of additions, deletions or other revisions, the Contract Sum and Contract Time being adjusted
accordingly in writing. If the Owner and Contractor can not agree to a change in the Contract Sum, the Owner shall
pay the Contractor its actual cost plus reasonable overhead and profit.

§ 10.2 The Architect will have authority to order minor changes in the Work not involving changes in the Contract
Sum or the Contract Time and not inconsistent with the intent of the Contract Documents. Such orders shall be in
writing and shall be binding on the Owner and Contractor. The Contractor shall carry out such orders promptly.

§ 10.3 If concealed or unknown physical conditions are encountered at the site that differ materially from those
indicated in the Contract Documents or from those conditions ordinarily found to exist, the Contract Sum and Contract
Time shall be subject to equitable adjustment.

ARTICLE 11 TIME
§ 11.1 Time limits stated in the Contract Documents are of the essence of the Contract.

§ 11.2 If the Contractor is delayed at any time in progress of the Work by changes ordered in the Work, or by labor
disputes, fire, unusual delay in deliveries, unavoidable casualties or other causes beyond the Contractor’s control, the
Contract Time shall be subject to equitable adjustment.

ARTICLE 12 PAYMENTS AND COMPLETION

§ 12.1 CONTRACT SUM

The Contract Sum stated in the Agreement, including authorized adjustments, is the total amount payable by the
Owner to the Contractor for performance of the Work under the Contract Documents.

§ 12.2 APPLICATIONS FOR PAYMENT

§ 12.2.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment for Work completed in accordance with the values stated in the
Agreement. Such Application shall be supported by data substantiating the Contractor’s right to payment as the Owner
or Architect may reasonably require. Payments shall be made on account of materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the Work. If approved in advance by the Owner, payment
may similarly be made for materials and equipment stored, and protected from damage, off the site at a location agreed
upon in writing.

§ 12.2.2 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment,
all Work for which Certificates for Payment have been previously issued and payments received from the Owner shall,
to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, security interests
or other encumbrances adverse to the Owner’s interests.

§ 12.3 CERTIFICATES FOR PAYMENT

The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue to the
Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines is
properly due, or notify the Contractor and Owner in writing of the Architect’s reasons for withholding certification in
whole or in part.

§ 12.4 PROGRESS PAYMENTS
§ 12.4.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner
provided in the Contract Documents.

§ 12.4.2 The Contractor shall promptly pay each subcontractor and supplier, upon receipt of payment from the Owner,
an amount determined in accordance with the terms of the applicable subcontracts and purchase orders.
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§ 12.4.3 Neither the Owner nor the Architect shall have responsibility for payments to a subcontractor or supplier.

§ 12.4.4 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the requirements of the Contract Documents.

§ 12.5 SUBSTANTIAL COMPLETION

§ 12.5.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Contract Documents so the Owner can occupy or utilize the Work for
its intended use.

§ 12.5.2 When the Work or designated portion thereof is substantially complete, the Architect will make an inspection
to determine whether the Work is substantially complete. When the Architect determines that the Work is substantially
complete the Architect shall prepare a Certificate of Substantial Completion that shall establish the date of Substantial
Completion, shall establish the responsibilities of the Owner and Contractor, and shall fix the time within which the
Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the Contract
Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof unless
otherwise provided in the Certificate of Substantial Completion.

§ 12.6 FINAL COMPLETION AND FINAL PAYMENT

§ 12.6.1 Upon receipt of a final Application for Payment, the Architect will inspect the Work. When the Architect
finds the Work acceptable and the Contract fully performed, the Architect will promptly issue a final Certificate for
Payment.

§ 12.6.2 Final payment shall not become due until the Contractor submits to the Architect releases and waivers of
liens, and data establishing payment or satisfaction of obligations, such as receipts, claims, security interests or
encumbrances arising out of the Contract.

§ 12.6.3 Acceptance of final payment by the Contractor, a subcontractor or material supplier shall constitute a waiver
of claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 13 PROTECTION OF PERSONS AND PROPERTY

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs,
including all those required by law in connection with performance of the Contract. The Contractor shall take
reasonable precautions to prevent damage, injury or loss to employees on the Work, the Work and materials and
equipment to be incorporated therein, and other property at the site or adjacent thereto. The Contractor shall promptly
remedy damage and loss to property caused in whole or in part by the Contractor, or by anyone for whose acts the
Contractor may be liable.

ARTICLE 14 CORRECTION OF WORK

§ 14.1 The Contractor shall promptly correct Work rejected by the Architect as failing to conform to the requirements
of the Contract Documents. The Contractor shall bear the cost of correcting such rejected Work, including the costs of
uncovering, replacement and additional testing.

§ 14.2 In addition to the Contractor’s other obligations including warranties under the Contract, the Contractor shall,
for a period of one year after Substantial Completion, correct work not conforming to the requirements of the Contract
Documents.

§ 14.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in
accordance with Section 7.3.

ARTICLE 15 MISCELLANEOUS PROVISIONS
§ 15.1 ASSIGNMENT OF CONTRACT
Neither party to the Contract shall assign the Contract as a whole without written consent of the other.
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§ 15.2 TESTS AND INSPECTIONS

§ 15.2.1 At the appropriate times, the Contractor shall arrange and bear cost of tests, inspections and approvals of
portions of the Work required by the Contract Documents or by laws, statutes, ordinances, codes, rules and
regulations, or lawful orders of public authorities.

§ 15.2.2 If the Architect requires additional testing, the Contractor shall perform those tests.

§ 15.2.3 The Owner shall bear cost of tests, inspections or approvals that do not become requirements until after the
Contract is executed.

§ 15.3 GOVERNING LAW
The Contract shall be governed by the law of the place where the Project is located.

ARTICLE 16 TERMINATION OF THE CONTRACT

§ 16.1 TERMINATION BY THE CONTRACTOR

If the Architect fails to certify payment as provided in Section 12.3 for a period of 30 days through no fault of the
Contractor, or if the Owner fails to make payment as provided in Section 12.4.1 for a period of 30 days, the Contractor
may, upon seven additional days’ written notice to the Owner and Architect, terminate the Contract and recover from
the Owner payment for Work executed including reasonable overhead and profit, and costs incurred by reason of such
termination.

§ 16.2 TERMINATION BY THE OWNER FOR CAUSE
§ 16.2.1 The Owner may terminate the Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to subcontractors for materials or labor in accordance with the respective
agreements between the Contractor and the subcontractors;
.3 persistently disregards laws, ordinances, or rules, regulations or orders of a public authority having
jurisdiction; or
4 is otherwise guilty of substantial breach of a provision of the Contract Documents.

§ 16.2.2 When any of the above reasons exist, the Owner, after consultation with the Architect, may without prejudice
to any other rights or remedies of the Owner and after giving the Contractor and the Contractor’s surety, if any, seven
days’ written notice, terminate employment of the Contractor and may

.1 take possession of the site and of all materials thereon owned by the Contractor, and

.2 finish the Work by whatever reasonable method the Owner may deem expedient.

§ 16.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 16.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 16.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, such excess shall be paid to the
Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the Owner. This
obligation for payment shall survive termination of the Contract.

§ 16.3 TERMINATION BY THE OWNER FOR CONVENIENCE

The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. The Contractor
shall be entitled to receive payment for Work executed, and costs incurred by reason of such termination, along with
reasonable overhead and profit on the Work not executed.

ARTICLE 17 OTHER TERMS AND CONDITIONS
(Insert any other terms or conditions below.)
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This Agreement entered into as of the day and year first written above.
(If required by law, insert cancellation period, disclosures or other warning statements above the signatures.)

OWNER (Signature) CONTRACTOR (Signature)

Julie Cozzi

PO Box 1209

Haines, AK

99827

(Printed name, title and address) (Printed name, title and address)
LICENSE NO.:
JURISDICTION:
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Performance Bond

CONTRACTOR: SURETY:
(Name, legal status and address) (Name, legal status and principal place
of business)

OWNER:

(Name, legal status and address)
Haines Borough

PO Box 1209

Haines, AK

99827

CONSTRUCTION CONTRACT

Date:

Amount: §

Description:

(Name and location)

Haines Gym, Pool & Chilkat Center Doors & Haines Gym Mat hoist
Haines, AK

BOND
Date:
(Not earlier than Construction Contract Date)

Amount: $
Modifications to this Bond:

I:l None :l See Section 16

S AIA Document A312" - 2010

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:

Name and Name and

Title: Title:

(Any additional signatures appear on the last page of this Performance Bond.)

(FOR INFORMATION ONLY — Name, address and telephone)

AGENT or BROKER: OWNER’S REPRESENTATIVE:
(Architect, Engineer or other party:)
Julie Cozzi
PO Box 1209
Haines, AK
99827
Telephone Number: 907-766-2231
Fax Number: 907-766-2716

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

Any singular reference to Contractor,
Surety, Owner or other party shall be
considered plural where applicable.
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by
reference.

§ 2 Ifthe Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under
this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise
after
A the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among
the Owner, Contractor and Surety to discuss the Contractor’s performance. If the Owner does not
request a conference, the Surety may, within five (5) business days after receipt of the Owner’s notice,
request such a conference. If the Surety timely requests a conference, the Owner shall attend. Unless
the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten
(10) business days of the Surety’s receipt of the Owner’s notice. If the Owner, the Contractor and the
Surety agree, the Contractor shall be allowed a reasonable time to perform the Construction Contract,
but such an agreement shall not waive the Owner’s right, if any, subsequently to declare a Contractor
Default;
.2 the Owner declares a Contractor Default, terminates the Construction Contract and notifies the Surety;
and
.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constitute a failure
to comply with a condition precedent to the Surety’s obligations, or release the Surety from its obligations, except to
the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense
take one of the following actions:

§ 5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction Contract;

§ 5.2 Undertake to perform and complete the Construction Contract itself, through its agents or independent
contractors;

§ 5.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for
performance and completion of the Construction Contract, arrange for a contract to be prepared for execution by the
Owner and a contractor selected with the Owner’s concurrence, to be secured with performance and payment bonds
executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Owner as
a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable
promptness under the circumstances:
1 After investigation, determine the amount for which it may be liable to the Owner and, as soon as
practicable after the amount is determined, make payment to the Owner; or
.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable promptness, the Surety shall be deemed to
be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment
or the Surety has denied liability, in whole or in part, without further notice the Owner shall be entitled to enforce any
remedy available to the Owner.
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§ 7 Ifthe Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not
be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the
Surety shall not be greater than those of the Owner under the Construction Contract. Subject to the commitment by the
Owner to pay the Balance of the Contract Price, the Surety is obligated, without duplication, for
A theresponsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;
.2 additional legal, design professional and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Section 5; and
.3 liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual
damages caused by delayed performance or non-performance of the Contractor.

§ 8 If the Surety elects to act under Section 5.1, 5.3 or 5.4, the Surety’s liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the
Construction Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than the Owner or its
heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is located and shall be instituted within two years after a declaration
of Contractor Default or within two years after the Contractor ceased working or within two years after the Surety
refuses or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph
are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of
the suit shall be applicable.

§ 12 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the page
on which their signature appears.

§ 13 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and
not as a common law bond.

§ 14 Definitions

§ 14.1 Balance of the Contract Price. The total amount payable by the Owner to the Contractor under the Construction
Contract after all proper adjustments have been made, including allowance to the Contractor of any amounts received
or to be received by the Owner in settlement of insurance or other claims for damages to which the Contractor is
entitled, reduced by all valid and proper payments made to or on behalf of the Contractor under the Construction
Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor identified on the cover page,
including all Contract Documents and changes made to the agreement and the Contract Documents.

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise
to comply with a material term of the Construction Contract.

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.
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§ 15 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond
shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

§ 16 Modifications to this bond are as follows:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address: Address:
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Payment Bond

CONTRACTOR:
(Name, legal status and address)

OWNER:

(Name, legal status and address)
Haines Borough

PO Box 1209

Haines, AK

99827

CONSTRUCTION CONTRACT
Date:

Amount: §

Description:

(Name and location)

- AIA Document A312" - 2010

SURETY:

(Name, legal status and principal place

of business)

Haines Gym, Pool & Chilkat Center Doors & Haines Gym Mat hoist

Haines, AK

BOND
Date:

(Not earlier than Construction Contract Date)

Amount: $
Modifications to this Bond:

I:l None

CONTRACTOR AS PRINCIPAL
Company: (Corporate Seal)
Signature:

Name and

Title:

|:| See Section 18

SURETY
Company:

Signature:

(Corporate Seal)

Name and
Title:

(Any additional signatures appear on the last page of this Payment Bond.)

(FOR INFORMATION ONLY — Name, address and telephone)

AGENT or BROKER:

OWNER’S REPRESENTATIVE:
(Architect, Engineer or other party:)
Julie Cozzi

PO Box 1209

Haines, AK

99827

Telephone Number: 907-766-2231
Fax Number: 907-766-2716

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

Any singular reference to Contractor,
Surety, Owner or other party shall be
considered plural where applicable.
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors and assigns to the Owner to pay for labor, materials and equipment furnished for use in the performance of
the Construction Contract, which is incorporated herein by reference, subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials
or equipment furnished for use in the performance of the Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner under this
Bond shall arise after the Owner has promptly notified the Contractor and the Surety (at the address described in
Section 13) of claims, demands, liens or suits against the Owner or the Owner’s property by any person or entity
seeking payment for labor, materials or equipment furnished for use in the performance of the Construction Contract
and tendered defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3, the Surety shall promptly and at the Surety’s expense
defend, indemnify and hold harmless the Owner against a duly tendered claim, demand, lien or suit.

§ 5 The Surety’s obligations to a Claimant under this Bond shall arise after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,

A have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy the
amount claimed and the name of the party to whom the materials were, or equipment was, furnished or
supplied or for whom the labor was done or performed, within ninety (90) days after having last
performed labor or last furnished materials or equipment included in the Claim; and

.2 have sent a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants, who are employed by or have a direct contract with the Contractor, have sent a Claim to the Surety (at
the address described in Section 13).

§ 6 If anotice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of non-payment under Section 5.1.1.

§ 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall
promptly and at the Surety’s expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim,
stating the amounts that are undisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surety’s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed to
constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed
amounts for which the Surety and Claimant have reached agreement. If, however, the Surety fails to discharge its
obligations under Section 7.1 or Section 7.2, the Surety shall indemnify the Claimant for the reasonable attorney’s fees
the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payments made in good faith by
the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the Contractor
furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the performance of
the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this Bond, subject to
the Owner’s priority to use the funds for the completion of the work.

AIA Document A312™ — 2010 Payment Bond. The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by

Init. U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA®° Document, or any portion of it, may result in 2
severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AlA software at
/ 17:35:10 on 06/06/2013 under Order No.6956926958_1 which expires on 04/15/2014, and is not for resale.

User Notes: (1114731630)



§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of any
Claimant under this Bond, and shall have under this Bond no obligation to make payments to, or give notice on behalf
of, Claimants or otherwise have any obligations to Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent
jurisdiction in the state in which the project that is the subject of the Construction Contract is located or after the
expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to Section 5.1.2 or
5.2, or (2) on which the last labor or service was performed by anyone or the last materials or equipment were
furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this
Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the
jurisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the date received.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement .
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and
not as a common law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions
§ 16.1 Claim. A written statement by the Claimant including at a minimum:
.1 the name of the Claimant;
.2 the name of the person for whom the labor was done, or materials or equipment furnished;
.3 acopy of the agreement or purchase order pursuant to which labor, materials or equipment was
furnished for use in the performance of the Construction Contract;
4 abrief description of the labor, materials or equipment furnished;
5  the date on which the Claimant last performed labor or last furnished materials or equipment for use in
the performance of the Construction Contract;
.6 thetotal amount earned by the Claimant for labor, materials or equipment furnished as of the date of the
Claim;
the total amount of previous payments received by the Claimant; and
.8 the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the
date of the Claim.

&

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the
Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term
Claimant also includes any individual or entity that has rightfully asserted a claim under an applicable mechanic’s lien
or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to include
without limitation in the terms "labor, materials or equipment" that part of water, gas, power, light, heat, oil, gasoline,
telephone service or rental equipment used in the Construction Contract, architectural and engineering services
required for performance of the work of the Contractor and the Contractor’s subcontractors, and all other items for
which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials or equipment were furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Contractor identified on the cover page,
including all Contract Documents and all changes made to the agreement and the Contract Documents.
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond
shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

§ 18 Modifications to this bond are as follows:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address: Address:
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\\@AIA Document A201" - 2007

General Conditions of the Contract for Construction

for the following PROJECT:
(Name and location or address)

Haines Gym, Pool & Chilkat Center Doors & Haines Gym Mat hoist

Haines, AK

THE OWNER:

(Name, legal status and address)
Haines Borough

PO Box 1209

Haines, AK

99827

THE ARCHITECT:

(Name, legal status and address)

Jensen Yorba Lott, Inc., General Corporation
522 West 10th Street

Juneau, Alaska 99801

TABLE OF ARTICLES

1 GENERAL PROVISIONS

2 OWNER

3 CONTRACTOR

4 ARCHITECT

5 SUBCONTRACTORS

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7 CHANGES IN THE WORK

8 TIME

9 PAYMENTS AND COMPLETION

10 PROTECTION OF PERSONS AND PROPERTY

1 INSURANCE AND BONDS

12 UNCOVERING AND CORRECTION OF WORK

13 MISCELLANEOUS PROVISIONS

14 TERMINATION OR SUSPENSION OF THE CONTRACT

15 CLAIMS AND DISPUTES

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.
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INDEX
(Topics and numbers in bold are section headings.)

Acceptance of Nonconforming Work
9.6.6,9.9.3, 12.3

Acceptance of Work
9.6.6,9.8.2,9.9.3,9.10.1,9.10.3, 12.3
Access to Work

3.16,6.2.1, 12.1

Accident Prevention

10

Acts and Omissions
3.2,3.3.2,3.12.8,3.18,4.2.3, 8.3.1,9.5.1, 10.2.5,
10.2.8,13.4.2,13.7, 14.1, 15.2
Addenda

1.1.1, 3.11.1

Additional Costs, Claims for
3.7.4,3.75,6.1.1,73.7.5,10.3, 15.1.4
Additional Inspections and Testing
9.42,9.83,12.2.1,13.5

Additional Insured

11.1.4

Additional Time, Claims for
3.24,3.74,3.7.5,3.10.2, 8.3.2, 15.1.5
Administration of the Contract
3.1.3,42,94,9.5

Advertisement or Invitation to Bid
1.1.1

Aesthetic Effect

42.13

Allowances

3.8,7.3.8

All-risk Insurance

11.3.1,11.3.1.1

Applications for Payment

425,73.9,9.2,9.3,94,95.1,9.6.3,9.7,9.10, 11.1.3

Approvals

2.1.1,2.22,24,3.1.3,3.10.2,3.12.8, 3.12.9, 3.12.10,

427,93.2,13.5.1

Arbitration

8.3.1,11.3.10,13.1.1,15.3.2,15.4

ARCHITECT

4

Architect, Definition of

4.1.1

Architect, Extent of Authority
2.4.1,3.12.7,4.1,4.2,52,6.3,7.1.2,7.3.7,7.4,9.2,
9.3.1,9.4,9.5,9.6.3,9.8,9.10.1,9.10.3, 12.1, 12.2.1,
13.5.1,13.5.2, 14.2.2, 14.2.4, 15.1.3, 15.2.1

Architect, Limitations of Authority and Responsibility
2.1.1,3.12.4,3.12.8,3.12.10,4.1.2,4.2.1,4.2.2,4.2.3,

42.6,42.7,42.10,42.12,4.2.13,5.2.1,7.4,94.2,
9.5.3,9.6.4,15.1.3,15.2

Architect’s Additional Services and Expenses
24.1,11.3.1.1,12.2.1, 13.5.2, 13.5.3, 14.2.4

Architect’s Administration of the Contract
3.1.3,42,3.74,152,9.4.1,9.5

Architect’s Approvals
2.4.1,3.1.3,3.5,3.10.2,4.2.7

Architect’s Authority to Reject Work
3.5,4.2.6,12.1.2,12.2.1

Architect’s Copyright

1.1.7, 1.5

Architect’s Decisions
3.74,4.2.6,42.7,42.11,4.2.12,4.2.13,42.14, 6.3
7.3.7,739,8.1.3,83.1,9.2,9.4.1,9.5,9.8.4,9.9.1,
13.5.2,15.2,15.3

Architect’s Inspections
3.74,422,429,9.4.2,9.8.3,9.9.2,9.10.1, 13.5
Architect’s Instructions
3.24,3.3.1,4.2.6,4.2.7,13.5.2

Architect’s Interpretations

42.11,4.2.12

Architect’s Project Representative

4.2.10

Architect’s Relationship with Contractor
1.1.2,1.5,3.1.3,3.2.2,3.2.3,3.24,3.3.1,3.4.2, 3.5,
3.74,3.7.5,3.9.2,3.9.3, 3.10, 3.11, 3.12, 3.16, 3.18,
4.1.2,4.13,42,52,6.2.2,7,8.3.1,9.2,9.3,9.4, 9.5,
9.7,9.8,9.9,10.2.6,10.3, 11.3.7, 12, 13.4.2, 13.5, 15.2
Architect’s Relationship with Subcontractors
1.1.2,4.2.3,42.4,42.6,9.6.3,9.6.4, 11.3.7
Architect’s Representations

9.4.2,9.5.1,9.10.1

Architect’s Site Visits
3.74,422,42.9,9.42,9.5.1,9.9.2,9.10.1, 13.5
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.10.2, 10.3.3

Award of Separate Contracts

6.1.1,6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

5.2

Basic Definitions

1.1

Bidding Requirements

1.1.1,5.2.1,11.4.1

Binding Dispute Resolution

9.7,11.3.9, 11.3.10, 13.1.1, 15.2.5, 15.2.6.1, 15.3.1,
15.3.2,15.4.1

Boiler and Machinery Insurance

11.3.2

Bonds, Lien

7.3.7.4,9.10.2,9.10.3

Bonds, Performance, and Payment
7.3.74,9.6.7,9.10.3,11.3.9,11.4

Building Permit

3.7.1

)
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Capitalization

1.3

Certificate of Substantial Completion
9.8.3,9.84,9.8.5

Certificates for Payment
42.1,42.5,42.9,9.3.3,9.4,9.5,9.6.1,9.6.6, 9.7,
9.10.1,9.10.3, 14.1.1.3, 14.2.4, 15.1.3
Certificates of Inspection, Testing or Approval
13.5.4

Certificates of Insurance

9.10.2, 11.1.3

Change Orders
1.1.1,2.4.1,34.2,3.7.4,3.8.2.3,3.11.1, 3.12.8, 4.2.8,

523,7.12,7.1.3,7.2,7.3.2,7.3.6,7.3.9,7.3.10, 8.3.1,
9.3.1.1,9.10.3,10.3.2, 11.3.1.2, 11.3.4, 11.3.9, 12.1.2,

15.1.3

Change Orders, Definition of

7.2.1

CHANGES IN THE WORK
22.1,3.11,42.8,7,7.2.1,73.1,7.4, 8.3.1,9.3.1.1,
11.3.9

Claims, Definition of

15.1.1

CLAIMS AND DISPUTES
3.24,6.1.1,6.3,7.3.9,9.3.3,9.10.4, 10.3.3, 15, 154
Claims and Timely Assertion of Claims

15.4.1

Claims for Additional Cost
3.24,3.74,6.1.1,7.3.9,10.3.2, 15.1.4

Claims for Additional Time

3.2.4,3.746.1.1, 8.3.2, 10.3.2, 15.1.5

Concealed or Unknown Conditions, Claims for
3.7.4

Claims for Damages
3.2.4,3.18,6.1.1,8.3.3,9.5.1,9.6.7,10.3.3, 11.1.1,
11.3.5,11.3.7,14.1.3, 14.2.4, 15.1.6

Claims Subject to Arbitration

15.3.1, 15.4.1

Cleaning Up

3.15,6.3

Commencement of the Work, Conditions Relating to
2.2.1,32.2,34.1,3.7.1,3.10.1, 3.12.6, 5.2.1, 5.2.3,
6.2.2,8.12,82.2,83.1,11.1,11.3.1, 11.3.6, 11.4.1,
15.14

Commencement of the Work, Definition of

8.1.2

Communications Facilitating Contract
Administration

3.9.1,4.24

Completion, Conditions Relating to
3.4.1,3.11,3.15,4.2.2,42.9,8.2,9.4.2,9.8,9.9.1,
9.10, 12.2,13.7, 14.1.2

COMPLETION, PAYMENTS AND

9

Completion, Substantial

4.2.9,8.1.1,8.1.3,8.2.3,9.4.2,9.8,9.9.1,9.10.3, 12.2,

13.7

Compliance with Laws
1.6.1,3.2.3,3.6,3.7,3.12.10, 3.13, 4.1.1,9.6.4, 10.2.2
11.1,11.3,13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14.1.1,
14.2.1.3,15.2.8,154.2,154.3

Concealed or Unknown Conditions
3.7.4,42.8,83.1,10.3

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
3.42,3.74,3.12.8,3.14.2,4.1.2,9.3.2,9.8.5,9.9.1,
9.10.2,9.10.3,11.3.1, 13.2, 13.4.2, 15.4.4.2
Consolidation or Joinder

15.4.4

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.14,6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,3.42,3.12.8,42.8,7.1.1,7.1.2, 7.1.3, 7.3,
9.3.1.1

Construction Schedules, Contractor’s

3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2

Contingent Assignment of Subcontracts
54,1422.2

Continuing Contract Performance

15.1.3

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

54.1.1,11.3.9, 14

Contract Administration

3.1.3,4,94,9.5

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,5.2,6.1, 11.1.3, 11.3.6, 11.4.1
Contract Documents, Copies Furnished and Use of
1.5:2, 2:2:5, 53

Contract Documents, Definition of

1.1.1

Contract Sum
3.74,3.8,523,72,73,74,9.1,9.42,9.5.1.4,9.6.7,
9.7,10.3.2, 11.3.1, 14.2.4, 14.3.2, 15.1.4, 15.2.5
Contract Sum, Definition of

9.1

Contract Time
3.74,3.7.5,3.102,52.3,7.2.1.3,7.3.1,7.3.5, 7.4,
8.1.1,82.1,83.1,9.5.1,9.7,10.3.2, 12.1.1, 14.3.2,
15.1.5.1, 15.2.5

Contract Time, Definition of

8.1.1

CONTRACTOR

3

Contractor, Definition of

3.1,6.1.2

>

AlA Document A201™ - 2007. Copyright © 1911, 1915, 1918, 1925 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American
Institute of Architects. All rights reserved WARNING: This AIA® Document is protected by U.S. Copyright Law and Internatxonal Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AlA software at 17:32:47 on 06/06/2013 under Order N0.6956926958_1 which expires

on 04/15/2014, and is not for resale.
User Notes:

(1316575855)

3



Init.

Contractor’s Construction Schedules

3.10,3.12.1, 3.12.2,6.1.3, 15.1.5.2

Contractor’s Employees
3.3.2,3.4.3,3.8.1,3.9,3.18.2,4.2.3,4.2.6, 10.2, 10.3,
11.1.1, 11.3.7, 14.1, 14.2.1.1

Contractor’s Liability Insurance

11.1

Contractor’s Relationship with Separate Contractors
and Owner’s Forces

3.12.5,3.14.2,4.2.4,6,11.3.7, 12.1.2, 12.2.4
Contractor’s Relationship with Subcontractors
1.2.2,3.3.2,3.18.1,3.18.2,5,9.6.2,9.6.7,9.10.2,
11.3.1.2,11.3.7, 11.3.8

Contractor’s Relationship with the Architect
1.1.2,1.5,3.1.3,3.2.2,3.2.3,3.2.4,3.3.1,3.4.2,3.5,
3.7.4,3.10,3.11,3.12,3.16,3.18,4.1.3,4.2,5.2,6.2.2,
7,83.1,9.2,9.3,9.4,9.5,9.7,9.8,9.9, 10.2.6, 10.3,
11.3.7,12,13.5, 15.1.2, 15.2.1

Contractor’s Representations
3.2.1,3.2.2,3.5,3.12.6,6.2.2,82.1,9.3.3,9.8.2
Contractor’s Responsibility for Those Performing the
Work

3.3.2,3.18,5.3.1,6.1.3,6.2,9.5.1, 10.2.8
Contractor’s Review of Contract Documents

32

Contractor’s Right to Stop the Work

9.7

Contractor’s Right to Terminate the Contract

14.1, 15.1.6

Contractor’s Submittals
3.10,3.11,3.12.4,4.2.7,5.2.1,5.2.3, 9.2, 9.3, 9.8.2,
9.8.3,9.9.1,9.10.2,9.10.3, 11.1.3, 11.4.2
Contractor’s Superintendent

3.9, 10.2.6

Contractor’s Supervision and Construction
Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,4.2.7,6.1.3,6.2.4,7.1.3,
7.3.5,7.3.7,8.2,10, 12, 14, 15.1.3

Contractual Liability Insurance

11.1.1.8,11.2

Coordination and Correlation

1.2,3.2.1,3.3.1,3.10, 3.12.6, 6.1.3, 6.2.1

Copies Furnished of Drawings and Specifications
1.5,2.2.5,3.11

Copyrights

1.5,3.17

Correction of Work
2.3,2.4,3.73,9.42,9.82,9.8.3,9.9.1, 12.1.2, 12.2
Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.7

Costs
2.4.1,324,3.7.3,3.82,3.152,54.2,6.1.1,6.2.3,
7.3.3.3,7.3.7,7.3.8,7.3.9,9.10.2, 10.3.2, 10.3.6, 11.3,
12.1.2,12.2.1,12.2.4,13.5, 14

Cutting and Patching

3.14,6.2.5

Damage to Construction of Owner or Separate
Contractors

3.142,6.2.4,10.2.1.2,10.2.5, 104, 11.1.1, 11.3,
12.2.4

Damage to the Work
3.14.2,9.9.1,10.2.1.2,10.2.5,10.4.1, 11.3.1, 12.2.4
Damages, Claims for

3.2.4,3.18,6.1.1, 8.3.3,9.5.1,9.6.7,10.3.3, 11.1.1,
11.3.5,11.3.7, 14.1.3, 14.2.4, 15.1.6

Damages for Delay

6.1.1,8.3.3,9.5.1.6,9.7, 10.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.1.4

Decisions of the Architect
3.74,42.6,42.7,4.2.11,4.2.12,4.2.13, 15.2, 6.3,
7.3.7,73.9,8.1.3,8.3.1,9.2,9.4,9.5.1,9.84,9.9.1,
13.5.2,14.2.2,14.2.4,15.1, 15.2

Decisions to Withhold Certification
9.4.1,9.5,9.7, 14.1.13

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.3.1,24.1,3.5,4.2.6,6.2.5,9.5.1,9.5.2,9.6.6,9.8.2,
9.9.3,9.104, 12.2.1

Definitions

1.1,2.1.1,3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1.1,
15.1.1,5.1,6.1.2,7.2.1,7.3.1, 8.1, 9.1, 9.8.1
Delays and Extensions of Time
3.2,3.74,523,72.1,73.1,74,83,9.5.1,9.7,
10.3.2,10.4.1, 14.3.2, 15.1.5, 15.2.5

Disputes

6.3,7.3.9,15.1,15.2

Documents and Samples at the Site

3.11

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

822,11.1.2

Emergencies

10.4, 14.1.1.2,15.1.4

Employees, Contractor’s
33.2,3.43,38.1,3.9,3.18.2,4.2.3,4.2.6,10.2,
10.3.3,11.1.1,11.3.7, 14.1, 14.2.1.1

Equipment, Labor, Materials or
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13.1, 3.15.1,
42.6,42.7,52.1,6.2.1,7.3.7,9.3.2,9.3.3,9.5.1.3,
9.10.2,10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2
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Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,2.2.3,2.2.5,3.1,3.3.1,3.4.1, 3.5,
3.7.1,3.10.1, 3.12, 3.14,4.2,6.2.2,7.1.3, 7.3.5, 8.2,
9.5.1,9.9.1,10.2, 10.3, 12.2, 14.2, 14.3.1, 15.1.3
Extensions of Time
3.24,3.74,52.3,72.1,7.3,7.4,9.5.1,9.7,103.2,
10.4.1, 14.3, 15.1.5, 15.2.5

Failure of Payment

9.5.1.3,9.7,9.10.2, 13.6, 14.1.1.3, 14.2.1.2

Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment
42.1,429,9.8.2,9.10,11.1.2, 11.1.3, 11.3.1, 11.3.5,
12.3.1, 14.2.4, 1443

Financial Arrangements, Owner’s
2.2.1,13.2.2,14.1.1.4

Fire and Extended Coverage Insurance

11.3.1.1

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials

10.2.4,10.3

Identification of Subcontractors and Suppliers

5.2.1

Indemnification

3.17, 3.18,9.10.2, 10.3.3, 10.3.5, 10.3.6, 11.3.1.2,
11.3.7

Information and Services Required of the Owner
2.1.2,2.2,3.2.2,3.12.4,3.12.10,6.1.3, 6.1.4, 6.2.5,
9.6.1,9.6.4,9.9.2,9.10.3,10.3.3, 11.2, 11.4, 13.5.1,
13.5.2,14.1.1.4, 14.1.4, 15.1.3

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
142.2,14.2.4,15.2.1,15.2.2,15.2.3, 15.2.4, 15.2.5
Initial Decision Maker, Extent of Authority
142.2,14.2.4,15.1.3,15.2.1, 15.2.2, 15.2.3, 15.2 .4,
15.2.5

Injury or Damage to Person or Property

10.2.8, 10.4.1

Inspections
3.1.3,3.33,3.7.1,42.2,4.2.6,42.9,9.4.2,9.8.3,
9.9.2,9.10.1, 12.2.1, 13.5

Instructions to Bidders

1.1.1

Instructions to the Contractor
3.2.4,3.3.1,3.8.1,5.2.1,7,8.2.2,12,13.52

Insurance, Boiler and Machinery

11.3.2

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

82.2,11.1.2

Insurance, Loss of Use

11.3.3

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5,11.3

Insurance, Stored Materials

9.3.2

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Intent of the Contract Documents
1.2.1,4.2.7,42.12,42.13, 74

Interest

13.6

Interpretation

1.2.3,1.4,4.1.1,5.1,6.1.2, 15.1.1

Interpretations, Written

4.2.11,42.12,15.1.4

Judgment on Final Award

15.4.2

Labor and Materials, Equipment

1.1.3, 1.1.6,3.4,3.5,3.8.2,3.8.3, 3.12, 3.13, 3.15.1,
42.6,42.7,52.1,62.1,7.3.7,9.3.2,9.3.3,9.5.1.3,
9.10.2,10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2

Labor Disputes

83.1

Laws and Regulations

1.5,3.2.3,3.6,3.7,3.12.10, 3.13.1, 4.1.1, 9.6.4, 9.9.1,
10.2.2,11.1.1,11.3, 13.1.1, 13.4, 13.5.1, 13.5.2,
13.6.1, 14,152.8, 154

Liens

2.1.2,9.3.3,9.10.2,9.10.4, 15.2.8

Limitations, Statutes of

12.2.5,13.7,15.4.1.1

Limitations of Liability

2.3.1,3.2.2,3.5,3.12.10, 3.17, 3.18.1, 4.2.6, 4.2.7,
42.12,62.2,9.4.2,9.6.4,9.6.7,10.2.5,10.3.3, 11.1.2
11.2,11.3.7,12.2.5, 13.4.2

Limitations of Time
2.12,22,24,322,3.10,3.11, 3.12.5, 3.15.1, 4.2.7,
52,53.1,54.1,62.4,73,74,82,9.2,9.3.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 11.1.3, 11.3.1.5,
11.3.6,11.3.10, 12.2, 13.5, 13.7, 14, 15

Loss of Use Insurance

-}

Instruments of Service, Definition of 11.3.3
1.1.7 Material Suppliers
Insurance 1.5,3.12.1,4.2.4,4.2.6,5.2.1,9.3,9.4.2, 9.6, 9.10.5
3.18.1,6.1.1,7.3.7,9.3.2,9.8.4,9.9.1,9.10.2, 11 Materials, Hazardous
10.2.4,10.3
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Materials, Labor, Equipment and

1.1.3,1.1.6, 1.5.1,3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13.1,
3.15.1,4.2.6,4.2.7,5.2.1,6.2.1,7.3.7,9.3.2,9.3.3,
9.5.1.3,9.10.2,10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2
Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,42.7,94.2

Mechanic’s Lien

2.1.2,15.2.8

Mediation

8.3.1,10.3.5,10.3.6, 15.2.1, 15.2.5, 15.2.6, 15.3,
15.4.1

Minor Changes in the Work
1.1.1,3.12.8,4.2.8,7.1,7.4

MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

1.1.1

Modifications to the Contract

1.1.1, 1.1.2,3.11,4.1.2,4.2.1,52.3,7, 8.3.1,9.7,
10.3.2,11.3.1

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
2.3.1,2.4.1,3.5,4.2.6,6.2.4,9.5.1,9.8.2,9.9.3,9.10.4,
12.2.1

Notice
2.2.1,2.3.1,24.1,3.24,3.3.1,3.7.2,3.12.9,5.2.1,9.7,
9.10, 10.2.2, 11.1.3, 12.2.2.1, 13.3, 13.5.1, 13.5.2,
14.1,14.2,15.2.8, 15.4.1

Notice, Written
2.3.1,24.1,3.3.1,3.9.2,3.12.9,3.12.10, 5.2.1, 9.7,
9.10,10.2.2,10.3, 11.1.3, 11.3.6, 12.2.2.1, 13.3, 14,
15.2.8,15.4.1

Notice of Claims

3.7.4,10.2.8,15.1.2, 15.4

Notice of Testing and Inspections

13.5.1,13.5.2

Observations, Contractor’s

3.2,3.74

Occupancy

222,9.6.6,9.8,11.3.1.5

Orders, Written
1.1.1,2.3,3.9.2,7,8.2.2,11.3.9,12.1,12.2.2.1,13.5.2,
14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owner, Information and Services Required of the
2.1.2,2.2,3.2.2,3.12.10,6.1.3,6.1.4,6.2.5,9.3.2,
9.6.1,9.6.4,9.9.2,9.10.3, 10.3.3, 11.2, 11.3, 13.5.1,
13.52,14.1.14, 14.1.4,15.1.3

Owner’s Authority
1.5,2.1.1,2.3.1,2.4.1,34.2,3.8.1, 3.12.10, 3.14.2,
4.12,4.13,42.4,429,5.2.1,524,54.1,6.1,6.3,
72.1,73.1,82.2,83.1,9.3.1,9.3.2,9.5.1,9.6 4,
9.9.1,9.10.2,10.3.2, 11.1.3, 11.3.3, 11.3.10, 12.2.2,
12.3.1,13.2.2, 14.3, 14.4, 15.2.7

Owner’s Financial Capability
2.2.1,1322,14.1.14

Owner’s Liability Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,5.2,5.3,5.4,9.6.4,9.10.2, 14.2.2

Owner’s Right to Carry Out the Work
24,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

2.3

Owner’s Right to Suspend the Work

14.3

Owner’s Right to Terminate the Contract

14.2

Ownership and Use of Drawings, Specifications
and Other Instruments of Service

1.1.1, 1.1.6, 1.1.7, 1.5, 2.2.5, 3.2.2, 3.11.1, 3.17,
4.2.12,5.3.1

Partial Occupancy or Use

9.6.6,9.9,11.3.1.5

Patching, Cutting and

3.14,6.2.5

Patents

3.17

Payment, Applications for
4.2.5,73.9,9.2,9.3,9.4,9.5,9.6.3,9.7,9.8.5,9.10.1,
14.2.3,14.2.4,144.3

Payment, Certificates for
42.5,429,93.3,9.4,9.5,9.6.1,9.6.6,9.7,9.10.1,
9.10.3,13.7,14.1.1.3, 14.2.4

Payment, Failure of

9.5.1.3,9.7,9.10.2, 13.6, 14.1.1.3, 14.2.1.2
Payment, Final

42.1,429,9.8.2,9.10,11.1.2, 11.1.3, 11.4.1, 12.3.1,
13.7,14.2.4, 14.4.3

Payment Bond, Performance Bond and
7.3.74,9.6.7,9.10.3, 11.4

Payments, Progress

9.3, 9.6, 9.8.5,9.10.3, 13.6, 14.2.3, 15.1.3
PAYMENTS AND COMPLETION

9

Payments to Subcontractors
5.4.2,9.5.1.3,9.6.2,9.6.3,9.64,9.6.7,14.2.1.2
PCB

10.3.1
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Performance Bond and Payment Bond
7.3.7.4,9.6.7,9.10.3, 11.4

Permits, Fees, Notices and Compliance with Laws
2.2.2,3.7,3.13,7.3.74,102.2

PERSONS AND PROPERTY, PROTECTION OF
10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,4.2.7

Progress and Completion
422,82,9.8,9.9.1,14.14,15.1.3

Progress Payments

9.3,9.6,9.8.5,9.10.3, 13.6, 14.2.3, 15.1.3

Project, Definition of

1.1.4

Project Representatives

4.2.10

Property Insurance

10.2.5,11.3

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws

1.5,3.2.3,3.6,3.7,3.12.10, 3.13,4.1.1,9.6.4, 9.9.1,
10.2.2,11.1, 11.4, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14,
15.2.8,15.4

Rejection of Work

3.5,4.2.6,12.2.1

Releases and Waivers of Liens

9.10.2

Representations
3.2.1,3.5,3.12.6,6.2.2,8.2.1,9.3.3,9.4.2,9.5.1,9.8.2,
9.10.1

Representatives
2.1.1,3.1.1,3.9,4.1.1,4.2.1,42.2,4.2.10,5.1.1,5.1.2,
13.2.1

Responsibility for Those Performing the Work
3.3.2,3.18,4.2.3,5.3.1,6.1.3,6.2,6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,9.8.5,9.9.1,9.10.2,9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect

3.10.1,3.10.2,3.11, 3.12,4.2,5.2, 6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and Samples
by Contractor

3.12

Rights and Remedies
1.1.2,2.3,2.4,3.5,3.7.4,3.152,4.2.6,5.3,54, 6.1,
6.3,7.3.1,8.3,9.5.1,9.7, 10.2.5, 10.3, 12.2.2, 12.2.4,
13.4,14,15.4

Royalties, Patents and Copyrights

Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property

10.2, 10.4

Safety Precautions and Programs
3.3.1,422,42.7,5.3.1,10.1, 10.2, 10.4
Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11, 3.12,4.2.7

Samples at the Site, Documents and

KN O

Schedule of Values

9.2,9.3.1

Schedules, Construction

3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2

Separate Contracts and Contractors
1.1.4,3.12.5,3.14.2,42.4,42.7,6,8.3.1,12.12
Shop Drawings, Definition of

3.12.1

Shop Drawings, Product Data and Samples
3.11,3.12,4.2.7

Site, Use of

3.13,6.1.1,6.2.1

Site Inspections
3.2.2,33.3,3.7.1,3.74,4.2,9.4.2,9.10.1, 13.5
Site Visits, Architect’s
3.74,422,4.2.9,9.42,9.5.1,9.9.2, 9.10.1, 13.5
Special Inspections and Testing
4.2.6,12.2.1,13.5

Specifications, Definition of

1.1.6

Specifications

1.1.1,1.1.6, 1.2.2, 1.5,3.11, 3.12.10, 3.17, 4.2.14
Statute of Limitations

13.7,154.1.1

Stopping the Work

2.3,9.7,10.3, 14.1

Stored Materials

6.2.1,9.32,10.2.1.2,10.2.4

Subcontractor, Definition of

5.1.1

SUBCONTRACTORS

5

Subcontractors, Work by
1.2.2,3.3.2,3.12.1,42.3,5.2.3,5.3,5.4,9.3.1.2,9.6.7
Subcontractual Relations
5.3,5.4,93.12,9.6,9.10, 10.2.1, 14.1, 14.2.1
Submittals

3.10,3.11,3.12,4.2.7,5.2.1,5.2.3, 7.3.7,9.2,9.3, 9.8,
9.9.1,9.10.2,9.10.3,11.1.3

Submittal Schedule

3.10.2,3.12.5,4.2.7

Subrogation, Waivers of

6.1.1,11.3.7

3.17 ;
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Substantial Completion
4.209,8.1.1,8.1.3,82.3,9.4.2,9.8,9.9.1,9.10.3, 12.2,
13.7

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

4.1.3

Substitutions of Materials

342,3.5,73.8

Sub-subcontractor, Definition of

5.1.2

Subsurface Conditions

3.74

Successors and Assigns

13.2

Superintendent

3.9,10.2.6

Supervision and Construction Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,4.2.7,6.1.3,6.2.4, 7.1.3,
7.3.7,82,83.1,9.42,10, 12, 14, 15.1.3
Surety

5.4.1.2,9.8.5,9.10.2,9.10.3, 14.2.2, 15.2.7
Surety, Consent of

9.10.2,9.10.3

Surveys

2.2.3

Suspension by the Owner for Convenience
14.3

Suspension of the Work

542,143

Suspension or Termination of the Contract
54.1.1, 14

Taxes

3.6,3.8.2.1,73.74

Termination by the Contractor

14.1, 15.1.6

Termination by the Owner for Cause
5.4.1.1,14.2,15.1.6

Termination by the Owner for Convenience
14.4

Termination of the Architect

4.13

Termination of the Contractor

14.2.2

TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,3.3.3,42.2,42.6,4.29,9.4.2,9.8.3,9.9.2,
9.10.1,10.3.2,11.4.1.1, 12.2.1, 13.5

TIME

8

Time, Delays and Extensions of
324,3.74,52.3,72.1,7.3.1,74,83,9.5.1,9.7,
10.3.2,10.4.1, 14.3.2, 15.1.5, 15.2.5

Time Limits

2.1.2,2.2,2.4,3.2.2,3.10, 3.11,3.12.5, 3.15.1, 4.2,
52,53,54,624,7.3,7.4,82,9.2,9.3.1,9.3.3,9.4.1,
9.5,9.6,9.7,9.8,9.9,9.10, 11.1.3, 12.2,13.5, 13.7, 14,
15.1.2,15.4

Time Limits on Claims

3.7.4,10.2.8,13.7, 15.1.2

Title to Work

9.32,9.3.3

Transmission of Data in Digital Form

1.6

UNCOVERING AND CORRECTION OF WORK
12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.74,83.1,10.3

Unit Prices

7.33.2,73.4

Use of Documents

1.1.1, 1.5, 2.2.5,3.12.6, 5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,9.3.1

Waiver of Claims by the Architect

13.4.2

Waiver of Claims by the Contractor
9.10.5,13.4.2,15.1.6

Waiver of Claims by the Owner
9.9.3,9.10.3,9.10.4, 12.2.2.1, 13.4.2, 14.2.4, 15.1.6
Waiver of Consequential Damages

14.2.4,15.1.6

Waiver of Liens

9.10.2,9.10.4

Waivers of Subrogation

6.1.1,11.3.7

Warranty

3.5,429,9.33,9.84,99.1,9.104, 12.2.2, 13.7
Weather Delays

15.1.5.2

Work, Definition of

1.1.3

Written Consent
1.5.2,3.42,3.74,3.12.8,3.14.2,4.1.2,9.3.2, 9.8.5,
9.9.1,9.10.2,9.10.3,11.4.1, 13.2, 13.4.2, 15.4.4.2
Written Interpretations

4.2.11,4.2.12

Written Notice

2.3,2.4,3.3.1,3.9,3.12.9, 3.12.10, 5.2.1, 8.2.2, 9.7,
9.10,10.2.2, 10.3, 11.1.3, 12.2.2, 12.2.4, 13.3, 14,
15.4.1

Written Orders

1.1.1,2.3,3.9,7,822,12.1,12.2, 13.5.2, 14.3.1,
15.1.2
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ARTICLE 1 GENERAL PROVISIONS

§ 1.1 BASIC DEFINITIONS

§ 1.1.1 THE CONTRACT DOCUMENTS

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions),
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract
signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written order for a minor
change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract
Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other
information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or
portions of Addenda relating to bidding requirements.

§ 1.1.2THE CONTRACT

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 THE WORK

The term "Work" means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment and services provided or to be provided by the
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4THE PROJECT
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or
a part and which may include construction by the Owner and by separate contractors.

§ 1.1.5 THE DRAWINGS
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules and diagrams.

§ 1.1.6 THE SPECIFICATIONS
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7INSTRUMENTS OF SERVICE

Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect’s consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, specifications, and other similar materials.

§ 1.1.8 INITIAL DECISION MAKER
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2 and certify termination of the Agreement under Section 14.2.2.

§ 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.
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§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 CAPITALIZATION
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered
articles or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 INTERPRETATION .

In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and articles
such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in another is
not intended to affect the interpretation of either statement.

§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and other
reserved rights, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and material or equipment
suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution to meet official
regulatory requirements or for other purposes in connection with this Project is not to be construed as publication in
derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use
and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All
copies made under this authorization shall bear the copyright notice, if any, shown on the Instruments of Service. The
Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the Instruments of
Service on other projects or for additions to this Project outside the scope of the Work without the specific written
consent of the Owner, Architect and the Architect’s consultants.

§ 1.6 TRANSMISSION OF DATA IN DIGITAL FORM

If the parties intend to transmit Instruments of Service or any other information or documentation in digital form, they
shall endeavor to establish necessary protocols governing such transmissions, unless otherwise already provided in the
Agreement or the Contract Documents.

ARTICLE 2 OWNER

§ 2.1 GENERAL

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as
otherwise provided in Section 4.2.1, the Architect does not have such authority. The term "Owner" means the Owner
or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor within fifteen days after receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of or enforce mechanic’s lien rights. Such
information shall include a correct statement of the record legal title to the property on which the Project is located,
usually referred to as the site, and the Owner’s interest therein.

§ 2.2INFORMATION AND SERVICES REQUIRED OF THE OWNER

§ 2.2.1 Prior to commencement of the Work, the Contractor may request in writing that the Owner provide reasonable
evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations under the Contract.
Thereafter, the Contractor may only request such evidence if (1) the Owner fails to make payments to the Contractor
as the Contract Documents require; (2) a change in the Work materially changes the Contract Sum; or (3) the
Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due. The
Owner shall furnish such evidence as a condition precedent to commencement or continuation of the Work or the
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portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the
Work.

§ 2.2.4 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s
written request for such information or services.

§ 2.2.5 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.3 OWNER’S RIGHT TO STOP THE WORK

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by
Section 6.1.3.

§ 2.4 OWNER’S RIGHT TO CARRY OUT THE WORK

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of written notice from the Owner to commence and continue correction of such
default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may
have, correct such deficiencies. In such case an appropriate Change Order shall be issued deducting from payments
then or thereafter due the Contractor the reasonable cost of correcting such deficiencies, including Owner’s expenses
and compensation for the Architect’s additional services made necessary by such default, neglect or failure. Such
action by the Owner and amounts charged to the Contractor are both subject to prior approval of the Architect. If
payments then or thereafter due the Contractor are not sufficient to cover such amounts, the Contractor shall pay the
difference to the Owner.

ARTICLE 3 CONTRACTOR

§ 3.1 GENERAL

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, ifrequired in the jurisdiction
where the Project is located. The Contractor shall designate in writing a representative who shall have express
authority to bind the Contractor with respect to all matters under this Contract. The term "Contractor" means the
Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.
§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract

Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.
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§ 3.2REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed and correlated personal observations
with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall
promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as arequest for information in such form as the Architect may require. It is recognized that the Contractor’s
review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise
specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for
information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3,
the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the obligations of
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner as would have been avoided if
the Contractor had performed such obligations. If the Contractor performs those obligations, the Contractor shall not
be liable to the Owner or Architect for damages resulting from errors, inconsistencies or omissions in the Contract
Documents, for differences between field measurements or conditions and the Contract Documents, or for
nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules and regulations, and
lawful orders of public authorities.

§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences
and procedures and for coordinating all portions of the Work under the Contract, unless the Contract Documents give
other specific instructions concerning these matters. If the Contract Documents give specific instructions concerning
construction means, methods, techniques, sequences or procedures, the Contractor shall evaluate the jobsite safety
thereof and, except as stated below, shall be fully and solely responsible for the jobsite safety of such means, methods,
techniques, sequences or procedures. If the Contractor determines that such means, methods, techniques, sequences or
procedures may not be safe, the Contractor shall give timely written notice to the Owner and Architect and shall not
proceed with that portion of the Work without further written instructions from the Architect. If the Contractor is then
instructed to proceed with the required means, methods, techniques, sequences or procedures without acceptance of
changes proposed by the Contractor, the Owner shall be solely responsible for any loss or damage arising solely from
those Owner-required means, methods, techniques, sequences or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.4LABOR AND MATERIALS

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.
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§ 3.4.2 Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections
3.12.8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, after evaluation by the
Architect and in accordance with a Change Order or Construction Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 WARRANTY

The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will be
of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further warrants
that the Work will conform to the requirements of the Contract Documents and will be free from defects, except for
those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or equipment not
conforming to these requirements may be considered defective. The Contractor’s warranty excludes remedy for
damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or insufficient
maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect, the
Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.6 TAXES

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to
go into effect.

§ 3.7 PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper
execution and completion of the Work that are customarily secured after execution of the Contract and legally required
at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 Ifthe Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions. If the Contractor encounters conditions at the site that are (1) subsurface
or otherwise concealed physical conditions that differ materially from those indicated in the Contract Documents or
(2) unknown physical conditions of an unusual nature, that differ materially from those ordinarily found to exist and
generally recognized as inherent in construction activities of the character provided for in the Contract Documents, the
Contractor shall promptly provide notice to the Owner and the Architect before conditions are disturbed and in no
event later than 21 days after first observance of the conditions. The Architect will promptly investigate such
conditions and, if the Architect determines that they differ materially and cause an increase or decrease in the
Contractor’s cost of, or time required for, performance of any part of the Work, will recommend an equitable
adjustment in the Contract Sum or Contract Time, or both. If the Architect determines that the conditions at the site are
not materially different from those indicated in the Contract Documents and that no change in the terms of the Contract
is justified, the Architect shall promptly notify the Owner and Contractor in writing, stating the reasons. If either party
disputes the Architect’s determination or recommendation, that party may proceed as provided in Article 15.

§ 3.7.5If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice,
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.
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§ 3.8 ALLOWANCES

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but
the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

.1 Allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and
all required taxes, less applicable trade discounts;

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but
not in the allowances; and

.3 Whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs
and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 SUPERINTENDENT

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at
the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner
through the Architect the name and qualifications of a proposed superintendent. The Architect may reply within 14
days to the Contractor in writing stating (1) whether the Owner or the Architect has reasonable objection to the
proposed superintendent or (2) that the Architect requires additional time to review. Failure of the Architect to reply
within the 14 day period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not unreasonably be withheld or delayed.

§ 3.10 CONTRACTOR’S CONSTRUCTION SCHEDULES

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and
Architect’s information a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits
current under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the
Work and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall
provide for expeditious and practicable execution of the Work.

§ 3.10.2 The Contractor shall prepare a submittal schedule, promptly after being awarded the Contract and thereafter
as necessary to maintain a current submittal schedule, and shall submit the schedule(s) for the Architect’s approval.
The Architect’s approval shall not unreasonably be delayed or withheld. The submittal schedule shall (1) be
coordinated with the Contractor’s construction schedule, and (2) allow the Architect reasonable time to review
submittals. If the Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase in
Contract Sum or extension of Contract Time based on the time required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the
Owner and Architect.

§ 3.11 DOCUMENTS AND SAMPLES AT THE SITE

The Contractor shall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, Change
Orders and other Modifications, in good order and marked currently to indicate field changes and selections made
during construction, and one copy of approved Shop Drawings, Product Data, Samples and similar required
submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the Owner
upon completion of the Work as a record of the Work as constructed.
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§ 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. Their purpose is
to demonstrate the way by which the Contractor proposes to conform to the information given and the design concept
expressed in the Contract Documents for those portions of the Work for which the Contract Documents require
submittals. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which
the Architect is not expected to take responsive action may be so identified in the Contract Documents. Submittals that
are not required by the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and submit to the
Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the
Owner or of separate contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to the
Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified materials,
field measurements and field construction criteria related thereto, or will do so and (3) checked and coordinated the
information contained within such submittals with the requirements of the Work and of the Contract Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and
review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect
in writing of such deviation at the time of submittal and (1) the Architect has given written approval to the specific
deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop
Drawings, Product Data, Samples or similar submittals by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such written notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities
for construction means, methods, techniques, sequences and procedures. The Contractor shall not be required to
provide professional services in violation of applicable law. If professional design services or certifications by a
design professional related to systems, materials or equipment are specifically required of the Contractor by the
Contract Documents, the Owner and the Architect will specify all performance and design criteria that such services
must satisfy. The Contractor shall cause such services or certifications to be provided by a properly licensed design
professional, whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop
Drawings and other submittals prepared by such professional. Shop Drawings and other submittals related to the Work
designed or certified by such professional, if prepared by others, shall bear such professional’s written approval when
submitted to the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy, accuracy and
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completeness of the services, certifications and approvals performed or provided by such design professionals,
provided the Owner and Architect have specified to the Contractor all performance and design criteria that such
services must satisfy. Pursuant to this Section 3.12.10, the Architect will review, approve or take other appropriate
action on submittals only for the limited purpose of checking for conformance with information given and the design
concept expressed in the Contract Documents. The Contractor shall not be responsible for the adequacy of the
performance and design criteria specified in the Contract Documents.

§ 3.13 USE OF SITE

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 3.14 CUTTING AND PATCHING

§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make
its parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition existing
prior to the cutting, fitting and patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or separate contractors by cutting, patching or otherwise altering such construction, or by
excavation. The Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor
except with written consent of the Owner and of such separate contractor; such consent shall not be unreasonably
withheld. The Contractor shall not unreasonably withhold from the Owner or a separate contractor the Contractor’s
consent to cutting or otherwise altering the Work.

§ 3.15 CLEANING UP

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner
shall be entitled to reimbursement from the Contractor.

§ 3.16 ACCESS TO WORK
The Contractor shall provide the Owner and Architect access to the Work in preparation and progress wherever
located.

§ 3.17 ROYALTIES, PATENTS AND COPYRIGHTS

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall
not be responsible for such defense or loss when a particular design, process or product of a particular manufacturer or
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings,
Specifications or other documents prepared by the Owner or Architect. However, if the Contractor has reason to
believe that the required design, process or product is an infringement of a copyright or a patent, the Contractor shall
be responsible for such loss unless such information is promptly furnished to the Architect.

§ 3.18 INDEMNIFICATION

§ 3.18.1 To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the Owner, Architect,
Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses and
expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent
acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for
whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a
party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or
obligations of indemnity that would otherwise exist as to a party or person described in this Section 3.18.
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§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts or other employee benefit acts.

ARTICLE 4 ARCHITECT

§ 4.1 GENERAL

§ 4.1.1 The Owner shall retain an architect lawfully licensed to practice architecture or an entity lawfully practicing
architecture in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents shall
not be restricted, modified or extended without written consent of the Owner, Contractor and Architect. Consent shall
not be unreasonably withheld.

§ 4.1.3 If the employment of the Architect is terminated, the Owner shall employ a successor architect as to whom the
Contractor has no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 4.2 ADMINISTRATION OF THE CONTRACT

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have
control over, charge of, or responsibility for, the construction means, methods, techniques, sequences or procedures, or
for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and
responsibilities under the Contract Documents, except as provided in Section 3.3.1.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and report to the Owner (1) known deviations from the Contract
Documents and from the most recent construction schedule submitted by the Contractor, and (2) defects and
deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s failure to perform the
Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or
charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or their agents or
employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION

Except as otherwise provided in the Contract Documents or when direct communications have been specially
authorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect about
matters arising out of or relating to the Contract. Communications by and with the Architect’s consultants shall be
through the Architect. Communications by and with Subcontractors and material suppliers shall be through the
Contractor. Communications by and with separate contractors shall be through the Owner,

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the

- Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, material and
equipment suppliers, their agents or employees, or other persons or entities performing portions of the Work.
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§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such
as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken
in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to
permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and
completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or
performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the
Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the
obligations under Sections 3.3, 3.5 and 3.12. The Architect’s review shall not constitute approval of safety precautions
or, unless otherwise specifically stated by the Architect, of any construction means, methods, techniques, sequences or
procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is
a component. :

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor
changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section
9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more project representatives to assist in
carrying out the Architect’s responsibilities at the site. The duties, responsibilities and limitations of authority of such
project representatives shall be as set forth in an exhibit to be incorporated in the Contract Documents.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and
decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show
partiality to either and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications
in response to the requests for information.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 DEFINITIONS

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term "Subcontractor” is referred to throughout the Contract Documents as if singular in number
and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor" does not
include a separate contractor or subcontractors of a separate contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform
a portion of the Work at the site. The term "Sub-subcontractor" is referred to throughout the Contract Documents as if
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.
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- § 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK

§ 5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, as soon as
practicable after award of the Contract, shall furnish in writing to the Owner through the Architect the names of
persons or entities (including those who are to furnish materials or equipment fabricated to a special design) proposed
for each principal portion of the Work. The Architect may reply within 14 days to the Contractor in writing stating (1)
whether the Owner or the Architect has reasonable objection to any such proposed person or entity or (2) that the
Architect requires additional time for review. Failure of the Owner or Architect to reply within the 14-day period shall
constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor
has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be
issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in
submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person or entity previously selected if the Owner or
Architect makes reasonable objection to such substitution.

§ 5.3 SUBCONTRACTUAL RELATIONS

By appropriate agreement, written where legally required for validity, the Contractor shall require each Subcontractor,
to the extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract
Documents, and to assume toward the Contractor all the obligations and responsibilities, including the responsibility
for safety of the Subcontractor’s Work, which the Contractor, by these Documents, assumes toward the Owner and
Architect. Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the
Contract Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will
not prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the
subcontract agreement, the benefit of all rights, remedies and redress against the Contractor that the Contractor, by the
Contract Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to
enter into similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed
Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract Documents to which the
Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and
conditions of the proposed subcontract agreement that may be at variance with the Contract Documents.
Subcontractors will similarly make copies of applicable portions of such documents available to their respective
proposed Sub-subcontractors.

§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that
1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor in writing; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon such assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the
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Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS

§ 6.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s own
forces, and to award separate contracts in connection with other portions of the Project or other construction or
operations on the site under Conditions of the Contract identical or substantially similar to these including those
portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is
involved because of such action by the Owner, the Contractor shall make such Claim as provided in Article 15.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on
the site, the term "Contractor" in the Contract Documents in each case shall mean the Contractor who executes each
separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each separate
contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with other
separate contractors and the Owner in reviewing their construction schedules. The Contractor shall make any revisions
to the construction schedule deemed necessary after a joint review and mutual agreement. The construction schedules
shall then constitute the schedules to be used by the Contractor, separate contractors and the Owner until subsequently
revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces, the Owner shall be deemed to be subject to the same obligations
and to have the same rights that apply to the Contractor under the Conditions of the Contract, including, without
excluding others, those stated in Article 3, this Article 6 and Articles 10, 11 and 12.

§ 6.2 MUTUAL RESPONSIBILITY

§ 6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the
Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly report
to the Architect apparent discrepancies or defects in such other construction that would render it unsuitable for such
proper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that the
Owner’s or separate contractor’s completed or partially completed construction is fit and proper to receive the
Contractor’s Work, except as to defects not then reasonably discoverable.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate contractor
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be
responsible to the Contractor for costs the Contractor incurs because of a separate contractor’s delays, improperly
timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5.

§ 6.2.5 The Owner and each separate contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 OWNER’S RIGHT TO CLEAN UP

If a dispute arises among the Contractor, separate contractors and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.
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ARTICLE 7 CHANGES IN THE WORK

§ 7.1 GENERAL

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor;
an order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the
Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive or
order for a minor change in the Work.

§ 7.2 CHANGE ORDERS
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor and
Architect stating their agreement upon all of the following:

A The change in the Work;

.2 The amount of the adjustment, if any, in the Contract Sum; and

.3 The extent of the adjustment, if any, in the Contract Time.

§ 7.3 CONSTRUCTION CHANGE DIRECTIVES

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in
the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the Contract
Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;
.2 Unit prices stated in the Contract Documents or subsequently agreed upon;
.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or
4 Asprovided in Section 7.3.7.

§ 7.3.4If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed in a proposed Change Order or Construction Change Directive so that
application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or
Contractor, the applicable unit prices shall be equitably adjusted.

§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall determine the method and the adjustment on the basis of reasonable expenditures and savings of
those performing the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount
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for overhead and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable
amount. In such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the
Architect may prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided
in the Contract Documents, costs for the purposes of this Section 7.3.7 shall be limited to the following:
A1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits required
by agreement or custom, and workers’ compensation insurance;
.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or

consumed;

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor
or others;

4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to the
Work; and

9 Additional costs of supervision and field office personnel directly attributable to the change.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured
on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The
Architect will make an interim determination for purposes of monthly certification for payment for those costs and
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as
a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 MINOR CHANGES IN THE WORK

The Architect has authority to order minor changes in the Work not involving adjustment in the Contract Sum or
extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be
effected by written order signed by the Architect and shall be binding on the Owner and Contractor.

ARTICLE 8 TIME

§ 8.1 DEFINITIONS

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 PROGRESS AND COMPLETION
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, prematurely
commence operations on the site or elsewhere prior to the effective date of insurance required by Article 11 to be
furnished by the Contractor and Owner. The date of commencement of the Work shall not be changed by the effective
date of such insurance.
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§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 DELAYS AND EXTENSIONS OF TIME

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of
the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by changes
ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other causes
beyond the Contractor’s control; or by delay authorized by the Owner pending mediation and arbitration; or by other
causes that the Architect determines may justify delay, then the Contract Time shall be extended by Change Order for
such reasonable time as the Architect may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the
Contract Documents.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 CONTRACT SUM

The Contract Sum is stated in the Agreement and, including authorized adjustments is the total amount payable by the
Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.2 SCHEDULE OF VALUES

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit to the
Architect, before the first Application for Payment, a schedule of values allocating the entire Contract Sum to the
various portions of the Work and prepared in such form and supported by such data to substantiate its accuracy as the
Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing the
Contractor’s Applications for Payment.

§ 9.3 APPLICATIONS FOR PAYMENT

§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under
Section 9.2, for completed portions of the Work. Such application shall be notarized, if required, and supported by
such data substantiating the Contractor’s right to payment as the Owner or Architect may require, such as copies of
requisitions from Subcontractors and material suppliers, and shall reflect retainage if provided for in the Contract
Documents.

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or material supplier, unless such Work has been performed by others
whom the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials
and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage
and transportation to the site for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to
the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, security interests or
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encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or entities making a
claim by reason of having provided labor, materials and equipment relating to the Work.

§ 9.4 CERTIFICATES FOR PAYMENT

§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue to
the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines is
properly due, or notify the Contractor and Owner in writing of the Architect’s reasons for withholding certification in
whole or in part as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based
on the Architect’s evaluation of the Work and the data comprising the Application for Payment, that, to the best of the
Architect’s knowledge, information and belief, the Work has progressed to the point indicated and that the quality of
the Work is in accordance with the Contract Documents. The foregoing representations are subject to an evaluation of
the Work for conformance with the Contract Documents upon Substantial Completion, to results of subsequent tests
and inspections, to correction of minor deviations from the Contract Documents prior to completion and to specific
qualifications expressed by the Architect. The issuance of a Certificate for Payment will further constitute a
representation that the Contractor is entitled to payment in the amount certified. However, the issuance of a Certificate
for Payment will not be a representation that the Architect has (1) made exhaustive or continuous on-site inspections to
check the quality or quantity of the Work, (2) reviewed construction means, methods, techniques, sequences or
procedures, (3) reviewed copies of requisitions received from Subcontractors and material suppliers and other data
requested by the Owner to substantiate the Contractor’s right to payment, or (4) made examination to ascertain how or
for what purpose the Contractor has used money previously paid on account of the Contract Sum.

§ 9.5 DECISIONS TO WITHHOLD CERTIFICATION
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount,
the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such
representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as
may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible,
including loss resulting from acts and omissions described in Section 3.3.2, because of
A defective Work not remedied;
.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless security
acceptable to the Owner is provided by the Contractor;
.3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or
equipment;
4  reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
.5 damage to the Owner or a separate contractor;
6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or
.T  repeated failure to carry out the Work in accordance with the Contract Documents.

§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

§ 9.5.3 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the
Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the
Owner makes payments by joint check, the Owner shall notify the Architect and the Architect will reflect such
payment on the next Certificate for Payment.

§ 9.6 PROGRESS PAYMENTS
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.
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§ 9.6.2 The Contractor shall pay each Subcontractor no later than seven days after receipt of payment from the Owner
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement
with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account
of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for subcontracted
Work. Ifthe Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact
Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an
obligation to pay or to see to the payment of money to a Subcontractor, except as may otherwise be required by law.

§ 9.6.5 Contractor payments to material and equipment suppliers shall be treated in a manner similar to that provided
in Sections 9.6.2, 9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors and suppliers shall be held by
the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under
contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Contractor, shall create any fiduciary
liability or tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity to an award
of punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.7 FAILURE OF PAYMENT

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days
after the date established in the Contract Documents the amount certified by the Architect or awarded by binding
dispute resolution, then the Contractor may, upon seven additional days’ written notice to the Owner and Architect,
stop the Work until payment of the amount owing has been received. The Contract Time shall be extended
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of
shut-down, delay and start-up, plus interest as provided for in the Contract Documents.

§ 9.8 SUBSTANTIAL COMPLETION

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for
its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall,
before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the
Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to determine
Substantial Completion.
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§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate
of Substantial Completion that shall establish the date of Substantial Completion, shall establish responsibilities of the
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance, and shall fix the
time within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by
the Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion
thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and consent of surety, if any,
the Owner shall make payment of retainage applying to such Work or designated portion thereof. Such payment shall
be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 PARTIAL OCCUPANCY OR USE

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to
by the insurer as required under Section 11.3.1.5 and authorized by public authorities having jurisdiction over the
Project. Such partial occupancy or use may commence whether or not the portion is substantially complete, provided
the Owner and Contractor have accepted in writing the responsibilities assigned to each of them for payments,
retainage, if any, security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing
concerning the period for correction of the Work and commencement of warranties required by the Contract
Documents. When the Contractor considers a portion substantially complete, the Contractor shall prepare and submit
a list to the Architect as provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not
be unreasonably withheld. The stage of the progress of the Work shall be determined by written agreement between
the Owner and Contractor or, if no agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 FINAL COMPLETION AND FINAL PAYMENT

§ 9.10.1 Upon receipt of the Contractor’s written notice that the Work is ready for final inspection and acceptance and
upon receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the
Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect
will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information
and belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in
accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the
Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will
constitute a further representation that conditions listed in Section 9.10.2 as precedent to the Contractor’s being
entitled to final payment have been fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld
by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract
Documents to remain in force after final payment is currently in effect and will not be canceled or allowed to expire
until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the Contractor
knows of no substantial reason that the insurance will not be renewable to cover the period required by the Contract
Documents, (4) consent of surety, if any, to final payment and (5), if required by the Owner, other data establishing
payment or satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security interests or
encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a
Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond
satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains unsatisfied after payments are
made, the Contractor shall refund to the Owner all money that the Owner may be compelled to pay in discharging such
lien, including all costs and reasonable attorneys’ fees.
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§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the
Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If the remaining
balance for Work not fully completed or corrected is less than retainage stipulated in the Contract Documents, and if
bonds have been furnished, the written consent of surety to payment of the balance due for that portion of the Work
fully completed and accepted shall be submitted by the Contractor to the Architect prior to certification of such
payment. Such payment shall be made under terms and conditions governing final payment, except that it shall not
constitute a waiver of claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents; or
.3 terms of special warranties required by the Contract Documents.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a waiver
of claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 SAFETY PRECAUTIONS AND PROGRAMS

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in
connection with the performance of the Contract.

§ 10.2 SAFETY OF PERSONS AND PROPERTY
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury or loss to

employees on the Work and other persons who may be affected thereby;

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
under care, custody or control of the Contractor or the Contractor’s Subcontractors or
Sub-subcontractors; and

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures and utilities not designated for removal, relocation or replacement in the course of
construction.

§ 10.2.2 The Contractor shall comply with and give notices required by a;;plicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities bearing on safety of persons or property or their
protection from damage, injury or loss.

§ 10.2.3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract,
reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards,
promulgating safety regulations and notifying owners and users of adjacent sites and utilities.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by
any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under Sections
10.2.1.2 and 10.2.1.3, except damage or loss attributable to acts or omissions of the Owner or Architect or anyone
directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not
attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to
the Contractor’s obligations under Section 3.18.
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§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated
by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.

§ 10.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not insured,
shall be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall
provide sufficient detail to enable the other party to investigate the matter.

§ 10.3 HAZARDOUS MATERIALS

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials. If the Contractor encounters a hazardous material or substance not addressed in the
Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to
persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl
(PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately
stop Work in the affected area and report the condition to the Owner and Architect in writing,

§ 10.3.2 Upon receipt of the Contractor’s written notice, the Owner shall obtain the services of a licensed laboratory to
verify the presence or absence of the material or substance reported by the Contractor and, in the event such material or
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons
or entities who are to perform tests verifying the presence or absence of such material or substance or who are to
perform the task of removal or safe containment of such material or substance. The Contractor and the Architect will
promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities
proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection.
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the
Contract Sum shall be increased in the amount of the Contractor’s reasonable additional costs of shut-down, delay and
start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants and agents and employees of any of them from and against claims,
damages, losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property
(other than the Work itself), except to the extent that such damage, loss or expense is due to the fault or negligence of
the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for materials or substances the Contractor brings
to the site unless such materials or substances are required by the Contract Documents. The Owner shall be responsible
for materials or substances required by the Contract Documents, except to the extent of the Contractor’s fault or
negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall indemnify the Owner for the cost and expense the Owner incurs (1) for remediation of a
material or substance the Contractor brings to the site and negligently handles, or (2) where the Contractor fails to
perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due to the Owner’s fault
or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the
Contract Documents, the Owner shall indemnify the Contractor for all cost and expense thereby incurred.
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§ 10.4 EMERGENCIES

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury or loss. Additional compensation or extension of time claimed by the Contractor on
account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11 INSURANCE AND BONDS
§ 11.1 CONTRACTOR’S LIABILITY INSURANCE
§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do
business in the jurisdiction in which the Project is located such insurance as will protect the Contractor from claims set
forth below which may arise out of or result from the Contractor’s operations and completed operations under the
Contract and for which the Contractor may be legally liable, whether such operations be by the Contractor or by a
Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them
may be liable:
A1 Claims under workers’ compensation, disability benefit and other similar employee benefit acts that are
applicable to the Work to be performed,
.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the
Contractor’s employees;
.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than the
Contractor’s employees;
4 Claims for damages insured by usual personal injury liability coverage;
.5  Claims for damages, other than to the Work itself, because of injury to or destruction of tangible
property, including loss of use resulting therefrom;
.6 Claims for damages because of bodily injury, death of a person or property damage arising out of
ownership, maintenance or use of a motor vehicle;
Claims for bodily injury or property damage arising out of completed operations; and
.8 Claims involving contractual liability insurance applicable to the Contractor’s obligations under
Section 3.18.

g

§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified in the
Contract Documents or required by law, whichever coverage is greater. Coverages, whether written on an occurrence
or claims-made basis, shall be maintained without interruption from the date of commencement of the Work until the
date of final payment and termination of any coverage required to be maintained after final payment, and, with respect
to the Contractor’s completed operations coverage, until the expiration of the period for correction of Work or for such
other period for maintenance of completed operations coverage as specified in the Contract Documents.

§ 11.1.3 Certificates of insurance acceptable to the Owner shall be filed with the Owner prior to commencement of the
Work and thereafter upon renewal or replacement of each required policy of insurance. These certificates and the
insurance policies required by this Section 11.1 shall contain a provision that coverages afforded under the policies
will not be canceled or allowed to expire until at least 30 days’ prior written notice has been given to the Owner. An
additional certificate evidencing continuation of liability coverage, including coverage for completed operations, shall
be submitted with the final Application for Payment as required by Section 9.10.2 and thereafter upon renewal or
replacement of such coverage until the expiration of the time required by Section 11.1.2. Information concerning
reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both, shall be
furnished by the Contractor with reasonable promptness.

§ 11.1.4 The Contractor shall cause the commercial liability coverage required by the Contract Documents to include
(1) the Owner, the Architect and the Architect’s consultants as additional insureds for claims caused in whole or in part
by the Contractor’s negligent acts or omissions during the Contractor’s operations; and (2) the Owner as an additional
insured for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the Contractor’s
completed operations.

§ 11.2 OWNER’S LIABILITY INSURANCE
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance.
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§ 11.3 PROPERTY INSURANCE

§ 11.3.1 Unless otherwise provided, the Owner shall purchase and maintain, in a company or companies lawfully
authorized to do business in the jurisdiction in which the Project is located, property insurance written on a builder’s
risk "all-risk" or equivalent policy form in the amount of the initial Contract Sum, plus value of subsequent Contract
Modifications and cost of materials supplied or installed by others, comprising total value for the entire Project at the
site on a replacement cost basis without optional deductibles. Such property insurance shall be maintained, unless
otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who are
beneficiaries of such insurance, until final payment has been made as provided in Section 9.10 or until no person or
entity other than the Owner has an insurable interest in the property required by this Section 11.3 to be covered,
whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors and
Sub-subcontractors in the Project.

§ 11.3.1.1 Property insurance shall be on an "all-risk" or equivalent policy form and shall include, without limitation,
insurance against the perils of fire (with extended coverage) and physical loss or damage including, without
duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework,
testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any
applicable legal requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services and
expenses required as a result of such insured loss.

§ 11.3.1.2 If the Owner does not intend to purchase such property insurance required by the Contract and with all of the
coverages in the amount described above, the Owner shall so inform the Contractor in writing prior to commencement
of the Work. The Contractor may then effect insurance that will protect the interests of the Contractor, Subcontractors
and Sub-subcontractors in the Work, and by appropriate Change Order the cost thereof shall be charged to the Owner.
If the Contractor is damaged by the failure or neglect of the Owner to purchase or maintain insurance as described
above, without so notifying the Contractor in writing, then the Owner shall bear all reasonable costs properly
attributable thereto.

§ 11.3.1.3 If the property insurance requires deductibles, the Owner shall pay costs not covered because of such
deductibles.

§ 11.3.1.4 This property insurance shall cover portions of the Work stored off the site, and also portions of the Work in
transit.

§ 11.3.1.5 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company or
companies providing property insurance have consented to such partial occupancy or use by endorsement or
otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or
companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that
would cause cancellation, lapse or reduction of insurance.

§ 11.3.2 BOILER AND MACHINERY INSURANCE

The Owner shall purchase and maintain boiler and machinery insurance required by the Contract Documents or by
law, which shall specifically cover such insured objects during installation and until final acceptance by the Owner;
this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the Work,
and the Owner and Contractor shall be named insureds.

§ 11.3.3 LOSS OF USE INSURANCE

The Owner, at the Owner’s option, may purchase and maintain such insurance as will insure the Owner against loss of
use of the Owner’s property due to fire or other hazards, however caused. The Owner waives all rights of action
against the Contractor for loss of use of the Owner’s property, including consequential losses due to fire or other
hazards however caused.

§ 11.3.4 If the Contractor requests in writing that insurance for risks other than those described herein or other special
causes of loss be included in the property insurance policy, the Owner shall, if possible, include such insurance, and
the cost thereof shall be charged to the Contractor by appropriate Change Order.

§ 11.3.5 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment
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property insurance is to be provided on the completed Project through a policy or policies other than those insuring the
Project during the construction period, the Owner shall waive all rights in accordance with the terms of Section 11.3.7
for damages caused by fire or other causes of loss covered by this separate property insurance. All separate policies
shall provide this waiver of subrogation by endorsement or otherwise.

§ 11.3.6 Before an exposure to loss may occur, the Owner shall file with the Contractor a copy of each policy that
includes insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable
conditions, definitions, exclusions and endorsements related to this Project. Each policy shall contain a provision that
the policy will not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 days’ prior
written notice has been given to the Contractor.

§ 11.3.7 WAIVERS OF SUBROGATION

The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-subcontractors,
agents and employees, each of the other, and (2) the Architect, Architect’s consultants, separate contractors described
in Article 6, if any, and any of their subcontractors, sub-subcontractors, agents and employees, for damages caused by
fire or other causes of loss to the extent covered by property insurance obtained pursuant to this Section 11.3 or other
property insurance applicable to the Work, except such rights as they have to proceeds of such insurance held by the
Owner as fiduciary. The Owner or Contractor, as appropriate, shall require of the Architect, Architect’s consultants,
separate contractors described in Article 6, if any, and the subcontractors, sub-subcontractors, agents and employees
of any of them, by appropriate agreements, written where legally required for validity, similar waivers each in favor of
other parties enumerated herein. The policies shall provide such waivers of subrogation by endorsement or otherwise.
A waiver of subrogation shall be effective as to a person or entity even though that person or entity would otherwise
have a duty of indemnification, contractual or otherwise, did not pay the insurance premium directly or indirectly, and
whether or not the person or entity had an insurable interest in the property damaged.

§ 11.3.8 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and made
payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any
applicable mortgagee clause and of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of
insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for
validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner.

§ 11.3.9 If required in writing by a party in interest, the Owner as fiduciary shall, upon occurrence of an insured loss,
give bond for proper performance of the Owner’s duties. The cost of required bonds shall be charged against proceeds
received as fiduciary. The Owner shall deposit in a separate account proceeds so received, which the Owner shall
distribute in accordance with such agreement as the parties in interest may reach, or as determined in accordance with
the method of binding dispute resolution selected in the Agreement between the Owner and Contractor. If after such
loss no other special agreement is made and unless the Owner terminates the Contract for convenience, replacement of
damaged property shall be performed by the Contractor after notification of a Change in the Work in accordance with
Article 7.

§ 11.3.10 The Owner as fiduciary shall have power to adjust and settle a loss with insurers unless one of the parties in
interest shall object in writing within five days after occurrence of loss to the Owner’s exercise of this power; if such
objection is made, the dispute shall be resolved in the manner selected by the Owner and Contractor as the method of
binding dispute resolution in the Agreement. If the Owner and Contractor have selected arbitration as the method of
binding dispute resolution, the Owner as fiduciary shall make settlement with insurers or, in the case of a dispute over
distribution of insurance proceeds, in accordance with the directions of the arbitrators.

§ 11.4 PERFORMANCE BOND AND PAYMENT BOND

§ 11.4.1 The Owner shall have the right to require the Contractor to furnish bonds covering faithful performance of the
Contract and payment of obligations arising thereunder as stipulated in bidding requirements or specifically required
in the Contract Documents on the date of execution of the Contract.

§ 11.4.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a

copy to be furnished.
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ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 UNCOVERING OF WORK

§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically
expressed in the Contract Documents, it must, ifrequested in writing by the Architect, be uncovered for the Architect’s
examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate
Change Order, be at the Owner’s expense. If such Work is not in accordance with the Contract Documents, such costs
and the cost of correction shall be at the Contractor’s expense unless the condition was caused by the Owner or a
separate contractor in which event the Owner shall be responsible for payment of such costs.

§ 12.2 CORRECTION OF WORK

§ 12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the
Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated,
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby,
shall be at the Contractor’s expense.

§ 12.2.2 AFTER SUBSTANTIAL COMPLETION

§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 9.9.1, or by terms of an applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of written notice from the Owner to do so unless the Owner has previously given the Contractor
a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make
a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during
that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with Section
2.4.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or
partially completed, of the Owner or separate contractors caused by the Contractor’s correction or removal of Work
that is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the
Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be
sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s
liability with respect to the Contractor’s obligations other than specifically to correct the Work.
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§ 12.3 ACCEPTANCE OF NONCONFORMING WORK

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEOUS PROVISIONS

§ 13.1 GOVERNING LAW

The Contract shall be governed by the law of the place where the Project is located except that, if the parties have
selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern Section 15.4.

§ 13.2 SUCCESSORS AND ASSIGNS

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal
representatives to covenants, agreements and obligations contained in the Contract Documents. Except as provided in
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other.
If either party attempts to make such an assignment without such consent, that party shall nevertheless remain legally
responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The
Contractor shall execute all consents reasonably required to facilitate such assignment.

§ 13.3WRITTEN NOTICE

Written notice shall be deemed to have been duly served if delivered in person to the individual, to a member of the
firm or entity, or to an officer of the corporation for which it was intended; or if delivered at, or sent by registered or
certified mail or by courier service providing proof of delivery to, the last business address known to the party giving
notice.

§ 13.4RIGHTS AND REMEDIES

§ 13.4.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder
shall be in addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by
law.

§ 13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach there under, except as may be specifically agreed in writing.

§ 13.5 TESTS AND INSPECTIONS

§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements until
after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or
applicable laws or regulations prohibit the Owner from delegating their cost to the Contractor.

§ 13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection or approval not included under Section 13.5.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection or
approval by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when and
where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs, except
as provided in Section 13.5.3, shall be at the Owner’s expense.

§ 13.5.3 If such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary by
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such failure including those of repeated procedures and compensation for the Architect’s services and expenses shall
be at the Contractor’s expense.

§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.5.5 Ifthe Architect is to observe tests, inspections or approvals required by the Contract Documents, the Architect
will do so promptly and, where practicable, at the normal place of testing.

§ 13.5.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.6 INTEREST

Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at such rate
as the parties may agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the
place where the Project is located.

§ 13.7 TIME LIMITS ON CLAIMS

The Owner and Contractor shall commence all claims and causes of action, whether in contract, tort, breach of
warranty or otherwise, against the other arising out of or related to the Contract in accordance with the requirements of
the final dispute resolution method selected in the Agreement within the time period specified by applicable law, but in
any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Contractor
waive all claims and causes of action not commenced in accordance with this Section 13.7.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14.1 TERMINATION BY THE CONTRACTOR

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through
no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any other
persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for any of the

following reasons:
.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be
stopped;

.2 Anact of government, such as a declaration of national emergency that requires all Work to be stopped;

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made
payment on a Certificate for Payment within the time stated in the Contract Documents; or

A4 The Owner has failed to furnish to the Contractor promptly, upon the Contractor’s request, reasonable
evidence as required by Section 2.2.1.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor or a Subcontractor,
Sub-subcontractor or their agents or employees or any other persons or entities performing portions of the Work under
direct or indirect contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work by the
Owner as described in Section 14.3 constitute in the aggregate more than 100 percent of the total number of days
scheduled for completion, or 120 days in any 365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’
written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work
executed, including reasonable overhead and profit, costs incurred by reason of such termination, and damages.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor or a
Subcontractor or their agents or employees or any other persons performing portions of the Work under contract with
the Contractor because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional
days’ written notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in
Section 14.1.3.
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§ 14.2 TERMINATION BY THE OWNER FOR CAUSE
§ 14.2.1 The Owner may terminate the Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective
agreements between the Contractor and the Subcontractors;
.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the above reasons exist, the Owner, upon certification by the Initial Decision Maker that
sufficient cause exists to justify such action, may without prejudice to any other rights or remedies of the Owner and
after giving the Contractor and the Contractor’s surety, if any, seven days” written notice, terminate employment of the
Contractor and may, subject to any prior rights of the surety:
1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
.2 Accept assignment of subcontracts pursuant to Section 5.4; and
.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred
by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall survive
termination of the Contract.

§ 14.3 SUSPENSION BY THE OWNER FOR CONVENIENCE
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay or interruption as described in Section 14.3.1. Adjustment of the Contract Sum shall include profit.
No adjustment shall be made to the extent
1 that performance is, was or would have been so suspended, delayed or interrupted by another cause for
which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the
Contractor shall
A cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and
3 except for Work directed to be performed prior to the effective date of termination stated in the notice,
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and
purchase orders.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive payment
for Work executed, and costs incurred by reason of such termination, along with reasonable overhead and profit on the
Work not executed.
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ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 CLAIMS

§ 15.1.1 DEFINITION

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other relief
with respect to the terms of the Contract. The term "Claim" also includes other disputes and matters in question
between the Owner and Contractor arising out of or relating to the Contract. The responsibility to substantiate Claims
shall rest with the party making the Claim.

§ 15.1.2 NOTICE OF CLAIMS

Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the Initial
Decision Maker with a copy sent to the Architect, if the Architect is not serving as the Initial Decision Maker. Claims
by either party must be initiated within 21 days after occurrence of the event giving rise to such Claim or within 21
days after the claimant first recognizes the condition giving rise to the Claim, whichever is later.

§ 15.1.3 CONTINUING CONTRACT PERFORMANCE

Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and Article 14,
the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to make
payments in accordance with the Contract Documents. The Architect will prepare Change Orders and issue
Certificates for Payment in accordance with the decisions of the Initial Decision Maker.

§ 15.1.4 CLAIMS FOR ADDITIONAL COST

If the Contractor wishes to make a Claim for an increase in the Contract Sum, written notice as provided herein shall
be given before proceeding to execute the Work. Prior notice is not required for Claims relating to an emergency
endangering life or property arising under Section 10.4.

§ 15.1.5 CLAIMS FOR ADDITIONAL TIME

§ 15.1.5.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided
herein shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.5.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably
anticipated and had an adverse effect on the scheduled construction.

§ 15.1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this
Contract. This mutual waiver includes
.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of such
persons; and
.2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit except
anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in
accordance with Article 14. Nothing contained in this Section 15.1.6 shall be deemed to preclude an award of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 INITIAL DECISION

§ 15.2.1 Claims, excluding those arising under Sections 10.3, 10.4, 11.3.9, and 11.3.10, shall be referred to the Initial
Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless otherwise indicated
in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision shall be required as a
condition precedent to mediation of any Claim arising prior to the date final payment is due, unless 30 days have
passed after the Claim has been referred to the Initial Decision Maker with no decision having been rendered. Unless
the Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide disputes between
the Contractor and persons or entities other than the Owner.
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§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more
of the following actions: (1) request additional supporting data from the claimant or a response with supporting data
from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5)
advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks
sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial
Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial Decision
Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such
persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of such request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data
will be furnished or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of the
response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in
part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on
the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute
resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.

§ 15.2.6.1 Either party may, within 30 days from the date of an initial decision, demand in writing that the other party
file for mediation within 60 days of the initial decision. If such a demand is made and the party receiving the demand
fails to file for mediation within the time required, then both parties waive their rights to mediate or pursue binding
dispute resolution proceedings with respect to the initial decision.

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any,
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may,
but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 MEDIATION
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract except those waived
as provided for in Sections 9.10.4, 9.10.5, and 15.1.6 shall be subject to mediation as a condition precedent to binding
dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry
Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The request
may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, mediation shall
proceed in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of
60 days from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an
arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to the selection of the
arbitrator(s) and agree upon a schedule for later proceedings.
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Init.

§ 15.3.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 ARBITRATION

§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry
Arbitration Rules in effect on the date of the Agreement. A demand for arbitration shall be made in writing, delivered
to the other party to the Contract, and filed with the person or entity administering the arbitration. The party filing a
notice of demand for arbitration must assert in the demand all Claims then known to that party on which arbitration is
permitted to be demanded.

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based on
the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of
legal or equitable proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof.

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly
consented to by parties to the Agreement shall be specifically enforceable under applicable law in any court having
jurisdiction thereof.

§ 15.4.4 CONSOLIDATION OR JOINDER

§ 15.4.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration
permits consolidation, (2) the arbitrations to be consolidated substantially involve common questions of law or fact,
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided
that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional
person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not
described in the written consent.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this
Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and
Contractor under this Agreement.
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SC-1

SC-2

SC-3

SC-4

SC-5

SC-6

SC-7

SPECIAL CONDITIONS

CONFLICT WITH SPECIAL CONDITIONS AND SUPPLEMENTARY GENERAL
CONDITIONS

The Special Conditions supplement the General Conditions. Where conflicts exist between
the Special Conditions and the General Conditions the Special Conditions shall prevail.

ON-SITE MATERIALS, STORAGE AND PROTECTION

Construction materials may be stored on site. Such storage shall be protected from the
weather and secured in a neat and orderly fashion. The Owner shall not be responsible for
the Contractor's materials and equipment.

The Contractor will be responsible for, and should include in its bid, the cost of any off-site
warehousing, storage and security, as may be necessary to accomplish the Work.

SUPERINTENDENT

“The superintendent shall be responsible for coordination of the work of all sub contractors.
The Superintendent must have negotiating authority for Contract Modifications. The
superintendent shall be present on site at all times work is in progress including during all
subcontractor work. Designation of an Acting Superintendent in the absence of the
Superintendent, must be approved 72 hours in advance by the Owner and architect.”

TIME

Substantial Completion: Substantial completion is to occur 150 days from Notice to
Proceed. Final completion is required no greater than 14 days after substantial completion.

ALASKA LABOR STANDARDS REPORTING & WAGE RATES : The contractor is
responsible for contacting the Alaska Department of Labor to determine compliance with
current regulations.

SUBSTANTIAL COMPLETION: Substantial completion shall be defined as Beneficial
Occupancy attained when the owner has full use of the work for its intended purpose along
with full completion of the work included in the contract. The contract allows 14 days
beyond the date of substantial completion to attain full completion. The date of substantial
completion will be determined by the later of the date the owner takes beneficial occupancy
or 14 days prior to the date final completion is attained. The intent is that the extent of work
remaining after substantial completion must be able to be completed in 14 days.

INSURANCE: Without limiting the Contractor's indemnification, the Contractor
shall purchase at its own expense and maintain in force at all times during the
performance of services under Contract the following policies of insurance. The
Haines Borough shall be named as “additional insured.” Where specific limits are
shown, it is understood that they shall be the minimum acceptable limits. If the
Contractor's policy contains higher limits, the Haines Borough shall be entitled to
coverage to the extent of such higher limits. Failure to maintain insurance is a
material breach and grounds for termination of the Contractor's services.

HAINES BOROUGH SPECIAL CONDITION
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(a) Worker's Compensation Insurance: The Contractor shall provide and maintain,
for all employees of the Contractor engaged in work under this Contract, Worker's
Compensation Insurance as required by AS 23.30.045. The Contractor shall be
responsible for Worker's Compensation Insurance for any subcontractor who
directly or indirectly provides services under this Contract. If the Contractor does
not have employees, this insurance requirement is waived.

(b) General Liability Insurance: The Contractor must maintain General Liability
Insurance in an amount sufficient to cover any suit that may be brought against
the Contractor. This amount must be at least five-hundred thousand dollars
($500,000) combined single limit. The Contractor must assume all insurable risks
and bear any loss or injury to property or persons occasioned by neglect or
accident during the terms of this Contract, except for sole negligence on the part
of the Borough.

(c) Comprehensive Automobile Liability Insurance: Covering all vehicles utilized

in connection with this project with coverage limits not less than $100,000 per
person, $300,000 per occurrence bodily injury, and $50,000 Property damage.

END OF SPECIAL CONDITIONS
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SECTION 011000 - SUMMARY

PART 1 - GENERAL

1.1 SUMMARY
A.  Section Includes:
1. Project information.
2. Work covered by Contract Documents.
3. Access to site.
4. Coordination with occupants.
5. Work restrictions.
6. Temporary Facilities and Controls
7. Substitutions.
8. Disposal of Waste.
9. Operation and Maintenance Manuals
10. Demonstration and Training.
1.2 PROJECT INFORMATION
A.  Project Identification: Haines Gym, Pool and Chilkat center Doors & Haines Gym Mat Hoist.
1. Project Location: Haines School Gym, Haines Pool and Chilkat Center.
B. Owner: Haines Borough.
1. Owner's Representative: Carlos Jimenez.
C.  Architect: Jensen Yorba Lott, Inc. Joann Lott.
13 WORK COVERED BY CONTRACT DOCUMENTS
A.  The Work of Project is defined by the Contract Documents and consists of the following:
1. The Haines Borough wishes to replace doors in 3 of the Borough facilities. Two
buildings are on the same site. The Chilkat Center is located a few blocks from the
School/Pool. Doors, frames and hardware will be replaced. Additionally an electronic
mat hoist with steel support structure will be installed in the existing gym.
B.  Type of Contract.
1. Project will be constructed under a single prime contract.
HAINES BOROUGH SUMMARY
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1.6

ACCESS TO SITE

General: Contractor shall have limited use of Project site for construction operations as
indicated by requirements of this Section.

Use of Site: Limit use of Project site to work in areas indicated. Do not disturb portions of
Project site beyond areas in which the Work is indicated.

1. Limits: Confine construction operations to within 6” on each side of doors to be removed.
Do not disturb adjacent wall ceiling or floor surfaces slated to remain. Confine
construction operations for mat hoist to an area the size of the mat hoist and 15’ all
around.

2. Driveways, Walkways and Entrances: Keep driveways loading areas, and entrances
serving premises clear and available to Owner, Owner's employees, and emergency
vehicles at all times. Do not use these areas for parking or storage of materials.

a. Schedule deliveries to minimize use of driveways and entrances by construction
operations.

Condition of Existing Building: Maintain portions of existing building affected by construction
operations in a weathertight and clean condition throughout construction period. Provide
protection for floor finishes, finishes to remain adjacent the doors being replaced and to and
from entry doors. Repair damage caused by construction operations.

COORDINATION WITH OCCUPANTS

Partial Owner Occupancy: Owner will occupy the premises during entire construction period,
with the exception of areas under construction. Cooperate with Owner during construction
operations to minimize conflicts and facilitate Owner usage. Perform the Work so as not to
interfere with Owner's operations. Maintain existing exits unless otherwise indicated.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used
facilities. Do not close or obstruct walkways, corridors, or other occupied or used
facilities without written permission from Owner and authorities having jurisdiction.

2. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's
operations.

WORK RESTRICTIONS
Work Restrictions, General: Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets and with other requirements of
authorities having jurisdiction.

On-Site Work Hours: Limit work in the existing school building to evenings/nights (after 5pm
until 5 am) and weekends or holidays seven days a week. When school is not in session, work
can also occur during normal business working hours of 7am to 5 p.m., seven days a week,
unless otherwise indicated. ~Work for the Pool must occur during non business hours and
cannot occur during scheduled events. The work schedule must be approved by and
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coordinated with the Haines Borough Representative. Work for the Chilkat Center may occur
during business hours or evenings and weekends but cannot occur during scheduled events.
The work schedule must be approved by and coordinated with the Haines Borough
Representative.

Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or
others unless permitted under the following conditions and then only after providing temporary
utility services according to requirements indicated:

1. Notify Owner not less than two days in advance of proposed utility interruptions.
2. Obtain Owner's written permission before proceeding with utility interruptions.

Noise, Vibration, and Odors: Once School is in session coordinate operations that may result in
high levels of noise and vibration, odors, or other disruption to Owner occupancy with Owner.

1. Notify Owner not less than two days in advance of proposed disruptive operations.
2. Obtain Owner's written permission before proceeding with disruptive operations.

Nonsmoking Building: Smoking is not permitted within the building or on the school campus.
At the Chilkat Center Smoking is not permitted within the building or within 25 feet (8 m) of
entrances, operable windows, or outdoor-air intakes.

TEMPORARY FACILITIES AND CONTROLS

Use Charges: Water and power service from Owner's existing water and power system are
available for use without metering and without payment of use charges. Provide connections
and extensions of services as required for construction operations.

Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of
construction personnel. Comply with requirements of authorities having jurisdiction for type,
number, location, operation, and maintenance of fixtures and facilities.

1. Toilets: Use of Owner's existing toilet facilities will be permitted, as long as facilities are
cleaned and maintained in a condition acceptable to Owner. At Substantial Completion,
restore these facilities to condition existing before initial use.

Provide cell phone and service for project superintendent throughout construction duration.
Provide contact number to Owner’s Representative and Architect.

Temporary Partitions: Provide floor-to-ceiling dustproof partitions to limit dust and dirt

migration and to separate areas occupied by Owner and tenants from fumes and noise.

1. Construct dustproof partitions with two layers of 6-mil (0.14-mm) polyethylene sheet on
each side. Cover floor with two layers of 6-mil (0.14-mm) polyethylene sheet, extending
sheets 18 inches (460 mm) up the sidewalls. Overlap and tape full length of joints. Cover
floor with fire-retardant-treated plywood. Polyethylene sheet must be fire resistant.

2. Protect air-handling equipment by closing openings and shutting down during dust
producing operations.

3. Provide walk-off mats at each entrance through temporary partition.
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1.8

1.9

1.10

SUBSTITUTIONS

Substitutions: Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor. Substitutions will not be
allowed. Proprietary products are not required unless otherwise indicated. Any product that is
in compliance with requirements can be incorporated into the work. All products must be
submitted for review and approval.

DISPOSAL OF WASTE

General: Except for items or materials to be salvaged or otherwise reused, remove waste
materials from Project site and legally dispose of them in a landfill or incinerator acceptable to
authorities having jurisdiction.

1. Except as otherwise specified, do not allow waste materials that are to be disposed of
accumulate on-site.

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.

Burning: Do not burn waste materials.

OPERATION AND MAINTENANCE MANUALS

Content: Organize manual into a separate section for each product, material, and finish. Include
source information, product information, operation procedures, maintenance procedures, repair
materials and sources, and warranties and bonds, as described below.

Operating Procedures: Include the following, as applicable:

Startup procedures.

Equipment or system break-in procedures.

Routine and normal operating instructions.
Regulation and control procedures.

Instructions on stopping.

Normal shutdown instructions.

Seasonal and weekend operating instructions.
Required sequences for electric or electronic systems.
Special operating instructions and procedures.

CoNoOR~WNE

Product Information: Include the following, as applicable:

Product name and model number.

Manufacturer's name.

Color, pattern, and texture.

Material and chemical composition.

Reordering information for specially manufactured products.

arwdE

Maintenance Procedures: Include manufacturer's written recommendations and the following:
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Inspection procedures.
Types of cleaning agents to be used and methods of cleaning.

Schedule for routine cleaning and maintenance.
Repair instructions.

aorwdE

List of cleaning agents and methods of cleaning detrimental to product.

E. Repair Materials and Sources: Include lists of materials and local sources of materials and

related services.

F. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and

conditions that would affect validity of warranties or bonds.

1.11 DEMONSTRATION AND TRAINING

A.  Training Modules: For each module, include instruction for the following as applicable to the

system, equipment, or component:

1. Documentation: Review the following items in detail FOR THE MAT HOIST :

a. Emergency manuals.
b. Operations manuals.
C. Maintenance manuals.

2. Emergencies: Include the following, as applicable:
Instructions on stopping.
Shutdown instructions for each type of emergency.

Sequences for electric or electronic systems.
Special operating instructions and procedures.

D OO o

3. Operations: Include the following, as applicable:

Startup procedures.

Equipment or system break-in procedures.
Routine and normal operating instructions.
Safety procedures.

Instructions on stopping.

Normal shutdown instructions.

hD OO o

4. Adjustments: Include the following:

a. Alignments.

b. Checking adjustments.

C. Noise and vibration adjustments.
5. Maintenance: Include the following:

a. Inspection procedures.

HAINES BOROUGH
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Instructions on meaning of warnings, trouble indications, and error messages.

Operating instructions for conditions outside of normal operating limits.
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b. Types of cleaning agents to be used and methods of cleaning.
C. Procedures for preventive maintenance.
d. Procedures for routine maintenance.

6. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and
maintain systems, subsystems, and equipment not part of a system.

B. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain
systems, subsystems, and equipment not part of a system.

C.  Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain
systems, subsystems, and equipment not part of a system.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

11

1.2

13

A

SUMMARY

Section includes administrative and procedural requirements for handling and processing
Contract modifications.

MINOR CHANGES IN THE WORK

Architect will issue supplemental instructions authorizing minor changes in the Work, not
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710,
"Architect's Supplemental Instructions.”

PROPOSAL REQUESTS

Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed
changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If
necessary, the description will include supplemental or revised Drawings and Specifications.

1. Work Change Proposal Requests issued by Architect are not instructions either to stop
work in progress or to execute the proposed change.

2. Within time specified in Proposal Request after receipt of Proposal Request, submit a
guotation estimating cost adjustments to the Contract Sum and the Contract Time
necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs, with
total amount of purchases and credits to be made. If requested, furnish survey data
to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

C. Include costs of labor and supervision directly attributable to the change.

d. Include an updated Contractor's construction schedule that indicates the effect of
the change, including, but not limited to, changes in activity duration, start and
finish times, and activity relationship. Use available total float before requesting an
extension of the Contract Time.

e. Quotation Form: Use forms acceptable to Architect.

Contractor-Initiated Work Change Proposals: If latent or changed conditions require
modifications to the Contract, Contractor may initiate a claim by submitting a request for a
change to Architect.

1. Include a statement outlining reasons for the change and the effect of the change on the
Work. Provide a complete description of the proposed change. Indicate the effect of the
proposed change on the Contract Sum and the Contract Time.

HAINES BOROUGH CONTRACT MODIFICATION PROCEDURES
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2. Include a list of quantities of products required or eliminated and unit costs, with total
amount of purchases and credits to be made. If requested, furnish survey data to
substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

4. Include costs of labor and supervision directly attributable to the change.

5. Include an updated Contractor's construction schedule that indicates the effect of the

change, including, but not limited to, changes in activity duration, start and finish times,
and activity relationship. Use available total float before requesting an extension of the
Contract Time.

6. Comply with requirements in Section 012500 "Substitution Procedures” if the proposed
change requires substitution of one product or system for product or system specified.

7. Work Change Proposal Request Form: Use form acceptable to Architect.

CHANGE ORDER PROCEDURES

On Owner's approval of a Work Changes Proposal Request, Architect will issue a Change Order

for signatures of Owner and Contractor on AIA Document G701.

CONSTRUCTION CHANGE DIRECTIVE

Work Change Directive: Architect may issue a Work Change Directive on

AIA Document G714. Work Change Directive instructs Contractor to proceed with a change in

the Work, for subsequent inclusion in a Change Order.

1. Work Change Directive contains a complete description of change in the Work. It also
designates method to be followed to determine change in the Contract Sum or the

Contract Time.

Documentation: Maintain detailed records on a time and material basis of work required by the
Work Change Directive.

1. After completion of change, submit an itemized account and supporting data necessary to
substantiate cost and time adjustments to the Contract.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012600
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SECTION 012900 - PAYMENT PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY
A.  Section includes administrative and procedural requirements necessary to prepare and process
Applications for Payment.
B. Related Requirements:
1. Section 012600 "Contract Modification Procedures” for administrative procedures for
handling changes to the Contract.
2. Section 013200 "Construction Progress Documentation™ for administrative requirements
governing the preparation and submittal of the Contractor's construction schedule.
1.2 SCHEDULE OF VALUES
A.  Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's
construction schedule.
1. Coordinate line items in the schedule of values with other required administrative forms
and schedules, including the following:
a. Application for Payment forms with continuation sheets.
b. Submittal schedule.
2. Submit the schedule of values to Architect within seven days after receipt of notice to
proceed.
B.  Format and Content: Use Project Manual table of contents as a guide to establish line items for
the schedule of values. Provide at least one line item for each Specification Section.
1. Identification: Include the following Project identification on the schedule of values:
a. Project name and location.
b. Name of Architect.
C. Architect's project number.
d. Contractor's name and address.
e. Date of submittal.
2. Arrange schedule of values consistent with format of AIA Document G703.
3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued
evaluation of Applications for Payment and progress reports. Coordinate with Project
Manual table of contents. .
4, Round amounts to nearest whole dollar; total shall equal the Contract Sum.
HAINES BOROUGH PAYMENT PROCEDURES
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5. Schedule Updating: Update and resubmit the schedule of values before the next
Applications for Payment when Change Orders or Construction Change Directives result
in a change in the Contract Sum.

APPLICATIONS FOR PAYMENT

Each Application for Payment shall be consistent with previous applications and payments as
certified by Architect and paid for by Owner.

1. Initial Application for Payment, Application for Payment at time of Substantial
Completion, and final Application for Payment involve additional requirements.

Payment Application Times: Submit Application for Payment to Architect by the 10th of the
month. The period covered by each Application for Payment is one month, ending on the last
day of the month.

Application for Payment Forms: Use AIA Document G702 and AIA Document G703 as form
for Applications for Payment.

Application Preparation: Complete every entry on form. Notarize and execute by a person
authorized to sign legal documents on behalf of Contractor. Architect will return incomplete
applications without action.

1. Entries shall match data on the schedule of values and Contractor's construction schedule.
Use updated schedules if revisions were made.

2. Include amounts of Change Orders and Construction Change Directives issued before last
day of construction period covered by application.

Transmittal: Submit three signed and notarized original copies of each Application for Payment
to Architect by a method ensuring receipt within 24 hours. One copy shall include waivers of
lien and similar attachments if required.

1. Transmit each copy with a transmittal form listing attachments and recording appropriate
information about application.

Initial Application for Payment: Administrative actions and submittals that must precede or
coincide with submittal of first Application for Payment include the following:

List of subcontractors.

Schedule of values.

Contractor's construction schedule.
List of Contractor's staff assignments.
Copies of building permits.

orwdE

Application for Payment at Substantial Completion: After Architect issues the Certificate of
Substantial Completion, submit an Application for Payment showing 100 percent completion
for portion of the Work claimed as substantially complete.

1. Include documentation supporting claim that the Work is substantially complete and a
statement showing an accounting of changes to the Contract Sum.
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2. This application shall reflect Certificates of Partial Substantial Completion issued
previously for Owner occupancy of designated portions of the Work.

H.  Final Payment Application: After completing Project closeout requirements, submit final
Application for Payment with releases and supporting documentation not previously submitted
and accepted, including, but not limited, to the following:

1. Evidence of completion of Project closeout requirements.

2. Insurance certificates for products and completed operations where required and proof
that taxes, fees, and similar obligations were paid.

3. Updated final statement, accounting for final changes to the Contract Sum.

4, AlA Document G706-1994, "Contractor's Affidavit of Payment of Debts and Claims."

5 AIA Document G706A-1994, "Contractor's Affidavit of Release of Liens."

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF SECTION 012900
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION
PART 1 - GENERAL

11 SUMMARY
1. Coordination drawings.
2. Requests for Information (RFIs)
3. Design Clarifications (DCs).
4. Project meetings.

B.  Related Requirements:
1. Section 017300 "Execution™ for procedures for coordinating general installation and
field-engineering services, including establishment of benchmarks and control points.

1.2 DEFINITIONS

A. RFI: Request from Contractor seeking information about or interpretation of the Contract
Documents.

B. DC: Document issued by Design team providing clarification of design intent or interpretation
of the Contract Documents.

13 INFORMATIONAL SUBMITTALS

A.  Subcontract List: Prepare a written summary identifying individuals or firms proposed for each
portion of the Work, including those who are to furnish products or equipment fabricated to a
special design. Include the following information in tabular form:

1. Name, address, and telephone number of entity performing subcontract or supplying
products.

2. Number and title of related Specification Section(s) covered by subcontract.

3. Drawing number and detail references, as appropriate, covered by subcontract.

14 GENERAL COORDINATION PROCEDURES

A. Coordination:  Coordinate construction operations included in different Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate
construction operations, included in different Sections, that depend on each other for proper
installation, connection, and operation.

1. Schedule construction operations in sequence required to obtain the best results where
installation of one part of the Work depends on installation of other components, before
or after its own installation.

2. Coordinate installation of different components to ensure maximum performance and
accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.

HAINES BOROUGH PROJECT MANAGEMENT AND COORDINATION
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B.  Administrative Procedures: Coordinate scheduling and timing of required administrative
procedures with other construction activities to avoid conflicts and to ensure orderly progress of
the Work. Such administrative activities include, but are not limited to, the following:

Preparation of Contractor's construction schedule.

Preparation of the schedule of values.

Installation and removal of temporary facilities and controls.

Delivery and processing of submittals.

Progress meetings.

Project closeout activities.

Startup and adjustment of systems.

NookrwnpE

15 REQUESTS FOR INFORMATION (RFIs)

A.  General: Immediately on discovery of the need for additional information or interpretation of
the Contract Documents, Contractor shall prepare and submit an RFI in the form specified.
1. Architect will return RFIs submitted to Architect by other entities controlled by
Contractor with no response.
2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's
work or work of subcontractors.

B.  Content of the RFI: Include a detailed, legible description of item needing information or
interpretation and the following:

1. Project name.

2. Project number.

3. Date.

4. Name of Contractor.

5. Name of Architect.

6. RF1 number, numbered sequentially.

7. RFI subject.

8. Specification Section number and title and related paragraphs, as appropriate.

0. Drawing number and detail references, as appropriate.

10. Field dimensions and conditions, as appropriate.

11. Contractor's suggested resolution. If Contractor's solution(s) impacts the Contract Time
or the Contract Sum, Contractor shall state impact in the RFI.

12.  Contractor's signature.

13.  Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop

Drawings, coordination drawings, and other information necessary to fully describe items
needing interpretation.

C. RFI Forms: AIA Document G716 Software-generated form with substantially the same content
as indicated above, acceptable to Architect.

D.  Architect's Action: Architect will review each RFI, determine action required, and respond.
Allow seven working days for Architect's response for each RFI.
1. The following RFIs will be returned without action:
a. Requests for approval of submittals.
b. Requests for approval of substitutions.
C. Requests for coordination information already indicated in the Contract
Documents.
d. Requests for adjustments in the Contract Time or the Contract Sum.
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e. Requests for interpretation of Architect's actions on submittals.
f. Incomplete RFIs or inaccurately prepared RFIs.

2. Architect's action may include a request for additional information, in which case
Architect's time for response will date from time of receipt of additional information.

3. Architect's action on RFIs that may result in a change to the Contract Time or the
Contract Sum may be eligible for Contractor to submit Change Proposal according to
Section 012600 "Contract Modification Procedures."

a. If Contractor believes the RFI response warrants change in the Contract Time or
the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI
response.

E. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.
Submit log monthly. Include the following:

Project name.

Name and address of Contractor.

Name and address of Architect.

RFI number including RFIs that were dropped and not submitted.

RFI description.

Date the RFI was submitted.

Date Architect's response was received.

NookrwdE

F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response
to affected parties. Review response and notify Architect within seven days if Contractor
disagrees with response.

1. Identification of related Minor Change in the Work, Construction Change Directive, and
Proposal Request, as appropriate.
2. Identification of related Field Order, Work Change Directive, and Proposal Request, as

appropriate.

1.6 DESIGN CLARIFICATIONS (DCs)

A.  On receipt of Design Clarification immediately distribute the DC to affected parties.
1. Architect's action on DCs that may result in a change to the Contract Time or the
Contract Sum may be eligible for Contractor to submit Change Proposal according to
Section 012600 "Contract Modification Procedures."
a. If Contractor believes the DC warrants change in the Contract Time or the
Contract Sum, notify Architect in writing within 7 days of receipt of the DC.

1.7 PROJECT MEETINGS

A.  General: Schedule and conduct meetings and conferences at Project site unless otherwise
indicated.

1. Attendees: Inform participants and others involved, and individuals whose presence is
required, of date and time of each meeting. Notify Owner and Architect of scheduled
meeting dates and times.

Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees.

3. Minutes: Record significant discussions and agreements achieved. Distribute the
meeting minutes to everyone concerned, including Owner and Architect, within three
days of the meeting.

N
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B.  Preconstruction Conference: Architect will schedule and conduct a preconstruction conference
before starting construction, at a time convenient to Owner and Architect, but no later than 10
days after execution of the Agreement.

1. Attendees:  Authorized representatives of Owner, Architect, and their consultants;
Contractor and its superintendent; major subcontractors; suppliers; and other concerned
parties shall attend the conference. Participants at the conference shall be familiar with
Project and authorized to conclude matters relating to the Work.

2. Agenda: Discuss items of significance that could affect progress, including the
following:

a. Tentative construction schedule.

b Critical work sequencing and long-lead items.

c Designation of key personnel and their duties.

d Procedures for processing field decisions and Change Orders.

e Procedures for RFIs/DC’s.

f. Procedures for testing and inspecting.

g Procedures for processing Applications for Payment.

h Distribution of the Contract Documents.

i. Submittal procedures.

J- Use of the premises.

k. Work restrictions.

I Working hours.

m.  Owner's occupancy requirements.

n Construction waste management.

0 Parking availability.

p Office, work, and storage areas.

q Equipment deliveries and priorities.

r. First aid.

S Security.

t. Progress cleaning.

3. Minutes: Architect is responsible for conducting meeting & will record and distribute
meeting minutes.

C.  Progress Meetings: Conduct progress meetings at bimonthly intervals.

1. Attendees: In addition to representatives of Owner and Architect, each contractor,
subcontractor, supplier, and other entity concerned with current progress or involved in
planning, coordination, or performance of future activities shall be represented at these
meetings. All participants at the meeting shall be familiar with Project and authorized to
conclude matters relating to the Work.

2. Agenda: Review and correct or approve minutes of previous progress meeting. Review
other items of significance that could affect progress. Include topics for discussion as
appropriate to status of Project.

a. Contractor's Construction Schedule: Review progress since the last meeting.
Determine whether each activity is on time, ahead of schedule, or behind schedule,
in relation to Contractor's construction schedule. Determine how construction
behind schedule will be expedited; secure commitments from parties involved to
do so. Discuss whether schedule revisions are required to ensure that current and
subsequent activities will be completed within the Contract Time.

1) Review schedule for next period.

b. Review present and future needs of each entity present, including the following:

1) Interface requirements.
2) Sequence of operations.
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3) Status of submittals.

4) Deliveries.

5) Off-site fabrication.

6) Access.

7) Site utilization.

8) Progress cleaning.

9) Status of RFIs and DCs.

10) Status of proposal requests.
11) Pending changes.

12)  Status of Change Orders.

13)  Pending claims and disputes.
14) Documentation of information for payment requests.

3. Minutes: Contractor is responsible for conducting the meeting and will record and
distribute the meeting minutes to each party present and to parties requiring information.
a. Schedule Updating: Revise Contractor's construction schedule after each progress

meeting where revisions to the schedule have been made or recognized. Issue
revised schedule concurrently with the report of each meeting.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013100
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SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

11 SUMMARY

A.  Section includes administrative and procedural requirements for documenting the progress of
construction during performance of the Work, including the following:

1. Contractor's construction schedule.

1.2 DEFINITIONS

A.  Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring,
and controlling the construction project. Activities included in a construction schedule consume
time and resources.

1. Critical Activity: An activity on the critical path that must start and finish on the planned
early start and finish times.

2. Predecessor Activity: An activity that precedes another activity in the network.

3. Successor Activity: An activity that follows another activity in the network.

B. CPM: Critical path method, which is a method of planning and scheduling a construction
project where activities are arranged based on activity relationships. Network calculations
determine when activities can be performed and the critical path of Project.

C.  Critical Path: The longest connected chain of interdependent activities through the network
schedule that establishes the minimum overall Project duration and contains no float.

D.  Float: The measure of leeway in starting and completing an activity.

1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a
jointly owned, expiring Project resource available to both parties as needed to meet
schedule milestones and Contract completion date.

1.3 INFORMATIONAL SUBMITTALS
A.  Format for Submittals: Submit required submittals in the following format:
1. Working electronic copy of schedule file, where indicated.
2. PDF electronic file.

3. paper copies.

B.  Contractor's Construction Schedule: Of size required to display entire schedule for entire
construction period.
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C.

1. Submit a working electronic copy of schedule, using software indicated, and labeled to
comply with requirements for submittals. Include type of schedule (initial or updated)
and date on label.

Construction Schedule Updating Reports: Submit with Applications for Payment.

PART 2 - PRODUCTS

2.1

2.2

HAINES BOROUGH

A.

CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL

Time Frame: Extend schedule from date established for the Notice to Proceed to date of
Substantial Completion.

1. Contract completion date shall not be changed by submission of a schedule that shows an
early completion date, unless specifically authorized by Change Order.

Activities: Treat each story or separate area as a separate numbered activity for each main
element of the Work. Comply with the following:

1. Activity Duration: Define activities so no activity is longer than 20 days, unless
specifically allowed by Architect.

2. Procurement Activities: Include procurement process activities for activities with long
lead items, requiring a cycle of more than 20 days, as separate activities in schedule.
Procurement cycle activities include, but are not limited to, submittals, approvals,
purchasing, fabrication, and delivery.

3. Submittal Review Time: Include review and resubmittal times indicated in
Section 013300 "Submittal Procedures™ in schedule. Coordinate submittal review times
in Contractor's construction schedule with submittal schedule.

4. Startup and Testing Time: Include no fewer than 5 days for startup and testing.

Substantial Completion: Indicate completion in advance of date established for

Substantial Completion, and allow time for Architect's administrative procedures

necessary for certification of Substantial Completion.

6. Punch List and Final Completion: Include not more than 10 days for completion of punch
list items and final completion.

o

Recovery Schedule: When periodic update indicates the Work is 14 or more calendar days
behind the current approved schedule, submit a separate recovery schedule indicating means by
which Contractor intends to regain compliance with the schedule.

CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART)

Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal, Gantt-chart-type,
Contractor's construction schedule within 10 days of date established for the Notice to Proceed.

Preparation: Indicate each significant construction activity separately. Identify first workday of
each week with a continuous vertical line.
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PART 3 - EXECUTION

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE

A. Distribution: Distribute copies of approved schedule to Architect Owner, separate contractors,
testing and inspecting agencies, and other parties identified by Contractor with a need-to-know
schedule responsibility.

1. Post copies in Project meeting rooms and temporary field offices.

2. When revisions are made, distribute updated schedules to the same parties and post in the
same locations. Delete parties from distribution when they have completed their assigned
portion of the Work and are no longer involved in performance of construction activities.

END OF SECTION 013200
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY

A.  Section includes requirements for the submittal schedule and administrative and procedural
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.

B. Related Requirements:

1. Section 013200 "Construction Progress Documentation” for submitting schedules and
reports, including Contractor's construction schedule.
1.2 DEFINITIONS

A.  Action Submittals: Written and graphic information and physical samples that require
Architect's responsive action.

B. Informational Submittals: Written and graphic information and physical samples that do not
require Architect's responsive action. Submittals may be rejected for not complying with
requirements.

1.3 ACTION SUBMITTALS

A.  Submittal Schedule: Submit a schedule of submittals, arranged in chronological order by dates
required by construction schedule. Include time required for review, ordering, manufacturing,
fabrication, and delivery when establishing dates. Include additional time required for making
corrections or revisions to submittals noted by Architect and additional time for handling and
reviewing submittals required by those corrections.

14 SUBMITTAL ADMINISTRATIVE REQUIREMENTS

A.  Architect's Digital Data Files: Electronic copies of digital data files of the Contract Drawings
will be provided by Architect for Contractor's use in preparing submittals.

B.  Coordination: Coordinate preparation and processing of submittals with performance of
construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

C.  Processing Time: Allow time for submittal review, including time for resubmittals, as follows.
Time for review shall commence on Architect's receipt of submittal. No extension of the
Contract Time will be authorized because of failure to transmit submittals enough in advance of
the Work to permit processing, including resubmittals.
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1. Initial Review: Allow 15 days for initial review of each submittal. Allow additional time
if coordination with subsequent submittals is required. Architect will advise Contractor
when a submittal being processed must be delayed for coordination.

2. Intermediate Review: If intermediate submittal is necessary, process it in same manner as
initial submittal.

3. Resubmittal Review: Allow 15 days for review of each resubmittal.

D.  Electronic Submittals: Identify and incorporate information in each electronic submittal file as
follows:

1. Assemble complete submittal package into a single indexed file incorporating submittal
requirements of a single Specification Section and transmittal form with links enabling
navigation to each item.

2. Name file with submittal number or other unique identifier, including revision identifier.

a. File name shall use project identifier and Specification Section number followed
by a decimal point and then a sequential number (e.g., HGPCCD 061000.01). Re-
submittals shall be numbered sequentially (e.g., HGPCCD-061000.02).

3. Provide means for insertion to permanently record Contractor's review and approval
markings and action taken by Architect.

4. Transmittal Form for Electronic Submittals: Use electronic form acceptable to Owner,
containing the following information:

Project name.

Date.

Name and address of Architect.

Name of Contractor.

Name of firm or entity that prepared submittal.
Names of subcontractor, manufacturer, and supplier.
Specification Section number and title.

Drawing number and detail references, as appropriate.
Related physical samples submitted directly.
Indication of full or partial submittal.

Submittal and transmittal distribution record.

Other necessary identification.

Remarks.

I—ART o S@ho o0 o

E. Options: ldentify options requiring selection by Architect.
F. Deviations: Identify deviations from the Contract Documents on submittals.
G.  Resubmittals: Make resubmittals in same form and number of copies as initial submittal.

1. Note date and content of previous submittal.
2. Note date and content of revision in label or title block and clearly indicate extent of

revision.
3. Resubmit submittals until they are marked with approval notation from Architect's action
stamp.
HAINES BOROUGH SUBMITTAL PROCEDURES
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H.

Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of
construction activities. Show distribution on transmittal forms.

Use for Construction: Retain complete copies of submittals on Project site. Use only final action
submittals that are marked with approval notation from Architect's action stamp.

PART 2 - PRODUCTS

2.1 SUBMITTAL PROCEDURES
A.  General Submittal Procedure Requirements:
1. Submit electronic submittals via email as PDF electronic files.
a. Architect will return annotated file. Annotate and retain one copy of file as an
electronic Project record document file.

B.  Product Data: Collect information into a single submittal for each element of construction and
type of product or equipment.

1. Mark each copy of each submittal to show which products and options are applicable.
2. Submit Product Data in the following format:
a. PDF electronic file.

C.  Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base

Shop Drawings on reproductions of the Contract Documents or standard printed data.
1. Preparation: Fully illustrate requirements in the Contract Documents. Include the
following information, as applicable:
a. Identification of products.
b. Schedules.
C. Compliance with specified standards.
d. Notation of coordination requirements.
e. Notation of dimensions established by field measurement.
f. Relationship and attachment to adjoining construction clearly indicated.
g. Seal and signature of professional engineer if specified.
2. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm), but no larger than 30 by
42 inches (750 by 1067 mm).
3. Submit Shop Drawings in the following format:
a. PDF electronic file.

D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these
characteristics with other elements and for a comparison of these characteristics between
submittal and actual component as delivered and installed.
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1. Transmit Samples that contain multiple, related components such as accessories together
in one submittal package.

2. For projects where electronic submittals are required, provide corresponding electronic
submittal of Sample transmittal, digital image file illustrating Sample characteristics, and
identification information for record.

3. Samples for Verification: Submit full-size units or Samples of size indicated, prepared
from same material to be used for the Work, cured and finished in manner specified, and
physically identical with material or product proposed for use, and that show full range of
color and texture variations expected. Samples include, but are not limited to, the
following: partial sections of manufactured or fabricated components; small cuts or
containers of materials; complete units of repetitively used materials; swatches showing
color, texture, and pattern; color range sets; and components used for independent testing
and inspection.

a. Number of Samples: Submit two sets of Samples. Architect will retain one Sample
sets; remainder will be returned. Mark up and retain one returned Sample set as a
project record sample.

E.  Contractor's Construction Schedule: Comply with requirements specified in Section 013200
"Construction Progress Documentation.”

F. Application for Payment and Schedule of Values: Comply with requirements specified in
Section 012900 "Payment Procedures.

G.  Closeout Submittals and Maintenance Material Submittals: Comply with requirements specified
in Section 017700 "Closeout Procedures."

H.  Maintenance Data: Comply with requirements specified in Section 011000 "Operation and
Maintenance Data."

I Welding Certificates: Prepare written certification that welding procedures and personnel
comply with requirements in the Contract Documents. Submit record of Welding Procedure
Specification and Procedure Qualification Record on AWS forms. Include names of firms and
personnel certified.

J. Installer Certificates: Submit written statements on manufacturer's letterhead certifying that
Installer complies with requirements in the Contract Documents and, where required, is
authorized by manufacturer for this specific Project.

K. Manufacturer Certificates: Submit written statements on manufacturer's letterhead certifying
that manufacturer complies with requirements in the Contract Documents. Include evidence of
manufacturing experience where required.

L. Product Certificates: Submit written statements on manufacturer's letterhead certifying that
product complies with requirements in the Contract Documents.

M.  Material Certificates: Submit written statements on manufacturer's letterhead certifying that
material complies with requirements in the Contract Documents.
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2.2

Field Test Reports: Submit written reports indicating and interpreting results of field tests
performed either during installation of product or after product is installed in its final location,
for compliance with requirements in the Contract Documents.

DELEGATED-DESIGN SERVICES

Performance and Design Criteria: Where professional design services or certifications by a
design professional are specifically required of Contractor by the Contract Documents, provide
products and systems complying with specific performance and design criteria indicated.

1. If criteria indicated are not sufficient to perform services or certification required, submit
a written request for additional information to Architect.

Delegated-Design Services Certification: In addition to Shop Drawings, Product Data, and other
required submittals, submit digitally signed PDF electronic file paper copies of certificate,
signed and sealed by the responsible design professional, for each product and system
specifically assigned to Contractor to be designed or certified by a design professional.

1. Indicate that products and systems comply with performance and design criteria in the
Contract Documents. Include list of codes, loads, and other factors used in performing
these services.

PART 3 - EXECUTION

3.1

A

3.2

CONTRACTOR'S REVIEW

Action and Informational Submittals: Review each submittal and check for coordination with
other Work of the Contract and for compliance with the Contract Documents. Note corrections
and field dimensions. Mark with approval stamp before submitting to Architect.

Project Closeout and Maintenance Material Submittals: See requirements in Section 017700
"Closeout Procedures."

Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project name
and location, submittal number, Specification Section title and number, name of reviewer, date
of Contractor's approval, and statement certifying that submittal has been reviewed, checked,
and approved for compliance with the Contract Documents.

ARCHITECT'S ACTION

General: Architect will not review submittals that do not bear Contractor's approval stamp and
will return them without action.

Action Submittals: Architect will review each submittal, make marks to indicate corrections or
revisions required, and return it. Architect and Construction Manager will stamp each submittal
with an action stamp and will mark stamp appropriately to indicate action.
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C. Informational Submittals: Architect will review each submittal and will not return it, or will
return it if it does not comply with requirements. Architect will forward each submittal to

appropriate party.

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned
for resubmittal without review.

E. Submittals not required by the Contract Documents may not be reviewed and may be discarded.

END OF SECTION 013300
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SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

11

1.2

13

A

SUMMARY

Section includes administrative and procedural requirements for selection of products for use in
Project; product delivery, storage, and handling; manufacturers’ standard warranties on
products; special warranties; and comparable products.

DEFINITIONS

Products: Items obtained for incorporating into the Work, whether purchased for Project or
taken from previously purchased stock. The term "product” includes the terms "material,"
"equipment,” "system," and terms of similar intent.

1. Named Products: Items identified by manufacturer's product name, including make or
model number or other designation shown or listed in manufacturer's published product
literature, that is current as of date of the Contract Documents.

2. New Products: Items that have not previously been incorporated into another project or
facility. Products salvaged or recycled from other projects are not considered new
products.

3. Comparable Product: Product that is demonstrated and approved through submittal
process to have the indicated qualities related to type, function, dimension, in-service
performance, physical properties, appearance, and other characteristics that equal or
exceed those of specified product.

Basis-of-Design Product Specification: A specification in which a specific manufacturer's
product is named and accompanied by the words "basis-of-design product,” including make or
model number or other designation, to establish the significant qualities related to type,
function, dimension, in-service performance, physical properties, appearance, and other
characteristics for purposes of evaluating comparable products of additional manufacturers
named in the specification.

ACTION SUBMITTALS

Comparable Product Requests: Submit request for consideration of each comparable product.
Identify product or fabrication or installation method to be replaced. Include Specification
Section number and title and Drawing numbers and titles.

1. Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within one week of receipt of a comparable product
request. Architect will notify Contractor of approval or rejection of proposed comparable
product request within 15 days of receipt of request, or seven days of receipt of additional
information or documentation, whichever is later.

a. Form of Approval: As specified in Section 013300 "Submittal Procedures."”
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14

15

1.6

B.

b. Use product specified if Architect does not issue a decision on use of a comparable
product request within time allocated.

Basis-of-Design Product Specification Submittal: Comply with requirements in Section 013300
"Submittal Procedures.” Show compliance with requirements.

QUALITY ASSURANCE

Compatibility of Options: If Contractor is given option of selecting between two or more
products for use on Project, select product compatible with products previously selected, even if
previously selected products were also options.

PRODUCT DELIVERY, STORAGE, AND HANDLING

Deliver, store, and handle products using means and methods that will prevent damage,
deterioration, and loss, including theft and vandalism. Comply with manufacturer's written
instructions.

Delivery and Handling:

1. Schedule delivery to minimize long-term storage at Project site and to prevent
overcrowding of construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for items that
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other
losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's original
sealed container or other packaging system, complete with labels and instructions for
handling, storing, unpacking, protecting, and installing.

4. Inspect products on delivery to determine compliance with the Contract Documents and
to determine that products are undamaged and properly protected.

Storage:

=

Store products to allow for inspection and measurement of quantity or counting of units.

Store materials in a manner that will not endanger Project structure.

3. Store products that are subject to damage by the elements, under cover in a weathertight
enclosure above ground, with ventilation adequate to prevent condensation.

4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of
installation and concealment.

5. Comply with product manufacturer's written instructions for temperature, humidity,
ventilation, and weather-protection requirements for storage.

6. Protect stored products from damage and liquids from freezing.

N

PRODUCT WARRANTIES

Warranties specified in other Sections shall be in addition to, and run concurrent with, other
warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on
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B.

C.

product warranties do not relieve Contractor of obligations under requirements of the Contract
Documents.

1. Manufacturer's Warranty: Written warranty furnished by individual manufacturer for a
particular product and specifically endorsed by manufacturer to Owner.

2. Special Warranty: Written warranty required by the Contract Documents to provide
specific rights for Owner.

Special Warranties: Prepare a written document that contains appropriate terms and
identification, ready for execution.

1. Manufacturer's Standard Form: Modified to include Project-specific information and
properly executed.

2. Specified Form: When specified forms are included with the Specifications, prepare a
written document using indicated form properly executed.

3. Refer to other Sections for specific content requirements and particular requirements for
submitting special warranties.

Submittal Time: Comply with requirements in Section 017700 "Closeout Procedures.”

PART 2 - PRODUCTS

2.1 PRODUCT SELECTION PROCEDURES
A.  General Product Requirements: Provide products that comply with the Contract Documents, are
undamaged and, unless otherwise indicated, are new at time of installation.

1. Provide products complete with accessories, trim, finish, fasteners, and other items
needed for a complete installation and indicated use and effect.

2. Standard Products: If available, and unless custom products or nonstandard options are
specified, provide standard products of types that have been produced and used
successfully in similar situations on other projects.

3. Owner reserves the right to limit selection to products with warranties not in conflict with
requirements of the Contract Documents.

4. Where products are accompanied by the term "as selected,” Architect will make
selection.

5. Descriptive, performance, and reference standard requirements in the Specifications
establish salient characteristics of products.

B.  Product Selection Procedures:

1. Product: Where Specifications name a single manufacturer and product, provide the
named product that complies with requirements. Comparable products or substitutions for
Contractor's convenience will not be considered.

2. Products:

a. Nonrestricted List: Where Specifications include a list of names of both available
manufacturers and products, provide one of the products listed, or an unnamed
product, that complies with requirements. Comply with requirements in
"Comparable Products" Article for consideration of an unnamed product.
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Manufacturers:

a. Nonrestricted List: Where Specifications include a list of available manufacturers,
provide a product by one of the manufacturers listed, or a product by an unnamed
manufacturer, that complies with requirements. Comply with requirements in
"Comparable Products” Article for consideration of an unnamed manufacturer's
product.

Basis-of-Design Product: Where Specifications name a product, or refer to a product
indicated on Drawings, and include a list of manufacturers, provide the specified or
indicated product or a comparable product by one of the other named manufacturers.
Drawings and Specifications indicate sizes, profiles, dimensions, and other characteristics
that are based on the product named. Comply with requirements in "Comparable
Products” Article for consideration of an unnamed product by one of the other named
manufacturers.

2.2 COMPARABLE PRODUCTS

A.  Conditions for Consideration: Architect will consider Contractor's request for comparable
product when the following conditions are satisfied. If the following conditions are not satisfied,
Architect may return requests without action, except to record noncompliance with these
requirements:

1.

w

Evidence that the proposed product does not require revisions to the Contract Documents,
that it is consistent with the Contract Documents and will produce the indicated results,
and that it is compatible with other portions of the Work.

Detailed comparison of significant qualities of proposed product with those named in the
Specifications. Significant qualities include attributes such as performance, weight, size,
durability, visual effect, and specific features and requirements indicated.

Evidence that proposed product provides specified warranty.

List of similar installations for completed projects with project names and addresses and
names and addresses of architects and owners, if requested.

Samples, if requested.

PART 3 - EXECUTION (Not Used)

END OF SECTION 016000
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SECTION 017300 - EXECUTION

PART 1 - GENERAL

11

1.2

A

SUMMARY

Section includes general administrative and procedural requirements governing execution of the
Work including, but not limited to, the following:

1.

2
3.
4.
5

Installation of the Work.

Cutting and patching.

Progress cleaning.

Starting and adjusting.

Protection of installed construction.

Related Requirements:

1.
2.

Section 011000 "Summary" for limits on use of Project site.

Section 017700 "Closeout Procedures” for submitting final property survey with Project
Record Documents, recording of Owner-accepted deviations from indicated lines and
levels, and final cleaning.

QUALITY ASSURANCE

Cutting and Patching: Comply with requirements for and limitations on cutting and patching of
construction elements.

1.

2.

Structural Elements: Do not cut structural elements.

Other Construction Elements: Do not cut and patch other construction elements or
components in a manner that could change their load-carrying capacity, that results in
reducing their capacity to perform as intended, or that results in increased maintenance or
decreased operational life or safety.

Visual Elements: Do not cut and patch construction in a manner that results in visual
evidence of cutting and patching. Do not cut and patch exposed construction in a manner
that would, in Architect's opinion, reduce the building's aesthetic qualities. Remove and
replace construction that has been cut and patched in a visually unsatisfactory manner.

PART 2 - PRODUCTS

2.1 MATERIALS
A.  General: Comply with requirements specified in other Sections.
HAINES BOROUGH EXECUTION
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In-Place Materials: Use materials for patching identical to in-place materials. For exposed
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent
possible.

1. If identical materials are unavailable or cannot be used, use materials that, when installed,
will provide a match acceptable to Architect for the visual and functional performance of
in-place materials.

PART 3 - EXECUTION

3.1

A

3.2

3.3

A

EXAMINATION

Existing Conditions: The existence and location of utilities and construction indicated as
existing are not guaranteed. Before beginning work, investigate and verify the existence and
location of utilities, mechanical and electrical systems, and other construction affecting the
Work.

Examination and Acceptance of Conditions: Before proceeding with each component of the
Work, examine substrates, areas, and conditions, with Installer or Applicator present where
indicated, for compliance with requirements for installation tolerances and other conditions
affecting performance. Record observations.

1. Examine roughing-in for mechanical and electrical systems to verify actual locations of
connections before equipment and fixture installation.

Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding
with the Work indicates acceptance of surfaces and conditions.

PREPARATION

Field Measurements: Take field measurements as required to fit the Work properly. Recheck
measurements before installing each product. Where portions of the Work are indicated to fit to
other construction, verify dimensions of other construction by field measurements before
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the
Work.

Space Requirements: Verify space requirements and dimensions of items shown
diagrammatically on Drawings.

Review of Contract Documents and Field Conditions: Immediately on discovery of the need for
clarification of the Contract Documents caused by differing field conditions outside the control
of Contractor, submit a request for information to Architect according to requirements in
Section 013100 "Project Management and Coordination."

INSTALLATION

General: Locate the Work and components of the Work accurately, in correct alignment and
elevation, as indicated.

HAINES BOROUGH EXECUTION
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3.4

1. Make vertical work plumb and make horizontal work level.

2. Where space is limited, install components to maximize space available for maintenance
and ease of removal for replacement.

3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated.

Comply with manufacturer's written instructions and recommendations for installing products in
applications indicated.

Install products at the time and under conditions that will ensure the best possible results.
Maintain conditions required for product performance until Substantial Completion.

Conduct construction operations so no part of the Work is subjected to damaging operations or
loading in excess of that expected during normal conditions of occupancy.

Sequence the Work and allow adequate clearances to accommodate movement of construction
items on site and placement in permanent locations.

Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.

Templates: Obtain and distribute to the parties involved templates for work specified to be
factory prepared and field installed. Check Shop Drawings of other work to confirm that
adequate provisions are made for locating and installing products to comply with indicated
requirements.

Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size
and number to securely anchor each component in place, accurately located and aligned with
other portions of the Work. Where size and type of attachments are not indicated, verify size
and type required for load conditions.

1. Mounting Heights: Where mounting heights are not indicated, mount components at
heights directed by Architect.

2. Allow for building movement, including thermal expansion and contraction.

3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions
for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with
integral anchors, that are to be embedded in concrete or masonry. Deliver such items to
Project site in time for installation.

Hazardous Materials: Use products, cleaners, and installation materials that are not considered
hazardous.
CUTTING AND PATCHING

Cutting and Patching, General: Employ skilled workers to perform cutting and patching.
Proceed with cutting and patching at the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or performance
of other construction, and subsequently patch as required to restore surfaces to their
original condition.
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3.5

Protection: Protect in-place construction during cutting and patching to prevent damage.
Provide protection from adverse weather conditions for portions of Project that might be
exposed during cutting and patching operations.

Adjacent Occupied Areas: Avoid interference with use of adjoining areas or interruption of free
passage to adjoining areas.

Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems
are required to be removed, relocated, or abandoned, bypass such services/systems before
cutting to minimize interruption to occupied areas.

Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar
operations, including excavation, using methods least likely to damage elements retained or
adjoining construction. If possible, review proposed procedures with original Installer; comply
with original Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping. Cut holes and slots neatly to minimum size required, and with
minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use.

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.

3. Concrete: Cut using a cutting machine, such as an abrasive saw or a diamond-core drill.

4. Proceed with patching after construction operations requiring cutting are complete.

Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations
following performance of other work. Patch with durable seams that are as invisible as
practicable. Provide materials and comply with installation requirements specified in other
Sections, where applicable.

1. Inspection: Where feasible, test and inspect patched areas after completion to
demonstrate physical integrity of installation.

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration
into retained adjoining construction in a manner that will minimize evidence of patching
and refinishing.

3. Floors and Walls: Where walls or partitions that are removed extend one finished area
into another, patch and repair floor and wall surfaces in the new space. Provide an even
surface of uniform finish, color, texture, and appearance. Remove in-place floor and wall
coverings and replace with new materials, if necessary, to achieve uniform color and
appearance.

4. Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane
surface of uniform appearance.

Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint,
mortar, oils, putty, and similar materials from adjacent finished surfaces.
PROGRESS CLEANING

General: Clean Project site and work areas daily. Enforce requirements strictly. Dispose of
materials lawfully.
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3.6

3.7

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and
debris.

2. Do not hold waste materials more than seven days during normal weather or three days if
the temperature is expected to rise above 80 deg F (27 deg C).

3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark
containers appropriately and dispose of legally, according to regulations.

Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for

proper execution of the Work.

1. Remove liquid spills promptly.

2. Where dust would impair proper execution of the Work, broom-clean or vacuum the
entire work area, as appropriate.

Installed Work: Keep installed work clean. Clean installed surfaces according to written
instructions of manufacturer or fabricator of product installed, using only cleaning materials
specifically recommended. If specific cleaning materials are not recommended, use cleaning
materials that are not hazardous to health or property and that will not damage exposed surfaces.

Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure
freedom from damage and deterioration at time of Substantial Completion.

Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials
down sewers or into waterways.

During handling and installation, clean and protect construction in progress and adjoining
materials already in place. Apply protective covering where required to ensure protection from
damage or deterioration at Substantial Completion.

Clean and provide maintenance on completed construction as frequently as necessary through
the remainder of the construction period. Adjust and lubricate operable components to ensure
operability without damaging effects.

STARTING AND ADJUSTING

Start equipment and operating components to confirm proper operation. Remove
malfunctioning units, replace with new units, and retest.

Adjust equipment for proper operation. Adjust operating components for proper operation
without binding.

Test each piece of equipment to verify proper operation. Test and adjust controls and safeties.
Replace damaged and malfunctioning controls and equipment.
PROTECTION OF INSTALLED CONSTRUCTION

Provide final protection and maintain conditions that ensure installed Work is without damage
or deterioration at time of Substantial Completion.

END OF SECTION 017300
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SECTION 017700 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY
A.  Section includes administrative and procedural requirements for contract closeout, including,
but not limited to, the following:
1. Substantial Completion procedures.
2. Final completion procedures.
3. Warranties.
4. Final cleaning.
5. Repair of the Work.
1.2 ACTION SUBMITTALS
A.  Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.
B.  Certified List of Incomplete Items: Final submittal at Final Completion.
1.3 CLOSEOUT SUBMITTALS
A.  Certificates of Release: From authorities having jurisdiction.
1.4 SUBSTANTIAL COMPLETION PROCEDURES

A.  Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why
the Work is incomplete.

B.  Submittals Prior to Substantial Completion: Complete the following a minimum of 7 days prior
to requesting inspection for determining date of Substantial Completion. List items below that
are incomplete at time of request.

1. Submit closeout submittals, including, operation and maintenance manuals, and similar
final record information.

C.  Procedures Prior to Substantial Completion: Complete the following a minimum of 7 days prior
to requesting inspection for determining date of Substantial Completion. List items below that
are incomplete at time of request.

1. Complete startup and testing of equipment.
2. Instruct Owner's personnel in operation, adjustment, and maintenance of products,
equipment, and systems.
3. Complete final cleaning requirements, including touchup painting.
4. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual
defects.
HAINES BOROUGH CLOSEOUT PROCEDURES
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1.6

Inspection: Submit a written request for inspection to determine Substantial Completion a
minimum of 5 days prior to date the work will be completed and ready for final inspection and
tests. On receipt of request, Architect will either proceed with inspection or notify Contractor of
unfulfilled requirements. Architect will prepare the Certificate of Substantial Completion after
inspection or will notify Contractor of items, either on Contractor's list or additional items
identified by Architect, that must be completed or corrected before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.
2. Results of completed inspection will form the basis of requirements for final completion.

FINAL COMPLETION PROCEDURES

Preliminary Procedures: Before requesting final inspection for determining final completion,
complete the following:

1. Submit a final Application for Payment according to Section 012900 "Payment
Procedures."

Inspection: Submit a written request for final inspection to determine acceptance. On receipt of
request, Architect will either proceed with inspection or notify Contractor of unfulfilled
requirements. Architect will prepare a final Certificate for Payment after inspection or will
notify Contractor of construction that must be completed or corrected before certificate will be
issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

SUBMITTAL OF PROJECT WARRANTIES

Time of Submittal: Submit written warranties on request of Architect for designated portions of

the Work where commencement of warranties other than date of Substantial Completion is

indicated, or when delay in submittal of warranties might limit Owner's rights under warranty.

Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2 - PRODUCTS

2.1 MATERIALS
A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous
to health or property or that might damage finished surfaces.

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not
applicable, use products that comply with the California Code of Regulations maximum
allowable VOC levels.
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PART 3 - EXECUTION

3.1

3.2

A

FINAL CLEANING

General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply
with local laws and ordinances and Federal and local environmental and antipollution
regulations.

REPAIR OF THE WORK

Complete repair and restoration operations before requesting inspection for determination of
Substantial Completion.

Repair or remove and replace defective construction. Repairing includes replacing defective
parts, refinishing damaged surfaces, touching up with matching materials, and properly
adjusting operating equipment. Where damaged or worn items cannot be repaired or restored,
provide replacements. Remove and replace operating components that cannot be repaired.
Restore damaged construction and permanent facilities used during construction to specified
condition.

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other
damaged transparent materials.

2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.
Replace finishes and surfaces that that already show evidence of repair or restoration.

a. Do not paint over "UL" and other required labels and identification, including
mechanical and electrical nameplates. Remove paint applied to required labels and
identification.

3. Replace parts subject to operating conditions during construction that may impede
operation or reduce longevity.

4, Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and
noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for
new fixtures.

END OF SECTION 017700
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SECTION 081213 - HOLLOW METAL FRAMES

PART 1 - GENERAL

11

1.2

1.3

A

B.

SUMMARY
Section includes hollow-metal frames.
Related Requirements:

1. Section 081416 "Flush Wood Doors" for wood doors installed in hollow-metal frames.

DEFINITIONS

Minimum Thickness: Minimum thickness of base metal without coatings according to
NAAMM-HMMA 803 or SDI A250.8.

ACTION SUBMITTALS

Product Data: For each type of product.

Shop Drawings: Include elevations, frame profiles, metal thicknesses, preparations for
hardware, and other details.

Schedule: Prepared by or under the supervision of supplier, using same reference numbers for
details and openings as those on Drawings.

PART 2 - PRODUCTS

2.1

A

MANUFACTURERS

Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:

Amweld International, LLC.

Ceco Door Products; an Assa Abloy Group company.
Commercial Door & Hardware Inc.

Curries Company; an Assa Abloy Group company.
Fleming-Baron Door Products.

Karpen Steel Custom Doors & Frames.

LaForce, Inc.

North American Door Corp.

Pioneer Industries, Inc.

Republic Doors and Frames.

Steelcraft; an Ingersoll-Rand company.
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2.2

2.3

24

INTERIOR FRAMES
Standard-Duty Frames: SDI A250.8, Level 1. Chilkat Center Doors.

1. Physical Performance: Level C according to SDI A250.4.

2. Materials: Metallic-coated, cold-rolled steel sheet, minimum thickness of 0.042 inch (1.0
mm).

3. Construction: Knocked down & Slip-on drywall where indicated. Full profile welded in
all other locations.

4. Exposed Finish: Prime.

Heavy-Duty Frames: SDI A250.8, Level 2. Doors 100-102. All other doors.

=

Physical Performance: Level B according to SDI A250.4.

2. Materials: Metallic-coated steel sheet, minimum thickness of 0.053 inch (1.3 mm), with
minimum A40 (ZF120) coating.

3. Construction: Full profile welded.

4. Exposed Finish: Prime.

FRAME ANCHORS

Jamb Anchors:

1. Stud-Wall Type: Designed to engage stud, welded to back of frames; not less than 0.042
inch (1.0 mm) thick.

2. Compression Type for Drywall Slip-on Frames: Adjustable compression anchors.

3. Postinstalled Expansion Type for In-Place Concrete or Masonry: Minimum 3/8-inch-
(9.5-mm-) diameter bolts with expansion shields or inserts. Provide pipe spacer from
frame to wall, with throat reinforcement plate, welded to frame at each anchor location.

Floor Anchors: Formed from same material as frames, minimum thickness of 0.042 inch (1.0

mm), and as follows:

MATERIALS

Cold-Rolled Steel Sheet: ASTM A 1008/A 1008M, Commercial Steel (CS), Type B.

Hot-Rolled Steel Sheet: ASTM A 1011/A 1011M, Commercial Steel (CS), Type B.

Metallic-Coated Steel Sheet: ASTM A 653/A 653M, Commercial Steel (CS), Type B.

Frame Anchors: ASTM A 879/A 879M, Commercial Steel (CS), 04Z (12G) coating
designation; mill phosphatized.

Inserts, Bolts, and Fasteners: Hot-dip galvanized according to ASTM A 153/A 153M.

Bituminous Coating: Cold-applied asphalt mastic, compounded for 15-mil (0.4-mm) dry film
thickness per coat.
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2.5

2.6

FABRICATION

Fabricate hollow-metal work to be rigid and free of defects, warp, or buckle. Accurately form
metal to required sizes and profiles, with minimum radius for metal thickness. Where practical,
fit and assemble units in manufacturer's plant. To ensure proper assembly at Project site, clearly
identify work that cannot be permanently factory assembled before shipment.

Hollow-Metal Frames: Where frames are fabricated in sections due to shipping or handling
limitations, provide alignment plates or angles at each joint, fabricated of same thickness metal
as frames.

1. Frames: Provide closed tubular members with no visible face seams or joints, fabricated
from same material as door frame. Fasten members at crossings and to jambs by butt
welding.

2. Provide countersunk, flat- or oval-head exposed screws and bolts for exposed fasteners
unless otherwise indicated.

3. Floor Anchors: Weld anchors to bottoms of jambs with at least four spot welds per
anchor; however, for slip-on drywall frames, provide anchor clips or countersunk holes at
bottoms of jambs.

4, Jamb Anchors: Provide number and spacing of anchors as follows:

a. Masonry Type: Locate anchors not more than 16 inches (406 mm) from top and
bottom of frame. Space anchors not more than 32 inches (813 mm) o.c., to match
coursing.

b. Stud-Wall Type: Locate anchors not more than 18 inches (457 mm) from top and
bottom of frame. Space anchors not more than 32 inches (813 mm) o.c.

C. Compression Type: Not less than two anchors in each frame.

d. Postinstalled Expansion Type: Locate anchors not more than 6 inches (152 mm)
from top and bottom of frame. Space anchors not more than 26 inches (660 mm)
0.C.

5. Door Silencers: Except on sound or weather-stripped frames, drill stops to receive door
silencers.

Hardware Preparation: Factory prepare hollow-metal work to receive templated mortised

hardware; include cutouts, reinforcement, mortising, drilling, and tapping according to

SDI A250.6, the Door Hardware Schedule, and templates.

1. Reinforce frames to receive nontemplated, mortised, and surface-mounted hardware.

2. Comply with applicable requirements in SDI A250.6 and BHMA A156.115 for
preparation of hollow-metal work for hardware.

STEEL FINISHES

Prime Finish: Clean, pretreat, and apply manufacturer's standard primer.

1. Shop Primer: SDI A250.10.
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PART 3 - EXECUTION

3.1 INSTALLATION

A.  Hollow-Metal Frames: Install hollow-metal frames of size and profile indicated. Comply with
SDI A250.11 or NAAMM-HMMA 840 as required by standards specified.

1.

Set frames accurately in position; plumbed, aligned, and braced securely until permanent

anchors are set. After wall construction is complete, remove temporary braces, leaving

surfaces smooth and undamaged.

a. Remove temporary braces necessary for installation only after frames have been
properly set and secured.

b. Check plumb, square, and twist of frames as walls are constructed. Shim as
necessary to comply with installation tolerances.

In-Place Concrete or Masonry Construction: Secure frames in place with postinstalled

expansion anchors. Countersink anchors, and fill and make smooth, flush, and invisible

on exposed faces.

Concrete Walls: Solidly fill space between frames and concrete with mineral-fiber

insulation.

In-Place Wood-Stud Partitions: Secure slip-on drywall frames in place according to

manufacturer's written instructions.

Installation Tolerances: Adjust hollow-metal door frames for squareness, alignment,

twist, and plumb to the following tolerances:

a. Squareness: Plus or minus 1/16 inch (1.6 mm), measured at door rabbet on a line
90 degrees from jamb perpendicular to frame head.

b. Alignment: Plus or minus 1/16 inch (1.6 mm), measured at jambs on a horizontal
line parallel to plane of wall.

C. Twist: Plus or minus 1/16 inch (1.6 mm), measured at opposite face corners of
jambs on parallel lines, and perpendicular to plane of wall.

d. Plumbness: Plus or minus 1/16 inch (1.6 mm), measured at jambs at floor.

3.2 ADJUSTING AND CLEANING

A.  Final Adjustments: Remove and replace defective work, including hollow-metal work that is
warped, bowed, or otherwise unacceptable.

B.  Remove bonding material from hollow-metal work immediately after installation.

C.  Prime-Coat Touchup: Immediately after erection, sand smooth rusted or damaged areas of
prime coat and apply touchup of compatible air-drying, rust-inhibitive primer.

D.  Touchup Painting: Cleaning and touchup painting of abraded areas of paint are specified in
painting Sections.

END OF SECTION 081213
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SECTION 081416 - FLUSH WOOD DOORS

PART 1 - GENERAL

11 SUMMARY
A. Section Includes:

1. Solid-core doors with wood-veneer faces.
2. Factory finishing flush wood doors.
3. Factory fitting flush wood doors to frames and factory machining for hardware.

1.2 ACTION SUBMITTALS
A.  Product Data: For each type of door. Include factory-finishing specifications.

B.  Shop Drawings: Indicate location, size, and hand of each door; elevation of each kind of door;
construction details not covered in Product Data; and the following:

Dimensions and locations of blocking.

Dimensions and locations of mortises and holes for hardware.
Dimensions and locations of cutouts.

Undercuts.

Requirements for veneer matching.

Doors to be factory finished and finish requirements.
Fire-protection ratings for fire-rated doors.

Nookr~wdE

C.  Samples: For factory-finished doors.

13 INFORMATIONAL SUBMITTALS

A.  Quality Standard Compliance Certificates: AWI Quality Certification Program certificates.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A.  Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:

Algoma Hardwoods, Inc.

Eqgers Industries.

Graham Wood Doors; an Assa Abloy Group company.
Lambton Doors.

Marlite.

agrwdE
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2.2

2.3

2.4

2.5

6. Mohawk Doors; a Masonite company.
7. Vancouver Door Company.
8. VT Industries, Inc.

FLUSH WOOD DOORS, GENERAL

Quality Standard: In addition to requirements specified, comply with AWI's, AWMAC's, and
WI's "Architectural Woodwork Standards."

Low-Emitting Materials: Fabricate doors with adhesives and composite wood products that do
not contain urea formaldehyde.

WDMA 1.S.1-A Performance Grade:

1. Heavy Duty unless otherwise indicated.
Structural-Composite-Lumber-Core Doors:

1. Structural Composite Lumber: WDMA 1.S.10.

a. Screw Withdrawal, Face: 700 Ibf (3100 N).
b. Screw Withdrawal, Edge: 400 Ibf (1780 N).

VENEER-FACED DOORS FOR TRANSPARENT FINISH
Interior Solid-Core Doors:

Grade: Premium, with Grade A faces.

Species: Select white oak.

Cut: Plain Sliced.

Match between Veneer Leaves: Book match.

Assembly of Veneer Leaves on Door Faces: Running match.

Pair and Set Match: Provide for doors hung in same opening or separated only by
mullions.

Core: Either glued wood stave or structural composite lumber.

8. Construction: Five or seven plies. Stiles and rails are bonded to core, then entire unit is
abrasive planed before veneering. Faces are bonded to core using a hot press.

oL

~

LIGHT FRAMES AND LOUVERS

Metal Frames for Light Openings in Fire-Rated Doors: Manufacturer's standard frame formed
of 0.048-inch- (1.2-mm-) thick, cold-rolled steel sheet; with baked-enamel- or powder-coated
finish; and approved for use in doors of fire-protection rating indicated.

FABRICATION

Factory fit doors to suit frame-opening sizes indicated. Comply with clearance requirements of
referenced quality standard for fitting unless otherwise indicated.
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2.6

Factory machine doors for hardware that is not surface applied.

Openings: Factory cut and trim openings through doors.

1. Light Openings: Trim openings with moldings of material and profile indicated.

2. Glazing: Factory install glazing in doors indicated to be factory finished.

FACTORY FINISHING

General: Comply with referenced quality standard for factory finishing. Complete fabrication,
including fitting doors for openings and machining for hardware that is not surface applied,

before finishing.

1. Finish faces, all four edges, edges of cutouts, and mortises. Stains and fillers may be
omitted on top and bottom edges, edges of cutouts, and mortises.

Factory finish doors that are indicated to receive transparent finish.
Transparent Finish:

Grade: Premium.

Finish: WDMA TR-6 catalyzed polyurethane.

Staining: Match Architect's sample to match existing doors.
Effect: Open-grain finish.

Sheen: Satin.

agrwdE

PART 3 - EXECUTION

3.1

A.

INSTALLATION
Hardware: For installation, see Section 087100 "Door Hardware."

Installation Instructions: Install doors to comply with manufacturer's written instructions and
referenced quality standard, and as indicated.

1. Install fire-rated doors according to NFPA 80.
Factory-Fitted Doors: Align in frames for uniform clearance at each edge.

Factory-Finished Doors: Restore finish before installation if fitting or machining is required at
Project site.

END OF SECTION 081416
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SECTION 087100 - DOOR HARDWARE

PART 1 - GENERAL

11 SUMMARY
A.  Section includes:
1. Mechanical door hardware for the following:

a. Swinging doors.

1.2 ACTION SUBMITTALS
A.  Product Data: For each type of product indicated.
B.  Shop Drawings: Details of electrified door hardware.
C.  Samples: For each exposed product and for each color and texture specified.
D.  Other Action Submittals:

1. Door Hardware Schedule: Prepared by or under the supervision of Installer, detailing
fabrication and assembly of door hardware, as well as installation procedures and
diagrams. Coordinate final door hardware schedule with doors, frames, and related work
to ensure proper size, thickness, hand, function, and finish of door hardware.

a. Format: Use same scheduling sequence and format and use same door numbers as
in the Contract Documents.
b. Content: Include the following information:

1) Identification number, location, hand, fire rating, size, and material of each
door and frame.

2) Locations of each door hardware set, cross-referenced to Drawings on floor
plans and to door and frame schedule.

3) Complete designations, including name and manufacturer, type, style,
function, size, quantity, function, and finish of each door hardware product.

2. Keying Schedule: Prepared by or under the supervision of Installer, detailing Owner's
final keying instructions for locks.

13 QUALITY ASSURANCE

A. Installer Qualifications: Supplier of products and an employer of workers trained and approved
by product manufacturers and an Architectural Hardware Consultant who is available during the
course of the Work to consult with Contractor, Architect, and Owner about door hardware and
keying.

HAINES BOROUGH DOOR HARDWARE
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15

Architectural Hardware Consultant Qualifications: A person who is experienced in providing
consulting services for door hardware installations that are comparable in material, design, and
extent to that indicated for this Project and who is currently certified by DHI as follows:

1. For door hardware, an Architectural Openings Consultant (AOC).

Means of Egress Doors: Latches do not require more than 15 Ibf (67 N) to release the latch.
Locks do not require use of a key, tool, or special knowledge for operation.

Accessibility Requirements: For door hardware on doors in an accessible route, comply with
ICC/ANSI A117.1.

1. Provide operating devices that do not require tight grasping, pinching, or twisting of the
wrist and that operate with a force of not more than 5 Ibf (22.2 N).
2. Comply with the following maximum opening-force requirements:

a. Interior, Non-Fire-Rated Hinged Doors: 5 Ibf (22.2 N) applied perpendicular to
door.

b. Sliding or Folding Doors: 5 Ibf (22.2 N) applied parallel to door at latch.

C. Fire Doors: Minimum opening force allowable by authorities having jurisdiction.

3. Bevel raised thresholds with a slope of not more than 1:2. Provide thresholds not more
than 1/2 inch (13 mm) high.

4. Adjust door closer sweep periods so that, from an open position of 70 degrees, the door
will take at least 3 seconds to move to a point 3 inches (75 mm) from the latch, measured
to the leading edge of the door.

Keying Conference: Conduct teleconference to determine keying desired by Owner. Set up
teleconference with general contractor, Owner and Architect. Comply with requirements in
Section 013100 "Project Management and Coordination."

DELIVERY, STORAGE, AND HANDLING

Deliver keys to Owner by registered mail or overnight package service.

WARRANTY

Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair or
replace components of door hardware that fail in materials or workmanship within specified
warranty period.

1. Warranty Period: Three years from date of Substantial Completion, unless otherwise
indicated.
a. Exit Devices: Two years from date of Substantial Completion.
b. Manual Closers: 10 years from date of Substantial Completion.
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PART 2 - PRODUCTS

2.1 SCHEDULED DOOR HARDWARE
A.  Provide door hardware for each door as scheduled in Part 3 "Door Hardware Schedule" Article
to comply with requirements in this Section.

1. Door Hardware Sets: Provide quantity, item, size, finish or color indicated, and named
manufacturers' products or products equivalent in function and comparable in quality to
named products.

2. Sequence of Operation: Provide electrified door hardware function, sequence of
operation, and interface with other building control systems indicated.

B.  Designations: Requirements for design, grade, function, finish, size, and other distinctive
qualities of each type of door hardware are indicated in Part 3 "Door Hardware Schedule"

Avrticle. Products are identified by using door hardware designations, as follows:

1. Named Manufacturers' Products: Manufacturer and product designation are listed for
each door hardware type required for the purpose of establishing minimum requirements.
Manufacturers' names are abbreviated in Part 3 "Door Hardware Schedule™ Article.

2.2 MANUFACTURERS:
A. Comply with list of acceptable and alternate manufacturers.
B. Submit for review products with equivalent function and features of scheduled products below:

1. ITEM: (ABRV) MANUFACTURER: ACCEPTABLE SUB:

a. Hinges (IVE) lves Hager, Stanley
b. Locks (BES) Best : Owner’s Standard
c. Cylinders (BES) Best Owner’s Standard
d. Closers (NOR) Norton Owner’s Standard
g. Kick plates (IVE) H. B. Ives Hager, Rockwood
h.  Wall, Floor stops(IVE) H. B. lves Hager, Rockwood
j. Thresholds (NGP) National Guard Pemko, Reese
k. Seals & Bottoms(NGP) National Guard Pemko, Reese
m. Exit Devices  (PRE) Precision Owner’s Standard
2.3 HINGES
A.  Conventional Hinges:
1. Hinge open widths minimum, but, of sufficient throw to permit maximum door swing.
2. Provide steel or stainless steel pins and concealed bearings.
3. Provide three hinges per leaf to 7 foot, 6 inch height. Add one for each additional 30 inches
in height, or any fraction thereof.
4. Provide extra heavy weight hinges on doors over 3 foot, 5 inches in width.
5. Provide shims and shimming instructions for proper door adjustment.
HAINES BOROUGH DOOR HARDWARE
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2.5

2.6

2.7

MECHANICAL LOCKS AND LATCHES

Strikes: Provide manufacturer's standard strike for each lock bolt or latchbolt complying with
requirements indicated for applicable lock or latch and with strike box and curved lip extended
to protect frame; finished to match lock or latch.

1. Flat-Lip Strikes: For locks with three-piece antifriction latchbolts, as recommended by
manufacturer.
2. Extra-Long-Lip Strikes: For locks used on frames with applied wood casing trim.

Mortise Locks: BHMA A156.13; Operational Grade 1; stamped steel case with steel or brass
parts; Series 1000.

1. Provide mortise locksets that comply with UL10C and UBC 7-2 positive pressure
requirements.

2. Lock cases are to be multi-functional that transform into different functions without

opening the lock case.

Latchbolts to have a standard 2 %" backset with a full % throw.

Latchbolts to be non-handed, field reversible without opening the lock case.

Deadbolts shall have standard 1” throw with a minimum %, internal engagement when

fully extended.

6. Strikes to be non-handed and bridged to ensure dead latching. Manufactures utilizing
fillers of any kind for deadlatch engagement are not acceptable.

7. Mounting tabs are to be automatic self adjusting, vertically and horizontally for door
bevel and strike alignment.

8. Thumbturn and back-plate to be manufactured from castings and comply with ANSI 117
accessibility standard.

9. Provide locksets with Best interchangeable core cylinders.

ok w

EXIT DEVICES AND AUXILIARY ITEMS

Exit Devices and Auxiliary Items: BHMA A156.3.

LOCK CYLINDERS
Lock Cylinders: Tumbler type, constructed from brass or bronze, stainless steel, or nickel silver.

1. Manufacturer: Same manufacturer as for locking devices.

KEYING

Keying System:

1. Master Key System: Change keys and a master key operate cylinders.
2. Existing System:

a. Master key or grand master key locks to Owner's existing system.
b. Re-key Owner's existing master key system into new keying system.

Keys: Brass.
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1. Stamping: Permanently inscribe each key with a visual key control number and include
the following notation:

a. Notation: "DO NOT DUPLICATE."
2. Quantity: In addition to one extra key blank for each lock, provide the following:

a. Cylinder Change Keys: Three.
b. Master Keys: Five.

2.8 OPERATING TRIM
A.  Operating Trim: BHMA A156.6; stainless steel, unless otherwise indicated.
2.9 ACCESSORIES FOR PAIRS OF DOORS
A.  Removable Mullion: Keyed/lockable removable mullion with top and bottom retainers; Sargent.
2.10 SURFACE CLOSERS
A.  Surface Closers: BHMA A156.4; rack-and-pinion hydraulic type with adjustable sweep and
latch speeds controlled by key-operated valves and forged-steel main arm. Comply with
manufacturer's written recommendations for size of door closers depending on size of door,
exposure to weather, and anticipated frequency of use. Provide factory-sized closers, adjustable
to meet field conditions and requirements for opening force.
2.11 MECHANICAL STOPS AND HOLDERS
A.  Wall- and Floor-Mounted Stops: BHMA A156.16; polished cast brass, bronze, or aluminum
base metal.
2.12 OVERHEAD STOPS AND HOLDERS
A.  Overhead Stops and Holders: BHMA A156.8.
2.13 DOOR GASKETING
A. Door Gasketing: BHMA A156.22; air leakage not to exceed 0.50 cfm per foot (0.000774 cu.
m/s per m) of crack length for gasketing other than for smoke control, as tested according to
ASTM E 283; with resilient or flexible seal strips that are easily replaceable and readily
available from stocks maintained by manufacturer.
2.14 THRESHOLDS
A.  Thresholds: BHMA A156.21; fabricated to full width of opening indicated.
HAINES BOROUGH DOOR HARDWARE
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2.15

2.16

2.17

METAL PROTECTIVE TRIM UNITS

Metal Protective Trim Units: BHMA A156.6; fabricated from 0.050-inch- (1.3-mm-) thick
stainless steel; with manufacturer's standard machine or self-tapping screw fasteners.

FABRICATION

Fasteners: Provide door hardware manufactured to comply with published templates prepared
for machine, wood, and sheet metal screws. Provide screws that comply with commercially
recognized industry standards for application intended, except aluminum fasteners are not
permitted. Provide Phillips flat-head screws with finished heads to match surface of door
hardware, unless otherwise indicated.

1. Concealed Fasteners: For door hardware units that are exposed when door is closed,
except for units already specified with concealed fasteners. Do not use through bolts for
installation where bolt head or nut on opposite face is exposed unless it is the only means
of securely attaching the door hardware. Where through bolts are used on hollow door
and frame construction, provide sleeves for each through bolt.

2. Fasteners for Wood Doors: Comply with requirements in DHI WDHS.2, "Recommended
Fasteners for Wood Doors."

3. Gasketing Fasteners: Provide noncorrosive fasteners for exterior applications and
elsewhere as indicated.

FINISHES
Provide finishes complying with BHMA A156.18 as indicated in door hardware schedule.

Protect mechanical finishes on exposed surfaces from damage by applying a strippable,
temporary protective covering before shipping.

PART 3 - EXECUTION

3.1 INSTALLATION
A.  Steel Doors and Frames: For surface applied door hardware, drill and tap doors and frames
according to ANSI/SDI A250.6.
B.  Wood Doors: Comply with DHI WDHS.5 "Recommended Hardware Reinforcement Locations
for Mineral Core Wood Flush Doors."
C.  Mounting Heights: Mount door hardware units at heights to comply with the following unless
otherwise indicated or required to comply with governing regulations.
1. Standard Steel Doors and Frames: ANSI/SDI A250.8.
2. Wood Doors: DHI WDHS.3, "Recommended Locations for Architectural Hardware for
Wood Flush Doors."
HAINES BOROUGH DOOR HARDWARE
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3.2

Install each door hardware item to comply with manufacturer's written instructions. Where
cutting and fitting are required to install door hardware onto or into surfaces that are later to be
painted or finished in another way, coordinate removal, storage, and reinstallation of surface
protective trim units with finishing work. Do not install surface-mounted items until finishes
have been completed on substrates involved.

1. Set units level, plumb, and true to line and location. Adjust and reinforce attachment
substrates as necessary for proper installation and operation.

2. Drill and countersink units that are not factory prepared for anchorage fasteners. Space
fasteners and anchors according to industry standards.

Hinges: Install types and in quantities indicated in door hardware schedule but not fewer than
the number recommended by manufacturer for application indicated or one hinge for every 30
inches (750 mm) of door height, whichever is more stringent, unless other equivalent means of
support for door, such as spring hinges or pivots, are provided.

Thresholds: Set thresholds for doors and other doors indicated in full bed of sealant.

Stops: Provide floor stops for doors unless wall or other type stops are indicated in door
hardware schedule. Do not mount floor stops where they will impede traffic.

Perimeter Gasketing: Apply to head and jamb, forming seal between door and frame.

Door Bottoms: Apply to bottom of door, forming seal with threshold when door is closed.
Adjustment: Adjust and check each operating item of door hardware and each door to ensure
proper operation or function of every unit. Replace units that cannot be adjusted to operate as

intended. Adjust door control devices to compensate for final operation of heating and
ventilating equipment and to comply with referenced accessibility requirements.

DOOR HARDWARE SCHEDULE

GRP QTY ITEM MFR ABR PRODUCT NO.

HW-01

BUTTS STANLEY CB1901R 630 4.5 X 4.5 NRP
CLOSER NORTON PR7500 x 7788 689

EXIT DEVICE PRECISION 2203 SNB 630
EXIT DEVICE PRECISION 2201 SNB 630
ROD/LATCH GUARD VON DUPRIN RG-27-3

SET ASTRAGAL PEMKO 18041CNB
RIM CYLINDER BEST 1E72 630

PULL ROCKWOOD RM201

KICKPLATE ROCKWOOD K1050 12 X 2" LTDW 630
DOOR STOP ROCKWOOD 494

THRESHOLD Reuse existing

SOUND SEAL PEMKO SS88

P EFEPNMNNMNNEFEP FP NP EFEP DN
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HW-02

HW-03

HW-04

R RPN R PP ®

R S )

P PR R R R PR PP ®

BUTTS

CLASSROOM LOCKSET
CLOSER

OVERHEAD STOP
KICKPLATE
SOUND SEAL
THRESHOLD

BUTTS

CLASSROOM LOCKSET
CLOSER

KICKPLATE

DOOR STOP

SOUND SEAL
THRESHOLD

BUTTS

CLOSER

EXIT DEVICE

RIM CYLINDER

PULL

KICKPLATE

DOOR STOP
THRESHOLD

AUTO DOOR BOTTOM
SOUND SEAL

EA ROD/LATCH GUARD

END OF SECTION 087100
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STANLEY

BEST
NORTON

ABH
ROCKWOOD
PEMKO
PEMKO

STANLEY
BEST
NORTON
ROCKWOOD
ROCKWOOD
PEMKO
PEMKO

STANLEY
NORTON
PRECISION
BEST
ROCKWOOD
ROCKWOOD
ROCKWOOD
PEMKO
PEMKO
PEMKO

VON DUPRIN

CB1901R 630 4.5 X 4.5 NRP
45H7R16M630
PR7500 x 7788 689

1020A

K1050 12 X 2" LTDW 630
SS88

Reuse existing

CB1901R 630 4.5 X 4.5 NRP
45H7R16M630

PR7500 x 7788 689

K1050 12 X 2" LTDW 630
494

SS88

272A

CB1901R 630 4.5 X 4.5 NRP
PR7500 x 7788 689

2203 SNB 630

1E72 630

RM201

K1050 12 X 2" LTDW 630
494

272A

4131 C

S88

RG-27-3

DOOR HARDWARE
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SECTION 116623 - GYMNASIUM EQUIPMENT

PART 1 - GENERAL

1.1 SUMMARY
A.  Section Includes:
1. Wrestling Mat Hoist.
1.2 ACTION SUBMITTALS
A.  Product Data: For each type of product.
B.  Shop Drawings: For gymnasium equipment.
1. Include plans, elevations, sections, details, and attachments to other work. Include
manufacturers installation instructions.
C.  Samples: For each exposed product and for each item and color specified.
1.3 INFORMATIONAL SUBMITTALS
A.  Sample warranty.
1.4 CLOSEOUT SUBMITTALS
A.  Operation and maintenance data.
15 QUALITY ASSURANCE
A. Installer Qualifications: An entity that employs installers and supervisors who are trained and
approved by manufacturer.
1.6 WARRANTY
A.  Special Warranty: Manufacturer agrees to repair or replace components of gymnasium
equipment that fail in materials or workmanship within specified warranty period.
1. Warranty Period: 1 year from date of Substantial Completion.
HAINES BOROUGH GYMNASIUM EQUIPMENT
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PART 2 - PRODUCTS

2.1

2.2

A

PERFORMANCE REQUIREMENTS

Seismic Performance: Mat hoist and attachments shall withstand the effects of earthquake
motions determined according to ASCE/SEI 7.

EXERCISE EQUIPMENT

Basis-of-Design Product: Subject to compliance with requirements, provide Draper Inc.Double
Mat Lifter Model No. 5020212 or comparable product by one of the following:

1. Jaypro Sports Construction Group.

2. Porter Athletic Inc.

Construction: Mat Lifter construction shall consist of a welded steel frame, with all drive and
lifting mechanism enclosed in a sheet metal housing. Unit shall be a two cable system to assure
balanced operation. Cables shall be attached to the welded frame and pass through sheave
blocks attached to a load bar, which shall be connected to a fabric sling. Standard unit, load bar,
and sling shall be capable of supporting two standard 42' x 42' wrestling mat (weighing
approximately 1 Ib./sq. ft.) with a 5 to 1 safety ratio. Each unit shall consist of a 210:1 ratio
double reduction worm-worm attached to an instantly reversing 2 HP motor, operating with
208/230/460 volts in 3-phase, including a 6 Ib. per foot electric safety brake. Lifting and
lowering speed shall be approximately 5 feet per minute. Lifting drums shall be machine
synchronized for cable wrap and driven by a 210:1 ratio gearbox. Drum shaft shall be 1-7/16"
diameter cold-finished steel

Two steel lift cables shall be 5/16™ 6-strand, 37 wires per strand, fiber core. Cables shall be
rated at 1704 Ibs. each at a 5-to-1-safety factor. Load bar shall be connected to two 22 oz. per
square yard vinyl fabric slings with heavy-duty straps and fasteners. Standard sling color is
black; other colors are available by special request. Fabric sling incorporates safety straps that
wrap completely around mats. Safety straps prevent mat from falling should fabric sling become
torn. For safety purposes, sling capacity shall govern the lift capacity of the system. Motor,
drive assembly, and all control mechanisms shall be encased in a fireproof safety cover.
Movement control shall be by surface mounted control enclosure with limit switches.
Approximate unit weight shall be 1,900 Ib.

Finish: Manufacturer's standard painted finish.

PART 3 - EXECUTION

3.1 INSTALLATION
A.  General: Comply with manufacturer's written installation instructions and approved shop
drawings. Complete equipment field assembly where required.
HAINES BOROUGH GYMNASIUM EQUIPMENT
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B.  Mat hoist support: Install rigid, level, plumb, square, and true; anchored securely to supporting
structure; positioned at locations and elevations indicated; in proper relation to adjacent
construction; and aligned with court layout.

C.  Connections: Connect electric operators to building electrical system.

3.2 CLEANING

A.  After completing gymnasium equipment installation, inspect components. Remove spots, dirt,
and debris and touch up damaged shop-applied finishes according to manufacturer's written
instructions.

3.3 DEMONSTRATION

A.  Train Owner's maintenance personnel to adjust, operate, and maintain gymnasium equipment.

END OF SECTION 116623
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