

Haines Borough  
Bid Opening Record

Location: Borough Admin. Building

Date/Time: 2pm, 10/25/16

Project: Portage Cove Harbor Expansion

Bidder	Bid Rcvd by Deadline	Bid on Req. Form, Complete, & Signed	Proof of AK Business Licensing	Bid Bond or Certf. Check of at least 5% of bid	Non- Collusion Affidavit	Addenda Noted (3)	Base Bid: Portage Cove Harbor Expansion (\$)	Additive Alternate A (\$)	Additive Alternate B (\$)	Additive Alternate C (\$)
Manson Construction	X	X	X	X	X	X	17,658,170	882,810	403,980	544,500
						Modifications	(1,694,840)	135,040	66,920	(55,534)
						Total	15,963,330	1,017,850	470,900	488,966
Pacific Pile & Marine	X	X	X	X	X	X	12,053,299	362,710	401,380	385,549
						Modifications				
						Total	12,053,299	362,710	401,380	385,549
Turnagain Marine	X	X	X	X	X	X	16,370,150	424,800	398,100	418,810
						Modifications	(1,811,750)	58,700	14,800	55,950
						Total	14,558,400	483,500	412,900	474,760
Cruz Construction	X	X	X	X	X	X	13,569,270	395,660	417,000	515,950
						Modifications				
						Total	13,569,270	395,660	417,000	515,950
Kiewit Pacific	X	X	X	X	X	X	17,639,097	1,084,080	427,200	548,915
						Modifications	(1,652,255)	10,000	(55,480)	(104,139)
						Total	15,986,842	1,094,080	371,720	444,776
Orion Marine	X	X	X	X	X	X	18,021,750	332,650	435,000	454,600
						Modifications	(4,885,450)	(19,250)	(15,000)	(32,400)
						Total	13,136,300	313,400	420,000	422,200

**Present:**  
Bill Seward, Borough Manager  
Brad Ryan, Director of Public Facilities  
Shawn Bell, Harbormaster  
Krista Kielsmeier, Executive Assistant  
Alekk Fullerton, Deputy Clerk  
Jan Hill, Mayor  
Margaret Friedenauer, Haines Borough Assembly  
Heather Lende, Haines Borough Assembly-elect  
Tom Morphet, Haines Borough Assembly-elect  
Melanie Reed, Pacific Pile & Marine  
Mack Pennington, Cruz Construction  
Don Turner Jr., Port and Harbor Advisory Committee