

**\*\*CORRECTED\*\***

Haines Borough  
Bid Opening Record

Location: Borough Admin. Building

Date/Time: 3pm, 12/6/16

Project: 2016 Wastewater Treatment Plant Upgrade

| Bidder                           | Bid Rcvd by<br>Deadline | Bid on Req.<br>Form,<br>Complete, &<br>Signed | Proof of AK<br>Business<br>Licensing | Proof of AK<br>Contractor's<br>Cert. of Reg. | Bid Bond or<br>Certf. Check of<br>at least 5% of<br>bid | Non-<br>Collusion<br>Affidavit | Addenda Noted (2) | Base Bid:<br>WWTP<br>Upgrade (\$) | Additive<br>Alternate<br>No. 1 (\$) | Additive<br>Alternate<br>No. 2 (\$) | Total (\$) |
|----------------------------------|-------------------------|---|--------------------------------------|--|---|--------------------------------|-------------------|-----------------------------------|-------------------------------------|-------------------------------------|------------|
| Alaska Commercial<br>Contractors | X                       | X   | X                                    | X  | X   | X                              | X                 | 1,305,736                         | 781,024                             | 115,055                             |            |
|                                  |                         |   |                                      |  |   |                                | Modifications     |                                   |                                     |                                     |            |
|                                  |                         |   |                                      |  |   |                                | Total             | 1,305,736                         | 781,024                             | 115,055                             | 2,201,815  |
| Dawson Construction              | X                       | X   | X                                    | X  | X   | X                              | X                 | 1,332,000                         | 660,000                             | 80,000                              |            |
|                                  |                         |   |                                      |  |   |                                | Modifications     |                                   |                                     |                                     |            |
|                                  |                         |   |                                      |  |   |                                | Total             | 1,332,000                         | 660,000                             | 80,000                              | 2,072,000  |
| Kuchar Construction              | X                       | X   | X                                    | X  | X   | X                              | X                 | 2,091,465                         | 887,000                             | 142,000                             |            |
|                                  |                         |   |                                      |  |   |                                | Modifications     | (225,000)                         | 18,600                              | 32,000                              |            |
|                                  |                         |   |                                      |  |   |                                | Total             | 1,866,465                         | 905,600                             | 174,000                             | 2,946,065  |
| North Pacific Erectors           | X                       | X   | X                                    | X  | X   | X                              | X                 | 1,812,995                         | 816,000                             | 189,000                             |            |
|                                  |                         |   |                                      |  |   |                                | Modifications     |                                   |                                     |                                     |            |
|                                  |                         |   |                                      |  |   |                                | Total             | 1,812,995                         | 816,000                             | 189,000                             | 2,817,995  |
| Wolverine Supply                 | X                       | X   | X                                    | X  | X   | X                              | X                 | 1,286,600                         | 120,000                             | 70,000                              |            |
|                                  |                         |   |                                      |  |   |                                | Modifications     | (62,700)                          | 570,000                             | (5,000)                             |            |
|                                  |                         |   |                                      |  |   |                                | Total             | 1,223,900                         | 690,000                             | 65,000                              | 1,978,900  |

**Present:**  
Brad Ryan, Director of Public Facilities  
Scott Bradford, Water/Sewer Supervisor  
Krista Kielsmeier, Executive Assistant  
Sierra Jimenez (representing Dawson Construction)  
Dave Stickler (representing Alaska Commercial Contractors)  
Chip Strong (representing North Pacific Erectors)

Clerk's Note: This spreadsheet is corrected due to an arithmetic error. The total Wolverine bid (still the lowest bid) is actually \$1,978,900 not \$1,933,900. The proposed Resolution 16-12-700 should be amended to reflect the corrected amount of \$1,933,900.