

Project: Portage Cove Harbor Expansion

Bidder	Bid Rcvd by Deadline	Bid on Req. Form, Complete, & Signed	Proof of AK Business Licensing	Bid Bond or Certf. Check of at least 5% of bid	Non-Collusion Affidavit	Addenda Noted (3)	Base Bid: Portage Cove Harbor Expansion (\$)	Additive Alternate A (\$)	Additive Alternate B (\$)	Additive Alternate C (\$)	Total (\$)
Manson Construction	X	X	X	X	X	X	17,658,170	882,810	403,980	544,500	
						Modifications	(1,694,840)	135,040	66,920	(55,534)	
						Total	15,963,330	1,017,850	470,900	488,966	17,941,046
Pacific Pile & Marine	X	X	X	X	X	X	12,053,299	362,710	401,380	385,549	
						Modifications					
						Total	12,053,299	362,710	401,380	385,549	13,202,938
Turnagain Marine	X	X	X	X	X	X	16,370,150	424,800	398,100	418,810	
						Modifications	(1,811,750)	58,700	14,800	55,950	
						Total	14,558,400	483,500	412,900	474,760	15,929,560
Cruz Construction	X	X	X	X	X	X	13,569,270	395,660	417,000	515,950	
						Modifications					
						Total	13,569,270	395,660	417,000	515,950	14,897,880
Kiewit Pacific	X	X	X	X	X	X	17,639,097	1,084,080	427,200	548,915	
						Modifications	(1,652,255)	10,000	(55,480)	(104,139)	
						Total	15,986,842	1,094,080	371,720	444,776	17,897,418
Orion Marine	X	X	X	X	X	X	18,021,750	332,650	435,000	454,600	
						Modifications	(4,885,450)	(19,250)	(15,000)	(32,400)	
						Total	13,136,300	313,400	420,000	422,200	14,291,900

Present:

- Bill Seward, Borough Manager
- Brad Ryan, Director of Public Facilities
- Shawn Bell, Harbormaster
- Krista Kielsmeier, Executive Assistant
- Alekka Fullerton, Deputy Clerk
- Jan Hill, Mayor
- Margaret Friedenauer, Haines Borough Assembly
- Heather Lende, Haines Borough Assembly-elect
- Tom Morphet, Haines Borough Assembly-elect
- Melanie Reed, Pacific Pile & Marine
- Mack Pennington, Cruz Construction
- Don Turner Jr., Port and Harbor Advisory Committee