ADDENDUM NO. 1 TO THE CONTRACT
for the
HAINES BOROUGH
TOWER ROAD WATER TANK ROOF RECONSTRUCTION

ADDENDUM NO.: **One**

CURRENT BID SUBMISSION DEADLINE:
August 3, 2016
2:00 p.m. Local Time

PREVIOUS ADDENDA: **None**

PREVIOUS BID SUBMISSION DEADLINE:
August 3, 2016
2:00 p.m. Local Time

ISSUED BY: Haines Borough
103 Third Avenue
Haines, Alaska 99827

DATE ADDENDUM ISSUED: **July 25, 2016**

The following items of the Contract are modified as herein indicated. All other items remain the same.

Item No. 1 The Duro-Last supplier listed on the plans is no longer the supplier. Please see below for contractors to contact regarding material specs, pricing and availability:

Warren Catoire
Sales Coordinator
Duro-Last Roofing, Inc.
wcatoire@duro-last.com
Office: 800-248-0280 x3027
Cell: 541-218-7621
Fax: 866-258-2858

Troy Jenison
Duro-Last Roofing, Inc.
Pacific Rim Regional Manager
tjenison@duro-last.com
Cell: 360-941-1997

By: Krista Kielsmeier

Krista Kielsmeier, Deputy Clerk