

Project: Haines Borough Vocational Education Building Upgrade

Bidder	Bid Rcvd by Deadline	Bid on Req. Form, Complete, & Signed	Proof of AK & HB Business Licensing		Proof of AK Contractor's Cert. of Reg.	Bid Bond or Certf. Check of at least 5% of bid	Addenda Noted (2)	Base Bid Haines Borough Vocational Education Building Upgrade	Comments
Alaska Commercial Contractors, Inc.	X	X	X	X	X	X	X	\$1,500,000.00	
Modifications								(\$636,000.00)	
Total								\$864,000.00	
Dawson Construction	X	X	X	X	X	X	X	\$847,000	
Modifications									
Total								\$847,000	
Premier Electric	X	X	X	X	X	X	X	\$750,000	Apparent Low
Modifications								\$60,500 (LATE: 10:18 a.m.)	
Total								\$750,000	
Wolverine Supply, Inc.									Withdrew via e-mail 9:59 a.m.
Modifications									
Total									

Present:

- Ralph Borders, Public Works Superintendent
- Scott Bradford, Water-Sewer Operator
- Krista Kielsmeier, Deputy Clerk
- Shawn O'Brien, Pacific Rim Mechanical (subcontractor)